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PROJECT AREA IN JODHPUR-PALI-MARWAR INDUSTRIAL AREA-SPECIAL
INVESTMENT REGION (JPMIA-SIR) IN RAJASTHAN UNDER DELHI MUMBAI
INDUSTRIAL CORRIDOR (DMIC) PROJECT

The Government of India is developing the DMIC Project along the alignment of the proposed
Multi- Modal High Axle Load Western Dedicated Freight Corridor between Delhi and Mumbai,
covering a length of 1,483 km. an industrial Township in Jodhpur Pali-Marwar Industrial Area-
Special Investment Region is proposed in Rohat Tehsil, Pali District, Rajasthan under the DMIC
Project.

RIDCO, a Special Purpose Vehicle has been incorporated with equity contribution from the
National Industrial Corridor Development and Implementation Trust (NICDIT) and Rajasthan
State Industrial Development and Investment Corporation Ltd (RIICO) for the development of the
Proposed Industrial Township in Jodhpur-Pali-Marwar Industrial Area- Special
Investment Region in Rajasthan. The said Project Area is planned over an area of about
3286.63Ha, out of which 641.88ha of land is proposed for implementation as in Phase A.

RIDCO invites “RFQ-cum-RFP” from interested bidders for Programme Manager for New
Cities (PMNC)for the Proposed Industrial Township in Jodhpur-Pali-Marwar Industrial
Area- Special Investment Region in Rajasthan under the Delhi Mumbai Industrial Corridor
(DMIC) Project”. The salient features of the project, eligibility criteria, and prescribed formats
for submission can be accessed from RFQ-cum-RFP document uploaded on the website:
www.eproc.rajasthan.gov.in(E-proc Government of Rajasthan )

Interested applicants are requested to submit their online responses to the RFQ-cum- RFP at
E-proc Government of Rajasthan on or before 5:00 PM (IST), 21st May 2025. The RFQ-cum-RFP
submissions will necessarily have to be accompanied by a non-refundable Tender fee of INR
25,000 (Indian Rupees Twenty-Five Thousand only) + GST @18% and RISL processing fee of
INR 2500.00 (Indian Rupees Two Thousand Five Hundred Only) in favour of “Rajasthan
Industrial Corridors Development Corporation Limited”, payable at Jaipur, Rajasthan, India.

The Tender Fees & RISL processing Fee shall be paid through electronic mode like
RTGS/NEFT/Interbank Transfer but Bid Security of Rs 50 Lakh can be in the form of DD/Bank
Guarantee if applicable. The details of the information for RTGS/NEFT/Inter-bank Transfer is as
under

Account Name: Rajasthan Industrial Corridors Development Corporation Limited
Bank Name: ICICI Bank

Account Number: 678605600571

IFSC Code: ICIC0006786

Branch Name: Udyog Bhawan, Tilak Marg, Jaipur (Rajasthan) India

RIDCO
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RAJASTHAN INDUSTRIAL CORRIDORS DEVELOPMENT CORPORATION LIMITED (RIDCO)

RIDCO

Udyog Bhawan, Tilak Mark, C-Scheme, Jaipur, Rajasthan -302005, India
DISCLAIMER

This RFQ-cum-RFP is neither an agreement nor an offer by the Rajasthan Industrial Corridors
Development Corporation Limited (“RIDCQO”) to any of the prospective applicants or any
other persons. The purpose of this RFQ-cum-RFP is to provide information to any interested
Applicants that may be useful to them in the formulation of their proposal pursuant to this
RFQ-cum-RFP.

Neither RIDCO nor it's employees or associated agencies make any representations or
warranties as to the accuracy, adequacy, correctness, reliability, or completeness of any
assessment, assumption, statement or information in this RFQ-cum-RFP, and it is not possible
for RIDCO to consider the particular needs of each Applicant who reads or uses this RFQ-cum-
RFP includes statements which reflect various assumptions and assessments arrived at by
RIDCO in relation to the assignment.

Such assumptions, assessments and statements do not purport to contain all the information that
each Applicant may require. Each prospective Applicant should conduct its own due diligence,
investigations and analyses and check the accuracy, adequacy, correctness, reliability, and
completeness of the information provided in this RFQ-cum-RFP and obtain independent advice
from appropriate sources.

Neither RIDCO nor its employees or associated agencies will have any liability to any
prospective Applicant or any other person under any laws (including without limitation the law
of contract, tort), the principles of equity, restitution or unjust enrichment or otherwise for any
loss, cost, expense or damage which may arise from or be incurred or suffered in connection
with anything contained in this RFQ-cum-RFP, any matter deemed to form part of this RFQ-
cum-RFP, the award of the Assignment, the information and any other information supplied by
or on behalf of RIDCO or their employees, any associated agencies or otherwise arising in any
way from the selection process for the Assignment. RIDCO will also not be liable in any
manner, whether resulting from negligence or otherwise, however, caused arising from reliance
by any Applicant upon any statements contained in this RFQ-cum-RFP.

RIDCO will not be responsible for any delay in receiving the proposals. The issuance of this
RFQ-cum-RFP does not imply that RIDCO is bound to select or appoint an Applicant, as the
case may be, for the Assignment, and RIDCO reserves the right to accept/reject any or all of
proposals submitted in response to this RFQ-cum-RFP at any stage without assigning any
reasons whatsoever. RIDCO also reserves the right to withhold or withdraw the process at any
stage with intimation to all who submitted their proposals. RIDCO reserves the right toissue
another EOI/ RFP for the same or similar Assignment before the award of the contract. RIDCO
would have no liability to the affected Applicants(s) or any obligation to inform them of the
grounds for such action(s).
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The information given is not an exhaustive account of statutory requirements and should not be
regarded as a complete or authoritative statement of law. Neither RIDCO nor its employees or
associated agencies accept any responsibility for the accuracy or otherwise for any
interpretation or opinion on the law expressed herein.

RIDCO reserves the right to change/ modify/ amend any or all provisions of this RFQ-cum-
RFP. Such changes/ modifications/ amendments to the RFQ-cum-RFP will be made available
on the e-procurement portal of Rajasthan www.eproc.rajasthan.gov.in &website of NICDC
www.nicdc.in and RIICO www.riico.rajasthan.gov.in and will be deemed to be a part of the
RFQ-cum-RFP.

The RFQ-cum-RFP, ensuing communications, and contracts shall determine the legal and
commercial relationship between the Applicant(s) and RIDCO. No other Government or
RIDCO’s document/ guidelines/ manuals, including its procurement manual (for internal and
official use of its officers), notwithstanding any mention thereof in the RFQ-cum-RFP, shall
have any locus-standi in such a relationship. Therefore, such documents/ guidelines/ Manuals
shall not be admissible in legal or dispute resolution or grievance redressal proceedings.

Information contained in the RFQ-cum-RFP or subsequently provided to the applicant(s) is on
the terms and conditions set out in the RFQ-cum-RFP.

Each applicant’s procurement of this RFQ-cum-RFP constitutes its agreement to, and
acceptance of, the terms set forth in this disclaimer. By acceptance of this RFQ-cum-RFP, the
recipient agrees that this RFQ-cum-RFP and any information herewith supersedes any other
documents(s) or earlier information, if any, in relation to the subject matter hereto.
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Sectionl: Letter of Invitation

Jaipur,

Rajasthan

Date: 29" Apr 2025

11

1.2

1.3

1.4

1.5

21

2.2

RIDCO

Background:

The National Industrial Corridor Development Programme (“NICDP”) is a central sector
scheme intended to create greenfield industrial smart cities/clusters of global standards. These
industrial cities/clusters are built “ahead of demand” with ‘plug-n-play’ infrastructure & ICT
enabled utilities, walk to work culture facilitating manufacturing investments. These projects are
developed in partnership with State Governments. The government of India provides funds as
equity and/or debt for trunk infrastructure development, and States provide land as their equity
contribution.

Further, the Rajasthan Industrial Corridors Development Corporation Limited a special purpose
vehicle (SPV) has been incorporated between the Government of India and the Government of
Rajasthan to establish, promote, and facilitate the development of the Delhi-Mumbai Industrial
Corridor Project in Rajasthan.

Rajasthan Industrial Corridors Development Corporation Limited — (the “Client”) wishes to
engage a consultant to obtain Programme Management Services for the industrial Township in
Jodhpur Pali-Marwar Industrial Area-Special Investment Region being developed under the
DMIC Project (the “Assignment”).

To effectively manage and monitor the progress of the project, the engagement of a Programme
Manager for New Cities (PMNC) has been deemed essential by SPV. The PMNC will be
responsible for monitoring the overall execution of the project, ensuring alignment and
coordination between various stakeholders including EPC contractors who have been previously
appointed as well as who will be appointed for the project to ensure adequate monitoring,
coordination, and the overall execution of the project.

With the aforesaid background, RIDCO invites proposals from reputed & eligible applicants for
the Assignment entitled “Engagement of Consultant to act as a Programme Manager for New
Cities (PMNC) for development and management an industrial Township in Jodhpur Pali-
Marwar Industrial Area-Special Investment Region in Rajasthan Under Delhi-Mumbai
Industrial Corridor (DMIC) Project.

Critical Data Sheet:

Interested Applicants may download the RFQ-cum-RFP online from the following websites:
www.eproc.rajasthan.gov.in, NICDC official website —“https://www.nicdc.in/” and RIICO
official website https://riico.rajasthan.gov.in/.

Some important dates for this RFQ-cum-RFP process are as follows:

10
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S. No. Description of the event Date

1. Date of the issuance of the RFQ-cum-RFP . 29 Apr 2025 after
1500 hrs

2. Last date of receiving queries/requests for clarification. | 4 May 2025 till 1700
hrs

3. Pre-bid Meeting. 5 May 2025 at 1100
hrs

4, Uploading of responses to pre-bid queries. Shall be intimated
later

5. Last Date for submission of the Proposal. 21 May 2025 upto
1700 hrs.

3 Objective: The objective of this RFQ-cum-RFP is to engage a consultant to act as a Programme

Manager for New Cities (PMNC) for the effective development, management, monitoring, and
reporting of the Industrial Township in Jodhpur-Pali-Marwar Industrial Area-Special Investment
Region (JPMIA-SIR) in Rajasthan being developed under the DMIC Project. The PMNC will be
responsible for monitoring the overall execution of this project, ensuring alignment and
coordination between various stakeholders, including the EPC Contractors (EPC) who have been
previously appointed as well as who will be appointed in due course of the time to ensure
adequate monitoring, coordination and the overall execution of the respective projects.

The detailed Terms of Reference shall be as described in Section 6 (Terms of Reference) of this

RFQ-cum-RFP.
4 Contents of the RFO-cum-RFP :
Sectionl - Letter of Invitation
Section?2 - Instructions to Consultants
Section 3 - Data Sheet
Section4 - Technical Bid — Standard Forms
Section5 - Financial Bid—Standard Forms
Section6 - Terms of Reference
Section? - Standard Form of Contract
Appendices — Other relevant information, forms and formats
5 Clarifications: All clarifications/ corrigenda/ addenda will be published only on the Official

Websites mentioned above.
Yours sincerely,

CEO & MD,
Rajasthan Industrial Corridors
Development Corporation Ltd.

RIDCO 11
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Section 2: Instructions to Applicants

1. Background

11

1.2

1.3

1.4

The National Industrial Corridor Development Programme (“NICDP”) is a central sector
scheme intended to create greenfield industrial smart cities/clusters of global standards.
These industrial cities/clusters are built “ahead of demand” with ‘plug-n-play’ infrastructure
& ICT enabled utilities, walk to work culture facilitating manufacturing investments. These
projects are developed in partnership with State Governments. The government of India
provides funds as equity and/or debt for trunk infrastructure development, and States
provide land as their equity contribution.

To implement the project, a Special Purpose Vehicle (SPV), a JV between NICDIT, Gol
(49%) and RIICO, GoR (51%) has been incorporated. Whereas, NICDC has been mandated
to act as a project development company which undertakes various pre-feasibility,
feasibility, master planning and engineering studies for developing greenfield industrial
smart cities. NICDC also functions as the Knowledge Partner to all Project SPVs, State
Government agencies and the Central Government for the implementation of the NICDP.

To effectively manage and monitor the progress of the project under the DMIC, the
engagement of a Programme Manager for New Cities (PMNC) has been deemed essential
by SPV. The PMNC will be responsible for monitoring the overall execution of the project,
ensuring alignment and coordination between various stakeholders including EPC
contractors, which have been previously appointed as well as those which will be appointed
for the project to ensure adequate monitoring, coordination and the overall execution of the
project.

With the aforesaid background, RIDCO invites proposals from reputed & eligible
Applicants in 2 (two) cover systems (Cover I: Pre-qualification Proposal & Technical Bid
and Cover Il: Financial Bid) for the Assignment entitled “Engagement of Programme
Manager for New Cities (PMNC) Consultant For Development and Management of an
industrial Township in Jodhpur Pali-Marwar Industrial Area-Special Investment Region in
Rajasthan Under Delhi Mumbai Industrial Corridor (DMIC) Project.

2. The RFQ-cum-RFP

2.1

2.2

22.1

RIDCO

Basic Tender Details

This ‘RFQ-cum-RFP’ details the terms and conditions for entering a contract for delivery of
the consultancy services (hereinafter called “the Services™) described in Section 6 (Terms of
Reference).

General

The Client named in Section 3 (Data sheet) will select a consulting firm/organization (the
“Consultant”) in accordance with the method of selection specified in Section 3 (Data

12
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2.2.2

2.2.3

224

2.2.5

2.2.6

2.3

23.1

2.3.2

2.3.3
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sheet).Applicants shall be deemed to have understood and agreed that no explanation or
justification for any aspect of the Selection Process will be given by the Client and that the
Client's decisions are without any right of appeal whatsoever.

The description of the Assignment has been mentioned in Section 3 (Data Sheet). Further,
the detailed scope of the Assignment has been described in Section 6 (Terms of Reference).
The Applicants are invited to submit Pre-Qualification, Technical and Financial Proposals
(collectively, the “Proposal”), as specified in this RFQ-cum-RFP, for the appointment of
Programme Management Unit required to be performed as per the Assignment. The
Proposal shall be submitted as per the forms given in relevant sections herewith. Upon
selection, the Applicant shall be required to enter into a contract with the Client in the form
specified in this RFQ-cum-RFP (the “Contract”).

The term “Applicant” refers to a single entity or the group of entities (“Consortium”)
coming together to submit the Proposal. The Proposal will form the basis for the Contract
signing between the Client and the selected Applicant. The selected Applicant shall provide
services for the Programme Management Unit in accordance with Section 6(Terms of
Reference).

The Applicants are encouraged to submit their respective proposals after visiting the site and
office of the Client and ascertain for themselves the availability of documents and other data
with the Client, Applicable Law and regulations, or any other matter considered relevant by
the Applicant. The Applicants should familiarize themselves with local conditions and take
them into account while preparing their Proposals.

The Client will timely provide, at no cost to the Applicants, the inputs, facilities, relevant
project data, and reports related to the project, available with the Client, for preparation of
the Proposals by the Applicants. However, for the avoidance of doubt, it is hereby clarified
that the aforesaid data/ information provided under the RFQ-cum-RFP or such other data/
information that may be provided under the RFQ-cum-RFP, is only indicative and solely for
the purposes of rendering assistance to the Applicants towards the preparation of their
Proposals. The Applicants are hereby advised to undertake their own due diligence (to their
complete satisfaction) before placing reliance on any such data/information furnished or to
be provided later by the Client and/ or any of their associated agencies.

Conflict of Interest

The Client requires that the selected Applicant/Consultant provides professional, objective,
and impartial advice and at all times hold the Client's interests paramount at all times, and
shall not try to get benefits beyond the legitimate payments and credentials in the Contract.

The Consultant should strictly avoid conflicts with other assignments or its own interests,
and act without any consideration for future work.

The selected Applicant/Consultant shall not accept or engage in any assignment that may
place it in a position of not being able to carry out the assignment in the best interests of the
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Client and the Project. The Applicants must disclose to the Client in Form 4A ‘Pre-
Qualification Proposal Submission Form’ and Form 4H ‘Technical Proposal Submission
Form’ any actual or potential conflict that impacts its capacity to serve the Client's best
interest. Failure to disclose such situations shall be treated as a violation of the Code of
Integrity (Refer to Clause 13 below) and shall attract penalties mentioned therein. Proposals
found to have a conflict of interest shall be rejected as non-responsive.

Without limitation on the generality of the preceding, an Applicant/Consultant in this
Procurement Process shall be considered to have a conflict of interest if the Consultant
(“Conflict of Interest”):

1 Conflicting Associations:
(@) directly or indirectly controls, is controlled by or is under common control
with another Applicant; or

(b)  receives or has received any direct or indirect subsidy/ financial stake from
another Applicant; or

(c) has the same correspondence address or same legal representative/ agent as
another Applicant for purposes of this proposal;

(d) has a relationship with another Applicant, directly or through common third
parties, that puts it in a position to have access to information about or
influence the Proposal of another Applicant or influence the decisions of the
Client regarding this Selection Process.

2 Unfair Competitive Advantage and Conflicting Activities: had (or any of its
Affiliates) been engaged by the Client to provide goods, works, or services for a
project, shall be disqualified from providing consulting services resulting from or
directly related to those goods, works, or services.

3 Conflicting Assignments: would (including its experts and sub-consultants) or any
of its Affiliates) be or are providing consultancy services in any other assignment
that, by its nature, may conflict with this Assignment.

4 Commissions and Gratuities: The Applicant(s) shall disclose any commissions or
fees that may have been paid or are to be paid to agents, representatives, or
commission agents concerning the Selection Process or execution and performance
of the resulting Contract. The information disclosed must include the name and
address of the agent, representative, or commission agent, the amount and
currency, and the purpose of the commission or fee.

5 Conflicting Relationships: has close business/ family relationship with a staff of
the Client who are/ would be directly/ indirectly involved in any of the following
activities:

14
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(@) Preparation of the RFQ-cum-RFP and/or Terms of Reference of the
Selection Process; and/or

(b) Evaluation of Proposals or award of Contract, and/or

(c) Implementation/ supervision of the resulting Contract.

Notwithstanding any provision to the contrary contained in Clause 2.3.4 above, the prior
engagement of an Applicant by the Client for any consulting assignment (Except for those
stated in Clause 2.7.2(3)) of a similar nature shall not, in and of itself, be deemed to
constitute a Conflict of Interest. However, such Applicant shall be obligated to fully disclose
any such prior engagement with the Client, as specified under Form 4S. The Client reserves
the exclusive right to determine, in its sole and absolute discretion, whether such prior
engagement constitutes a Conflict of Interest, and the Client’s decision in this regard shall be
final and binding upon the Applicant.

Dispute Resolution

This RFQ-cum-RFP and the rights and obligations of the Parties and any dispute arising
under or relating thereto (whether in contract, tort or otherwise) shall be governed by and
construed in accordance with the laws of India.

The Parties shall submit to the exclusive jurisdiction of the courts in Jaipur, India.

Proposal Validity

The Proposal shall be valid for a period of not less than 120 (One Hundred and Twenty)
days from the Proposal Due Date (the “PDD”). A Proposal valid for a shorter period shall be
rejected as non-responsive. In case the day up to which the Proposals are to remain valid
falls on/ subsequently declared a holiday or closed day for the Client, the Proposal validity
shall automatically be deemed to be extended up to the next working day.

In exceptional circumstances, before the expiry of the original time limit, the Client may
request the Applicants to extend the validity term for a specified additional period. The
request and the Consultants’ responses shall be made in writing or electronically.

The Applicants have the right to refuse to extend the validity of its Proposal, in which case
such Proposal shall not be further evaluated, and the Client shall be required to return the
Bid Security of such Applicant.

If the Applicant agrees to extend the validity of its Proposal, it shall be done without any
change in the original Proposal and with the confirmation of the availability of the Key
Personnel.

If any Key Personnel (“Original Key Personnel”) become unavailable for the extended
validity period, the Applicant shall seek permission to substitute the Original Key Personnel
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with another Key Personnel (“Substitute Key Personnel”). The Applicant shall provide
adequate written justification and evidence to the Client with the substitution request. In
such case, the Substitute Key Personnel shall have equal or better qualifications and
experience than the Original Key Personnel. The technical evaluation score, however, shall
remain based on the evaluation of the curriculum vitaeof the Original Key Expert.

If the Applicant fails to provide a Substitute Key Personnel with equal or better
qualifications, or if the provided reasons for the replacement or justification are

unacceptable to the Client, such Proposal shall be rejected.

Brief Description of the Selection Process:

The Client has adopted a 3 (three) stage (collectively, the “Selection Process”) for the
evaluation of the Proposals.

The Proposals shall comprise of three parts namely the Pre-Qualification, Technical
Proposal, and Financial Proposal. The Pre-Qualification and Technical Proposal shall be
submitted separately in Cover I. The financial Proposal shall be submitted separately in
Cover II.

The submissions for Pre-Qualification shall be evaluated first as specified in this RFQ-cum-
RFP (Refer to Clause8.2.2 below). Subsequently, the technical evaluation as specified in this
RFQ-cum-RFP (Refer Clause8.2.4below) will be carried out only for those Applicants who
meet the Pre-Qualification criteria. Based on this technical evaluation, a list of technically
qualified Applicants shall be prepared. The Financial Proposal of only the technically
qualified Applicants will be opened. Subsequently, the financial evaluation as specified in
this RFQ-cum-RFP (Refer Clause8.2.7 below) will be carried out. Proposals will finally be
ranked according to their combined technical and financial scores as specified in this RFQ-
cum-RFP (Refer Clause 4, Annexure-1V below). The first ranked Applicant (the “Successful
Applicant”) shall be invited for negotiations. In case, the first-ranked applicant does not
accept the offer, the bid would be cancelled and re-tendered.

Right to reject any or all Proposals:

Notwithstanding anything contained in this RFQ-cum-RFP, the Client reserves the right to
accept or reject any Proposal and /or to annul the Selection Process and/or reject all
Proposals, at any time without any liability or any obligation for such acceptance, rejection
or annulment, and without assigning any reasons thereof.

Without prejudice to the generality of the above, the Client reserves the right to reject any
proposal if:

1 at any time, a material misrepresentation is made or discovered, or
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2 the Applicant does not provide, within the time specified by the Client, the
supplemental information sought by the Client for evaluation of the Proposal.

3 the Applicant has either completed or is engaged by NICDC or and SPV or and
RIICO as a Single entity/Consortium partner in the preparation of a Master Plan and
Preliminary engineering, feasibility study, cost estimates or any other related activities
for this project

4 in the administrative/public/project/work interest

Any misrepresentation/improper response by the Applicant may lead to the disqualification
of the Applicant. If such disqualification/rejection occurs after the Proposals have been
opened and the highest-ranking Applicant gets disqualified/ rejected, then the Client reserves
the right to consider the next best Applicant or take any other measure as may be deemed fit
in the sole discretion of the Client, including annulment of the Selection Process.

Acknowledgement by Applicant

It shall be deemed that by submitting the Proposal, the Applicant has:
1 made a complete and careful examination of the RFQ-cum-RFP;
2 received all relevant information requested from the Client;

3 accepted the risk of inadequacy, error, or mistake in the information provided in the
RFQ-cum-RFP or furnished by or on behalf of the Client;

4 satisfied itself about all matters, things and information, including matters herein
above, necessary and required for submitting an informed Application and
performance of all of its obligations there under;

5 acknowledged that it does not have a Conflict of Interest; and

6 agreed to be bound by the undertaking provided by it under and in term hereof.

7 Neither the Client nor its employees or associated agencies shall be liable for any
omission, mistake or error on the part of the Applicant in respect of any of the above
or on account of any matter or thing arising out of or concerning or relating to RFQ-
cum-RFP or the Selection Process, including any error or mistake therein or in any

information or data given by the Client nor its employees or associated agencies.

Clarification and Amendment of RFQ-cum-RFP

Downloading the RFQ-cum-RFP

17
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The RFQ-cum-RFP can be downloaded as per the details given in Clause 2.1 of Letter of
Invitation.

Corrigenda/ Addenda to RFQ-cum-RFP

1 Before the deadline for submitting Proposals, the Client may update, amend, modify,
or supplement the information, assessment or assumptions contained in the RFQ-cum-
RFP by issuing corrigenda and addenda. The corrigenda and addenda shall be
published in the same manner as the original RFQ-cum-RFP. Without any liability or
obligation, the e-procurement portal of Government of
Rajasthan(eproc.rajasthan.gov.in) may send intimation of such corrigenda/
addenda to Applicants who have downloaded the document under their login.
However, the Applicants must check the Official Website(s) for any corrigenda/
addenda. Any corrigendum or addendum thus issued shall be considered a part of the
RFQ-cum-RFP.

2 To give reasonable time to the prospective Applicants to take such corrigendum/
addendum into account in preparing their Proposals, the Client may suitably extend
the deadline for the Proposal submission as necessary. After the Client makes such
modifications, any Applicant who has submitted their Proposal in response to the
original invitation shall have the opportunity to either withdraw their Proposal or re-
submit their Proposal superseding the original Proposal within the extended time of
submission as per Clause 7 below.

3 The Client may extend the deadline for the submission of the Proposal by issuing an
amendment. In this case, all rights and obligations of the Client and the Applicants
previously subject to the original deadline shall then be subject to the new deadline
for the submission of the Proposal.

Clarification of the RFQ-cum-RFP

An Applicant requiring any clarification regarding the RFQ-cum-RFPmay seek clarification
through the email id acerda@riico.co.in. Applicants may seek clarification on this RFQ-
cum-RFP document, within a period of 7 (seven) days of the date of issue of this RFQ-cum-
RFP document. The query and clarification shall be shared with all Applicants on the E-proc
Government of Rajasthan Portal without disclosing its source. If a modification of the RFQ-
cum-RFP is warranted due to such clarification, an addendum/ corrigendum shall be issued
as per Clause 2.9.2 above. Any clarification issued by the Client to the Applicants shall form
part of the Selection Process and shall be binding on all the Applicants.

Pre-Bid Meeting

Prospective Applicants interested in participating in this RFQ-cum-RFPmay attend the Pre-
Bid Meeting to clarify the techno-commercial conditions of the RFQ-cum-RFP, at the
venue, date and time specified in Section 3 (Data Sheet).
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Participation is not mandatory: However, if an Applicant chooses not to (or fails to)
participate in the Pre-Bid Meeting or does not submit a written query, it shall be assumed
that they have no issues regarding the techno-commercial conditions.

The date and time by which the written queries for the Pre-Proposal must reach the Client
and the last date for registration for participation in the Pre-Bid Meeting shall be as per
Section 3 (Data Sheet).

Delegates of the Applicants participating in the Pre-Bid Meeting must provide a photo
identity and an authorization letter as per Form 4R “Authorization to attend pre-Proposal
Conference’ from their Company/principals; else, they shall not be allowed to participate.
The Pre-Bid Meeting may also be held online at the discretion of the Client.

After the Pre-Bid Meeting, the replies to the queries of the prospective bidders along with
the corrigendum (if any) shall be published on the Official Website(s) within 7 (seven) days
from the last date of receipt of Pre-Bid queries. To give reasonable time to the prospective
Applicants to consider such clarifications in preparing their Proposals, the Client may
suitably extend, as necessary, the deadline for the Proposal submission.

Payment Terms

The Successful Applicant shall be eligible to receive the payments as per the Terms and
Conditions as specified in Section 7 (Standard Form of Contracts).

Bid Security

A bid security in the form of a Bank Guarantee (from/confirmed by the bank in the format
specified in Form 4G (I))or Account Payee Demand Draft, from a Scheduled Indian Bank
in favour of “RIDCO Limited”, valid for 45 (forty-five) days beyond the final bid validity
period, payable at Jaipur, Rajasthan, for the sum of ¥50,00,000/-only (Rupees Fifty Lakh
only) shall be required to be submitted by each Applicant (“Bid Security”). For the purpose
of clarity, Scheduled Indian Bank shall mean State Bank of India and its Associates,
Nationalised Banks, Other Public Sector Banks, Private Sector Banks and Issued by foreign
bank through its local branch in India as prescribed in the Second Schedule to the Reserve
Bank of India Act, 1934.

Provided that the following categories of Applicants, on submission of Bid Security
Declaration in the format specified in Form 4G (1), shall be exempted from furnishing Bid
Security:

a. Micro and Small Enterprises (MSEs) holding a valid Udyam Registration and
specifically confirming this status at the time of Proposal submission may claim an
exemption from submitting Bid Security. Such MSEs must have their credentials
validated online through the Udyam Registration website of the Ministry of MSME,
supported by documents uploaded during the Selection Process and verified by the
Purchaser.
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Start-ups recognized by DPIIT, holding a valid Startup Recognition Certificate, may
claim an exemption from submitting Bid Security. The Applicant must upload this
certificate during the Selection Process for validation by the Purchaser. The Applicant
must also ensure that turnover for any financial year has not exceeded the limits
prescribed in the certificate or under the DPIIT Start-up scheme.

Central / State Public Sector Undertakings.

The details for the online transfer of bid security are as under:

Account Name: Rajasthan Industrial Corridors Development Corporation Limited

Bank Name: ICICI Bank

Account Number: 678605600571

IFSC Code: ICIC0006786

Branch Name: Udyog Bhawan, Tilak Marg, Jaipur (Rajasthan: India)

3.2 The Client shall not be liable to pay any interest on Bid Security.

3.3 The Client will be entitled to forfeit and appropriate the Bid Security as mutually agreed loss
and damage payable to Client in regard to the RFQ-cum-RFP without prejudice to Client’s
any other right or remedy under the following conditions:

1

RIDCO

If an Applicant engages in Prohibited Practices as envisaged under this RFQ-cum-
RFP (including the Standard Form of Contract); or

If any Applicant withdraws or amends his Proposal or impairs or derogates from its
Proposal in any respect during the period of the Proposal’s validity as specified in this
RFQ-cum-RFP (Refer to Clause2.5)and as may be extended by the Applicant from
time to time, or

If the Applicant attempts to influence the Selection Process; or

In the case of the Successful Applicant, after having been notified within the Proposal
Validity of the acceptance of his Proposal by the Client, if the Successful Applicant:

(@)
(b)

(©)
(d)

Refuses to or fails to submit the original documents for scrutiny or

Fails to sign and return, as acknowledgment, the copy of the Letter of Award
within the stipulated time or any extension thereof or

fails to sign the contract or

fails to provide Performance Security within the specified time limit, or
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3.4

3.5

(e) If the Applicant commits any breach of terms of this RFQ-cum-RFP or is found
to have made a false representation to Client or submits false certificates in
terms of any documents in support of the Applicant’s Proposal.

Provided that the Client shall have the right to enforce the Bid Security Declaration,
for the Applicants who have submitted such Bid Security Declaration in lieu of the
Bid Security, for all grounds for which the Client has the right to forfeit and
appropriate the Bid Security.

Unsuccessful Applicants’ Bid Security shall be returned to them without any interest not
later than 15 (fifteen) days from the date of their elimination from the relevant Stage of the
Selection Process.

Provided that in the event the unsuccessful Applicant had submitted a Bid Security
Declaration, as provided for in terms of this RFQ-cum-RFP, such Bid Security Declaration
shall expire from the date of their elimination from the relevant Stage of the Selection
Process.

Successful Applicant’s Bid Security shall be returned without any interest not later than 15
(fifteen) days after receipt of Performance Security from them.

Provided that in the event the Successful Applicant had submitted a Bid Security
Declaration, as provided for in terms of this RFQ-cum-RFP, such Bid Security Declaration
shall expire from the date of receipt of Performance Security from them.

4. Eligibility of Applicants

41

4.2

43

44
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The applicant for participation in the Selection Process, may be a single entity or a group of
entities (the “Consortium”), coming together to execute the Assignment. However, no applicant
applying individually or as a member of a Consortium, as the case may be, can be a member of
any other consortia bidding for the Assignment.

An Applicant or a member of Consortium may either be a sole proprietorship firm/a
partnership firm/a limited liability partnership/ a company incorporated under the Companies
Act 1956 (or the Companies Act, 2013) or a body corporate incorporated under the applicable
laws of its origin.

An Applicant shall not have a Conflict of Interest, as provided under Clause 2.3.4 above, that
may affect the fair competition in the Selection Process or the Consultancy. The Applicant shall
be required to declare the absence of such Conflict of Interest in formats — Form 4A (Pre-
Qualification Proposal Submission Form) and Form 4H (Technical Proposal Submission
Form).

Any Applicant found to have a Conflict of Interest shall be disqualified. In the event of
disqualification, the Client will forfeit and appropriate the Bid Security (or enforce the Bid
Security Declaration) as mutually agreed genuine pre-estimated compensation and damages
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payable to the Client for, inter alia, the time, cost and effort of the Client including
consideration of such Applicant's Proposal, without prejudice to any other right or remedy that
may be available to the Client hereunder or otherwise.

Provided that where the Applicant has submitted a Bid Security Declaration in lieu of the Bid
Security, the Client shall have the right to enforce the Bid Security Declaration wherein any
Applicant is found to have a Conflict of Interest.

Any entity which has been de-barred by the Central Government, any State Government, a
statutory authority, or a public sector undertaking, as the case may be, from participating in any
tender, and the bar subsists as on the date of the PDD, would not be eligible to submit a
Proposal.

An Applicant or its Associate should have, during the last 3 (three) years, neither failed to
perform on any agreement, as evidenced by the imposition of a penalty by an arbitral or judicial
authority or a judicial pronouncement or arbitration award against the Applicant or its
Associate, nor been expelled from any project or agreement nor have had any agreement
terminated for breach by such Applicant or its Associate.

The term *Associate’ in the above Clause shall have the meaning ascribed to it as per Clause
55.3.

An Applicant shall submit its Proposal either individually or as a Consortium. However, it may
as part of its Proposal specify specialty sub-consultants provided however that the
compensation for such sub-consultant(s) shall not exceed 25% (Twenty Five percent) of the
Yearly Fee Ceiling (as defined in the Standard Form of Contract) at any time. Sub-
consultant(s) envisaged to deliver the scope of works must be listed in the Proposal with their
role(s) and responsibility clearly noted in the organization chart. The experience of the sub-
consultant will not be considered while evaluating the Proposal.

In case the Applicant is a Consortium, it shall comply with the following additional
requirements:

1 Number of members in a consortium shall not exceed 2 (two);

2 Subject to the provisions of sub-Clause (1) above, the Proposal should contain the
information required for each member of the Consortium;

3 Members of the Consortium shall nominate one member as the lead member (the
“Lead Member”). The nomination(s) shall be supported by a Power of
Attorney, as per the format-Form 4F(Format for Power of Attorney for Lead
Member of Consortium),in this RFQ-cum-RFP, signed by all the other members
of the Consortium. The duties, responsibilities and powers of such Lead
Member shall be specifically included in the Joint Bidding Agreement, as per
the format — Form 4D(Format for Joint Bidding Agreement),in this RFQ-cum-
RFP, signed by all the other members of the Consortium. It is expected that the
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Lead Member would be authorized to incur liabilities and to receive
instructions and payments for and on behalf of the Consortium. The Client
expects that the Lead Member should have maximum responsibility pertaining
to the execution of the Assignment;

4 The Proposal should include a brief description of the roles and responsibilities of
individual members of the Consortium;

5 An individual Applicant cannot at the same time be a member of a Consortium
applying for the Assignment. Further, a member of a particular Applicant
Consortium cannot be a member of any other Applicant Consortium applying for the
Assignment;

6 No change in the composition of the Consortium will be permitted by the Client
during the Selection Process and during the subsistence of the Contract (in case the
Successful Applicant is a Consortium).

Members of the Consortium shall enter into a binding Joint Bidding Agreement, to
submit a Proposal. The Joint Bidding Agreement, to be submitted along with the
Application, shall, inter alia:

1 clearly outline the proposed roles and responsibilities, if any, of each of the
members;

2 include a statement to the effect that all members of the Consortium shall be liable
jointly and severally for all obligations of the Consultant in relation to the
Assignment until the completion of the Assignment in accordance with the contract
and Section 6(Terms of Reference);

3 clearly define the proposed administrative arrangements (organization chart) for the
management and execution of the Assignment, if awarded to the Consortium.

4 Except as provided under this RFQ-cum-RFP, there shall not be any amendment to
the Joint Bidding Agreement without the prior written consent of the Client.

Sub-contracting

The Applicant shall not subcontract the whole of the Services to sub-consultants. However,
subject to the restrictions outlined in this RFQ-cum-RFP, an Applicant may propose sub-
contracting a part of the contract for specialized items of services, provided such a sub-consultant
does not circumvent the eligibility and qualification criteria based on which the Applicant was
shortlisted in the Selection Process. The names and details of the sub-consultants must be clearly
stated in the proposal submitted by the Applicant. Despite any approval of the Client for such
arrangements, the Applicant shall be solely and directly responsible for executing sub-contracted
portions of the Contract. The total value of the sub-contracted portion of services must not
exceed 25% (twenty-five percent) of the Contract Price (as defined under Clause 11.1.1 below).
Sub-contracting by the Applicant without the approval of the Client shall be a breach of
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Contract.

Compliance with the restrictions under Rule 144 (xi) of GFR 2017: Restrictions on

procurement from a bidder of a country which shares a land border with India

To be eligible to participate in the RFQ-cum-RFP, any Applicant from a country which shares a
land border with India will be eligible to participate only if the Applicant is registered with the
registration committee constituted by the DPIIT.

“Applicant” means any person or firm or company, including any member of a consortium (that
is an association of several persons, or firms or companies), every artificial juridical person not
falling in any of the descriptions of Applicants stated hereinbefore, including any agency branch
or office controlled by such person, participating in a RFQ-cum-RFP.

“Applicant from a country which shares a land border with India” for the purpose of this
Clause means:

1.

2.

An entity incorporated, established, or registered in such a country; or
A subsidiary of an entity incorporated, established, or registered in such a country; or

An entity substantially controlled through entities incorporated, established, or registered in
such a country; or

An entity whose beneficial owner is situated in such a country; or
An Indian (or other) agent of such an entity; or
A natural person who is a citizen of such a country; or

A consortium or joint venture where any member of the consortium or joint venture falls
under any of the above.

The beneficial owner for the purpose of Clause 4.10.3 above will be as under:

1.

In case of a company or limited liability partnership, the beneficial owner is the natural
person(s), who, whether acting alone or together, or through one or more juridical
person, has a controlling ownership interest or who exercises control through other
means. Explanation —

a. “Controlling ownership interest” means ownership of or entitlement to more than
25% (twenty five percent) of shares or capital or profits of the company;

b. “Control” shall include the right to appoint majority of the directors or to control the
management or policy decisions including by virtue of their shareholding or
management rights or shareholders agreements or voting agreements;

In the case of a partnership firm, the beneficial owner is the natural person(s) who,
whether acting alone or together or through one or more juridical persons, has
ownership of entitlement to more than fifteen percent of capital or profits of the
partnership;
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3. In the case of an unincorporated association or body of individuals, the beneficial owner
is the natural person(s), who, whether acting alone or together or through one or more
juridical persons, has ownership of or entitlement to more than fifteen percent of the
property or capital or profits of such association or body of individuals;

4. Where no natural person is identified under (1) or (2) or (3) above, the beneficial owner
is the relevant natural person who holds the position of senior managing official;

5. Inthe case of a trust, the identification of beneficial owner(s) shall include identification
of the author of the trust, the trustee, the beneficiaries with fifteen percent or more
interest in the trust and any other natural person exercising ultimate effective control
over the trust through a chain of control or ownership.

An Agent is a person employed to do any act for another or to represent another in
dealings with a third person.

The Successful Applicant shall not be allowed to sub-contract works to any contractor
from a country which shares a land border with India unless such contractor is registered
with the registration committee constituted by the RIDCO.

5. Preparation of Proposal

5.1

5.2

5.3

RIDCO

Language of the Proposal

Applicants are requested to submit their Proposal in English Language and strictly in the
formats provided in this RFQ-cum-RFP. The Client will evaluate only those Proposals that are
received in the specified forms and complete in all respects. Any supporting documents
submitted by the Applicant with its Proposal or subsequently, in response to any query/
clarification from the Client shall be in English and in case any of these documents is in another
language, then it must be accompanied by a certified translation of all the relevant passages in
English, in which case, for all purposes of interpretation of the proposal, the translation in
English shall prevail.

Acquaintance with the Local Conditions and Factors

The Applicants acknowledges that before the submission of their Proposal, the Applicant has,
after a complete and careful examination, made an independent evaluation of the local
conditions, infrastructure, logistics, communications, legal, environmental, and any other
conditions or factors which would have any effect on the performance of the Contract.
Applicants shall be responsible for compliance with the Applicable Law in force from time to
time at relevant places. On such matters, the Client shall have no responsibility and not
entertain any request from the Applicants.

Cost of preparation and submission of Proposals

The Applicants(s) shall bear all direct or consequential costs, losses and expenditures associated
with or relating to the preparation, submission, and subsequent processing of their Proposals,
including but not limited to preparation, copying, postage, delivery fees, expenses associated
with any submission of samples, demonstrations, or presentations which the Client may
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5.5

5.5.1

5.5.2

553

5.5.4

5.5.5

RIDCO

require, or any other costs incurred in connection with or relating to their Proposals. All such
costs, losses and expenses shall remain with the Applicant(s), and the Client shall not be liable
in any manner whatsoever for the same or any other costs, losses and expenses incurred by
Applicant (s) for participation in the Selection Process, regardless of the conduct or outcome of
the Selection Process.

Interpretation of Provisions of the RFQ-cum-RFP

The RFQ-cum-RFP provisions must be interpreted in the context in which these appear. Any
interpretation of these provisions far removed from such context, contrived, or between-the-
lines interpretation is unacceptable.

Alternate Proposals are not Allowed

Conditional offers, alternative offers, and multiple Proposals by an Applicant shall not be
considered. The Portal shall permit only one Proposal to be uploaded.

In cases where a holding company has more than one independent unit with common
business ownership or management, only one unit is permitted to submit a Proposal. Similar
restrictions apply to closely related sister companies. Any participation by an Applicant’s
sister, associated, or allied concern(s) in the RFQ-cum-RFP process will result in the
disqualification of the Applicant.

For purposes of this clause, “sister, associated, or allied concern” refers to any company,
society, partnership, or proprietorship firm with one or more common directors, partners,
members, or owners.

If an Applicant submits more than 1 (one) Proposal, all Proposals submitted under the RFQ-
cum-RFP will be disqualified.

In this context, “person” includes any proprietorship firm, partnership firm, limited liability
partnership, private limited or limited company, society registered under the Societies Act,
statutory bodies, or any other legal entity, as applicable. Multiple Proposals for the RFQ-
cum-RFP will be deemed submitted if any person bids in any two or more of the following
formats:

1. Individual or proprietorship format and/or
2. partnership or Association of Person format and/or
3. A company format
Whereby,
a. “Company” includes any artificial person constituted under Indian law or

the laws of any other country.
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b. A person is deemed to have bid in a partnership or association of persons
format if they are a partner of the firm or a member of an association of
persons that has submitted a Proposal.

C. A person is deemed to have bid in a company format if they:

i. More than 10% (ten percent) of the voting share capital of the
company which has submitted a Proposal, or

ii. Is a director and/or key managerial personnel of the company which
has submitted a Proposal, or

iii.  Holds more than 10% (ten percent) of voting share capital in and/or is
a director and / or key managerial personnel of a holding company of
that company which has submitted the Proposal.

By submitting a Proposal pursuant to the RFQ-cum-RFP, the Applicant declares that they
have not submitted any other Proposal or multiple Proposals, as defined in this clause.

All the Proposal of an Applicant who has submitted multiple Proposal, as per the clause,
shall be rejected and Bid Security for all such Proposal shall be forfeited, not by way of
penalty or liquidated damages but by way of reimbursement of the pre-estimated costs likely
to be incurred by the Client towards Selection Process and in the scrutiny & evaluation of
Proposals. In addition to the above, Applicants found to be in contravention to the said
clause will be liable for administrative actions.

Provided, however, that if such an Applicant has submitted a Bid Security Declaration, the
Client shall have the right to enforce this Bid Security Declaration.

5.6  Proposal

5.6.1

5.6.2

RIDCO

While preparing their Proposal, the Applicants are expected to thoroughly examine the
RFQ-cum-RFP. Material deficiencies in providing the information requested may result in
the rejection of a Proposal.

The Proposals must be properly signed by the authorized representative of the Applicant
(“Authorised Representative”) as detailed below:

1 by the partner holding the Power of Attorney in case of a partnership firm/limited
liability partnership (A certified copy of the Power of Attorney shall accompany the
Proposal)

2 by the proprietor in the case of a proprietorship firm;

3 by a duly authorized person holding the Power of Attorney or by a Board Resolution
in the case of a company or a corporation (A certified copy of the Power of
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Attorney/Board Resolution shall accompany the proposal);

4 by the authorized representative of the Member in Charge in case of consortium (a
certified copy of Board Resolution/Power of Attorney indicating the representative
shall accompany the Proposal).

Applicants should note the PDD, as specified in Section 3 (Data Sheet), for submission of
Proposals. Except as specifically provided in this RFQ-cum-RFP, no supplementary material
will be entertained by the Client, and that evaluation will be carried out only based on
documents received by the closing time of PDD as specified in Section 3 (Data Sheet).
Applicants will ordinarily not be asked to provide additional material information or
documents subsequent to the date of submission, and unsolicited material if submitted will
be summarily rejected. For the avoidance of doubt, the Client reserves the right to seek
clarifications in case the proposal is non-responsive on any aspect.

Relationship between Applicant and E-proc Government of Rajasthan Portal.

The Client is neither a party nor a principal in the relationship between the Applicant and the
organization hosting the E-proc Government of RajasthanPortal and Rajasthan State Public
Procurement Portal (SPPP portal). The applicants must comply with the rules, regulations,
procedures, and implied conditions/ agreements of the E-proc Government of Rajasthan
Portal and Rajasthan State Public Procurement Portal, including registration, compatible
Digital Signature Certificate (“DSC”), etc. Applicants shall settle clarifications and disputes,
if any, regarding the E-proc Government of RajasthanPortal and Rajasthan State Public
Procurement Portal directly with them. In case of conflict between provisions of the E-proc
Government of RajasthanPortal and Rajasthan State Public Procurement Portal with the
RFQ-cum-RFP, provisions of the E-proc Government of Rajasthan- Rajasthan State Public
Procurement Portal shall prevail except otherwise mentioned in the document. Applicants
may study the resources provided by the Portal for Applicants.

Signing of Proposal

The Authorized Representative signing/ digitally signing the Proposal or any other
connected documents should submit an authenticated copy of the document(s), which
authorizes the Authorized Representative to commit and submit Proposals on behalf of the
Applicants along with the Form 4A (Pre-Qualification Proposal Submission Form).

Submission/Uploading to the Rajasthan State Public Procurement Portal. (E-proc
Government of Rajasthan)

1 Proposals must be uploaded on the E-proc Government of Rajasthan-Rajasthan State
Public Procurement Portal until the deadline for the Proposal submission as notified
therein. If the office happens to be closed on the deadline to submit the Proposal as
specified above, this deadline shall not be extended. No manual Proposals shall be
made available or accepted for submission. Proposals submitted through modalities
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other than those stipulated in RFQ-cum-RFP shall be liable to be rejected as non-
responsive.

In the case of downloaded documents, the Applicant must not make any changes to
the contents of the documents while uploading, except for filling in the required
information— otherwise, the Proposal shall be rejected as non-responsive. Uploaded
PDF documents should not be password protected. Applicants should ensure the
clarity/ legibility of the scanned documents uploaded by them.

The date and time of the E-proc Government of Rajasthan Portal and Rajasthan State
Public Procurement Portal server clock shall be the reference time for deciding the
closing time of the Proposal submission. Applicants are advised to ensure they submit
their Proposal within the deadline of submission, taking the server clock as a
reference, failing which the portal shall not accept the Proposal. No request on the
account that the server clock was not showing the correct time and that a particular
Applicant could not submit their Proposal because of this shall be entertained. Failure
or defects on the internet or heavy traffic at the server shall not be accepted as a
reason for a complaint. The Client shall not be responsible for any failure,
malfunction or breakdown of the electronic system used during the e-Tender process.

Only one copy of the Proposal can be uploaded, and the Applicant shall digitally sign
all statements, documents, and certificates uploaded by him, owning sole and
complete responsibility for their correctness/ authenticity as per the IT Act 2000 (as
amended from time to time). A Proposal submitted by a Consortium shall be digitally
signed as per the requirements set out under Clause4.8 (3).

Original Bid Processing fee ( in case of online copy of UTR etc.), Originals of the Bid
Security instrument (Bank Guarantee, DD etc.), all Original Power of Attorneys&
Joint Bidding Agreement must be physically submitted sealed in double cover at the
venue mentioned in Section 3 (Data Sheet) on or before the Proposal Due Date and
time. Failure to do so will result in the Proposal being rejected. If the office is closed
on the deadline for such physical submission, the physical submission deadline shall
stand extended to the next working day at the same time and venue.

The Client reserves its right to call for verification, at any stage of evaluation,
especially from the successful Applicant(s) before the issue of a Letter of Award (as
defined under Clause 11.1.1 below), originals of uploaded scanned copies of
documents. If an Applicant fails at that stage to provide such originals or, in case of
substantive discrepancies in such documents, it shall be construed as a breach of the
Code of Integrity in Clausel3. Such Proposals shall be liable to be rejected as non-
responsive and other punitive actions for such a breach.

All Proposals uploaded by the Applicant to the E-proc Government of RajasthanPortal
and Rajasthan State Public Procurement Portal shall get automatically encrypted. The
encrypted Proposal can only be decrypted/ opened by authorized persons on or after
the due date and time. The Applicant should ensure the correctness of the Proposal
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1

2

before uploading and take a printout of the system-generated submission summary to
confirm the successful Proposal upload.

Pre-Qualification Proposal

The Pre-Qualification Proposal should provide the details of eligible projects as per the
Standard Forms so as to meet the Minimum Qualification Criteria prescribed in this RFQ-

cum-RFP.

Technical Proposal
The Technical Proposal should provide the following information using the
attached Standard Forms:

(a)

(b)

(©)

(d)

()

Applicant's experience for recent assignments of a similar nature, the outline
should indicate, inter alia, the profiles and names of the staff provided,
duration of the assignment, contract amount, and firm's involvement.(Refer
Form 41)

Detailed Approach and Methodology for undertaking the current
Assignment. (Refer Form 4K)

Against the list of proposed key personnel (“Proposed Key Personnel”),
details of tasks assigned to each staff as per his/her experience shall
influence the evaluation. (Refer Form 4L)

The curriculum vitae shall be as per the prescribed format (Refer Form 4M)
and shall be a maximum of 4(four)single-sided pages (2sheets double-sided)
for each Key Personnel. In addition, a 1 (one) page executive summary shall
be provided. In the event any averment made in the curriculum vitae of a
Proposed Key Personnel is incorrect, such person shall be liable to be
debarred for any future assignment of Client for a period of3 (three) years.
The award of the Assignment to the Applicant may also be liable to
cancellation in such an event.

The Applicant shall make the assessment of support personnel (“Additional
Personnel”), both -technical and administrative, to undertake the
Assignment (Refer Form 40). Additional Personnel staff shall be provided
as needed for the timely completion of the Assignment within the total
estimated cost. Applicant should provide time estimates of Key Personnel as
well as Additional Personnel in the staffing schedule (Refer to Form 4N and
40). It is stressed that the time period for the Assignment indicated in
Section 6 (Terms of Reference) should be strictly adhered to.

Failure to comply with or provide the above-listed items in the Technical
Proposal may result in disqualification.
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While preparing the Technical Proposal, Applicants must give particular attention
to the following:

(@)

(b)

(©)

(d)

(€)

(f)

(9)

(h)

(i)

()

(k)

(1

The Applicant is to ensure that the time allocated for the Proposed Key
Personnel does not conflict with the time allocated or proposed for any other
assignment. The Client reserves the right to request a workload projection
(including time spent on other projects/clients) for the Proposed Key
Personnel.

The composition of the proposed Team and the task assignment to
individual Proposed Key Personnel shall be clearly stated.

No Proposed Key Personnel shall be proposed for any position if the
curriculum vitae of such Proposed Key Personnel does not meet the
requirements of the Terms of Reference.

The Proposed Key Personnel shall remain available for the period as
indicated in the RFQ-cum-RFP.

No alternative proposal for any Proposed Key Personnel shall be made and
only one curriculum vitae for each position shall be furnished.

Each curriculum vitae is required to have been signed by the Proposed Key
Personnel and countersigned by the Authorised Representative of the
Applicant.

A curriculum vitae will be summarily rejected if the educational
qualification of the Proposed Key Personnel does not match with the
requirement of the RFQ-cum-RFP.

The Applicant must furnish the Client certifications/Certificate from the
Statutory Auditor for the projects listed under the experience section.

The Applicant should form a Consortium with their Associate in case they
want to submit the proposal using the experience/strength of their Associate.

If the Applicant being a Consortium is qualified on the strength of the
experience of a member which is a foreign company/ entity, requisite
Proposed Key Personnel from that foreign company/ entity shall be fielded.

The Proposed Key Personnel should possess good working knowledge of
the English language.

No Proposed Key Personnel involved should have attained the age of 65
(sixty-five) years at the time of submitting the Proposal. The Client reserves
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the right to ask for proof of age, qualification and experience of the
Proposed Key Personnel at any stage of the Selection Process/Contract.

(m) The technical proposal must not include any financial information.

Failure to comply with the requirements spell-out above shall lead to deduction
of marks during the evaluation of the Proposal. Further, in such a case, the Client
will be entitled to reject the Proposal.

The Proposal shall be accompanied by a certified copy of legally binding Joint
Bidding Agreement in case of Consortium, in the format provided RFQ-cum-RFP
(Refer Form 4D), signed by all firms/entities confirming the following therein:

(@) Date and place of signing:

(b)  Purpose of Consortium (must include the details of the Services here under
for which the Consortium has been invited to bid);

(c)  Aclear and definite description of the proposed administrative arrangements
(organisation chart) for the management and execution of the assignment;

(d) Delineation of duties/responsibilities and scope of work to be undertaken by

each member along with resources committed by each member of the
Consortium for the proposed Services;

() An undertaking that the members of the Consortium are jointly and
severally liable to the Client for the performance of the Services; and

(f)  The Authorized Representative of the Consortium (as approved by a Board
resolution of Member-in-Charge/Lead Member).

The furnishing of this Joint Bidding Agreement to the Client shall not in any
manner prejudice the provisions in the Contract relating to joint and several
liabilities of the Members.

Similarly, Power of Attorney for both — Authorized Representative and Lead
Member of the Consortium shall also be furnished as per the formats available in
the RFQ-cum-RFP i.e., formats — Form 4E (Format for Power of Attorney for
Authorized Representative) and Form 4F (Format for Power of Attorney for Lead
Member of Consortium).

Financial Proposal:

While preparing the financial proposal (the “Financial Proposal”), Applicants are
expected to take into account the various requirements and conditions stipulated
in this RFQ-cum-RFP .The Financial Proposal shall be inclusive of all the costs
including taxes associated with the Assignment.
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It is clarified that, for the purposes of evaluation, the Financial Proposal should

be prepared in Indian Rupees, using the rates for 2025 which would thereafter be
regarded as the standard schedule of rates. In submitting the Financial Proposal,
the Consultant shall adhere to the following requirements:

(@  All the costs associated with the Assignment shall be included in the

Financial Proposal. These shall normally cover remuneration for all the Key
Personnels including the resource pool as provided in Form 5B-1 ‘Standard
Schedule of Rates for PMNC Key Personnel’ and Form 5B-2 ‘Standard
Schedule of Rates for additional Personnel’. The Financial Proposal shall
include man month rates for the personnel including resource pool and the
same may be payable on a deployment basis each month as in Form 5C
‘Staff Fee Estimate’. The total amount indicated in the Financial Proposal
shall be without any condition attached or subject to any assumption and
shall be final and binding. In case any assumption or condition is indicated
in the Financial Proposal, it shall be considered non-responsive and liable to
be rejected.

(b) The Financial Proposal shall take into account all the expenses and tax
liabilities and cost of insurance specified in the Contract, levies and other
impositions applicable under the prevailing law on the Applicants and their
personnel. For the avoidance of doubt, it is clarified that all taxes shall be
deemed to be included in the cost shown under different items of the
Financial Proposal. Further, all payments shall be subjected to deduction of
taxes at source as per Applicable Laws.

Prepare a standard schedule of monthly rates in Indian Rupees only for the Key
Personnels and the resource pool for which the Form 5B-1 “Standard Schedule of
Rates for PMNC Key Personnel’, Form 5B-2 ‘Standard Schedule of Rates for
additional Personnel’, and Form 5C ‘Staff Fee Estimate’ are given in Section 5 of
this RFQ-cum-RFP.

Indexation of remuneration will not be done in this Contract. For the sake of
clarity, it is again clarified that the same rates are to be quoted for years 1 (one) to
3 (three) and escalation will not be given in this Contract.

The monthly fee quoted by the Applicant shall take into account the expense on
salaries of Key Personnel and the resource pool deployed for the Assignment as
per Form 5C ‘Staff Fee Estimate’ given in Section 5 of this RFQ-cum-RFP.

(@) Domestic travel (economy class only) shall be undertaken with prior
approval of the Client and paid on actual reimbursement after submission of
documentary evidence in accordance with the approval.
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(b) In case of any discrepancy between the amount quoted in figures and words,
the amount quoted in words will be considered for evaluation purposes.

The Proposal should be submitted as per the standard Financial Proposal
submission forms prescribed in this RFQ-cum-RFP (Refer Section 5).

The Financial Proposal shall be divided into professional fees for both- Key
Personnels and resource pool, as per forms prescribed in this RFQ-cum-RFP.

The breakup of the remuneration of Key Personnels should match the total cost of
the Financial Proposal. In case of any discrepancy, the lower of the amount as
mentioned in the forwarding letter of the Financial Proposal and the amount
arrived at after carrying out the arithmetic verification will be considered for
evaluation as well as for making payments.

The Proposals must remain valid for a period as specified in Section 3 (Data Sheet). During
this period, the Applicant is expected to keep available the Key Personnel proposed for the
Assignment.

The Client will make its best effort to complete negotiations within the validity period as
specified in Section 3 (Data Sheet).

The rates and amounts indicated in the Financial Proposal shall be without any condition
attached or subject to any assumption and shall be final and binding. In case any assumption
or condition is indicated in the Financial Proposal, it shall be considered non-responsive and
liable to be rejected.

6. Proposal Opening

The Proposals shall be opened on or after the date & time of the opening stipulated in
Section 3 (Data Sheet). Proposals cannot be opened before the specified date & time, even
by the Tender Inviting Officer as per Section 3 (Data Sheet). If the specified date of
Proposal opening falls on is subsequently declared a holiday or closed day for the Client, the
Proposals shall be opened at the appointed time on the next working day.

7. Modification, Resubmission and Withdrawal of Proposals

7.1

RIDCO

Modification& Resubmission

Once submitted in the E-procurement portal of Government of Rajasthan, the Applicant
cannot view or modify their Proposal since it is locked by encryption. However,
resubmission of the Proposal by the Applicant for any number of times superseding earlier
Proposal(s) before the submission date and time is allowed. Resubmission of a Proposal
shall require uploading all documents, including the Financial Proposal, afresh. The system
shall consider only the last Proposal submitted.
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Withdrawal

The Applicant may withdraw their Proposal before the Proposal submission deadline, and it
shall be marked as withdrawn and shall not get opened during the Proposal opening.

No Proposal should be withdrawn after the Proposal submission deadline and before the
Proposal validity period expires. If an Applicant withdraws the Proposal during this period,
the Client shall be within its right to forfeit the Bid Security (or as the case may be — enforce
the Bid Security Declaration), in addition to other punitive actions provided in the RFQ-
cum-RFP for such misdemeanour as per Clause 3.3 above.

8. Evaluation of Proposals and Award of Contract

8.1

8.1.1

8.1.2

RIDCO

General Norms
Evaluation to be based only on declared criteria

1 The evaluation shall be based upon scrutiny and examination of all relevant data and
details submitted by the Applicant in their Proposal and other allied information
deemed appropriate by the Client. Evaluation of Proposals shall be based only on the
criteria/ conditions included in the RFQ-cum-RFP.

2 In the case of an Applicant who is a subsidiary of a body corporate incorporated under
the applicable laws of its origin and using credentials of the parent company for
Technical and Financial qualifications, a letter of support will be required from the
parent company to confirm that his subsidiary has access to resources of the parent
company and the subsidiary can utilize the same for the performance of services.

3 Consultants planning to subcontract any Key Activities indicated in Section 6 (Terms
of Reference) and its sub-consultants must ensure compliance with Clause 4 above.

4 Information relating to the evaluation of the proposal and evaluation results shall not

be disclosed to any Applicant or any other persons not officially concerned with such
process until the notification of shortlisting is made in accordance with Clause 11
below.

Deviations/ Reservations/ Omissions — Substantive or Minor
1 During the evaluation of Proposals, the following definitions apply:

(@) “Deviation” is a departure from the requirements specified in the RFQ-cum-
RFP;

(b) “Reservation” is the setting of limiting conditions or withholding from
complete acceptance of the requirements specified in the RFQ-cum-RFP;
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and

(c) “Omission” is failing to submit part or all of the information or
documentation required in the RFQ-cum-RFP.

A deviation/ reservation/ omission from the requirements of the RFQ-cum-RFP
shall be considered a substantive deviation as per the following norm, and the rest
shall be considered a Minor deviation:

(@) which affects in any substantive way the scope, quality, or performance
standards of the Services;

(b)  which limits in any substantive way, inconsistent with the RFQ-cum-RFP,
the Client's rights, or the Applicant's obligations under the Contract; or

(c)  Whose rectification would unfairly affect the competitive position of other
Applicants presenting substantively responsive Proposals

The decision of the Client shall be final in this regard. Proposals with substantive
deviations shall be rejected as non-responsive.

Variations, deviations, and other offered benefits above the scope of Services
stipulated in the RFQ-cum-RFP shall not influence evaluation Proposals. If the
Proposal is otherwise successful, such benefits shall be availed by the Client,
which would become part of the Contract.

The Client reserves the right to accept or reject Proposals with minor deviations.
Wherever necessary, the Client shall convey its observation as per Clause 8.1.3
below on such ‘minor’ issues to the Applicant by registered/ speed post/
electronically etc., asking the Applicant to respond by a specified date. If the
Applicant does not reply by the specified date or gives an evasive reply without
clarifying the point at issue in clear terms, that Proposal shall be liable to be
rejected as non-responsive.

Clarification of Proposal and Shortfall of Documents:

1

During the evaluation of Techno commercial or Financial Proposals, the Client
may, at its discretion, but without any obligation to do so, ask the Applicant(s) to
clarify its Proposal by a specified date.

The Applicant should answer the clarification within 7 (seven) days from receiving
such a request. The request for clarification shall be submitted in writing or
electronically, and no change in prices or substance of the Proposal shall be
sought, offered, or permitted that may grant any undue advantage to such
Applicant. Any clarification submitted by an Applicant regarding its Proposal that
is not in response to a request by the Client shall not be considered.

The Client reserves its right to, but without any obligation to do so, seek any
shortfall information/ documents only in case of historical documents which pre-
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existed at the time of the Proposal Opening and which have not undergone change
since then and do not grant any undue advantage to any Consultant.

4 If the Applicant fails to provide satisfactory clarification and/or missing
information, its Proposal shall be evaluated based on available information and
documents.

Contacting the Client during evaluation

From Proposal submission to awarding of the contract, no Applicant shall contact the Client
on any matter relating to the submitted Proposal. If an Applicant needs to contact the Client
for any reason relating to their Proposal, it should do so only in writing or electronically.
Any effort by an Applicant to influence the Client during the processing of Proposals,
evaluation of Proposal comparison or award decisions shall be construed as a violation of
the Code of Integrity, and the Proposal shall be liable to be rejected as non-responsive in
addition to other punitive actions for violation of Code of Integrity as per the RFQ-cum-
RFP.

Evaluation of Proposals

Preliminary Examination of Proposals — Determining Responsiveness

1 A substantively responsive Proposal is complete and conforms to the essential
terms, conditions, and requirements of the RFQ-cum-RFP without substantive
deviation, reservation, or omission.

2 Proposals with substantive techno-commercial deviations or other essential aspects
of the RFQ-cum-RFP shall be rejected as non-responsive. Only substantively
responsive Proposals shall be considered for further evaluation.

3 The Client reserves its right to consider and allow minor deviations in technical
and commercial conditions. The following are some of the crucial aspects for
which a Proposal shall be rejected as non-responsive:

(@) The Proposal is not in the prescribed format or is not submitted as per the
stipulations in the RFQ-cum-RFP.

(b)  Failure to provide and/ or comply with the required information, instructions
etc., incorporated in the RFQ-cum-RFP or evasive information/ reply
against any such stipulations.

(c) Required Bid Security (or Bid Security Declaration, if permitted) has not
been provided.

(d) The Services offered are not eligible as per the provision of the RFQ-cum-
RFP.

(e) The Applicant has quoted conditional Proposals or more than one Proposal
or alternative Proposals.
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() The Proposal validity is shorter than the required period.

() The Proposal departs from the essential requirements stipulated in the RFQ-
cum-RFP.

(h)  Non-submission or submission of illegible scanned copies of stipulated
documents/ declarations.

(i)  Furnishing wrong and/ or misguiding data, statement(s) etc. In such a
situation, besides rejecting the Proposal as non-responsive, it is liable to
attract other punitive actions under relevant provisions of the RFQ-cum-RFP
for violating the Code of Integrity.

Evaluation of Pre-Qualification Proposal

1

In addition to the general rules for the determination of responsiveness set out
under Clause8.2.1above, a Proposal will be considered responsive at the RFQ
stage only if:

(@)  The Pre-Qualification Proposal is received in the form specified in this RFQ-
cum-RFP;

(b) itis received by the PDD including any extension thereof in terms hereof;

(c) itis accompanied by Bid Security as specified in this RFQ-cum-RFP;

(d) it is accompanied by a Joint Bidding Agreement, the Power of Attorney for
the Authorized Representative and the Lead Member of the Consortium, if
applicable;

(e) it does not contain any condition or qualification; and

(f)  itis not non-responsive in terms hereof.

As part of the evaluation, the Pre-Qualification Proposal submission shall be
checked to evaluate whether the Applicant meets the prescribed Minimum
Qualification Criteria as provided under Annexure-I.

In case an Applicant does not fulfil the Minimum Qualification Criteria, the
Technical Proposal of such an Applicant will not be opened and evaluated further.

Evaluation of Technical and Financial Proposal

1

For Applicants who meet the Minimum Qualification Criteria (“Shortlisted
Applicant(s)”), the RFQ-cum-RFP Technical and Financial Proposal shall be
checked for responsiveness in accordance with the requirements of the RFQ-cum-
RFP and only those Technical and Financial Proposals which are found to be
responsive would be further evaluated under the criteria set out in this RFQ-cum-
RFP.
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2 In addition to the general rules for determination of responsiveness set out under
Clause8.2.1 above, a Proposal will be considered responsive at the RFP stage only
if:

I Technical Proposal

(&) the Technical Proposal is received in the form specified in this RFQ-cum-
RFP;

(b) itis accompanied by the Bid Security as specified in this RFQ-cum-RFP;

(c) itisreceived by the PDD including any extension thereof in terms hereof;

(d) it does not contain any condition or qualification; and

(e) itis not non-responsive in terms hereof.

1. Financial Proposal

(@) The Financial Proposal is to be submitted online on e-proc portal as in the
form specified in this RFQ-cum-RFP

(b) it does not contain any condition or qualification; and

(c) Itisnot non-responsive in terms hereof.

1. Interview

(@) The Client reserves the right to call for interviews of the shortlisted
Applicants;

(b)  The Applicant may be required to do a presentation to explain the intended
approach and methodology to be adopted for the performance of the
Assignment.

(c) The Key Personnel may be required to be in person for the interview

3 The Client reserves the right to reject any Proposal which is non-responsive and no

request for alteration, modification, substitution or withdrawal will be entertained
by the Client in respect of such Proposals. However, the Client reserves the right to
seek clarifications or additional information from the applicant during the
evaluation process. The Client will subsequently examine and evaluate Proposals
in accordance with the Selection Process detailed-out below.

8.24 Evaluation of Technical Proposals/ Score

1 The Client shall evaluate the Technical proposal and assign scores as per the
scheme of criteria and sub-criteria as laid down in Annexure-II.

RIDCO
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In case the Applicant is a Consortium, the evaluation of the Technical proposal
shall include the credentials of all members, including non-substantial members.

If it is established that any Key Personnel nominated in the Applicant’s Proposal
were included in the Proposal without their confirmation, such Proposal shall be
disqualified and rejected for further evaluation and shall be treated as a violation of
the Code of Integrity and would be liable for penalties thereunder.

All Key Personnel (including the Team Lead) must meet the minimum
requirements specified in Annexure-Il. If any Key Personnel fails to meet these
minimum requirements, their score shall be evaluated as Nil. If any Key Personnel
or Team Lead of the Successful Applicant scores less than the specified individual
minimum score, the Client shall be entitled to ask for a better replacement before
the negotiations as per Clause 10below.

Evaluation of Conformity to Commercial and Other Clauses

1

Consultants must comply with all the Commercial and other Clauses of the RFQ-
cum-RFP as per format—Form 4P (Terms and Conditions — Compliance).

The Client shall also evaluate the commercial conditions quoted by the Consultant
to confirm that all essential terms and conditions stipulated in the RFQ-cum-RFP
have been accepted without substantive omissions/ reservations/exceptions/
deviation by the Consultant. Deviations from or objections or reservations to
critical provisions such as those concerning (but not limited to) Governing laws
and Jurisdiction, Consultant’s Obligations and Restrictions of its Rights,
Performance Bond/ Security, Force Majeure, Taxes & Duties, and Code of
Integrity shall be deemed to be a substantive deviation and treated as unresponsive.

Evaluation of Techno-commercially Suitable Consultants and Opening of Financial
Proposals

1

Each responsive Proposal shall be given a technical score applying the evaluation
criteria, sub-criteria, and scoring system specified in Annexure-1V. A Proposal
shall be rejected if it fails to achieve the minimum technical score indicated
therein. Proposals that succeed in the above techno-commercial evaluation shall be
considered techno-commercially suitable.

The list of such techno-commercially suitable Applicants shall be declared on the
Official Website(s) announcing a date/time and venue for opening their Financial
Proposals.

The Client shall notify all Applicants whether their Proposal was found responsive/
non-responsive to the RFQ-cum-RFP and Terms of Reference and whether they
met the minimum qualifying technical score.

Financial Proposals Evaluation

1

Financial Proposals of all Techno-commercially suitable Proposals are to be
evaluated based on the selection method identified in Section 3 (Data Sheet) and
ranked according to the parameters set-out under Annexure-1V.
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2 Unless otherwise stipulated, the evaluation of prices shall be on total outgo from
the Client’s pocket, to be paid to the Consultant or any third party, including all
elements of costs as per the terms of the proposed Contract, duly delivered, as the
case may be, including any taxes, duties, levies etc.

3 Taxes

(@ The Proposals shall be evaluated based on the GST rate quoted by each
Applicant, and the same shall be used for determining the inter-se ranking.
The Client shall not be responsible for any misclassification of the HSN
number or incorrect GST rate quoted by the Applicant. Any increase in GST
rate due to misclassification of HSN number shall have to be absorbed by
the Consultant; and

(b) If GST is quoted extra but with the provision that it shall be charged as
applicable at the time of delivery, the offer shall be evaluated for
comparison purposes by loading the maximum existing rate of GST for the
product/ HSN code.

(c) If an Applicant enters “zero/blank” GST or an erroneous GST, the financial
evaluation will be done considering the “Zero” or quoted GST rate, as the
case may be. In cases where the Successful Applicant quotes the wrong GST
rate for releasing the order, the following methodology will be followed:

(i)  If the actual GST rate applicable is lower than the quoted GST rate,
the actual GST rate will be added to the quoted basic prices. The final
cash outflow will be based on the actual GST rate.

(ii)  If the actual GST rate applicable is more than the quoted GST rate,
the basic prices quoted will be reduced proportionately, keeping the
final cash outflow the same as the overall quoted amount.

9. Discrepancies between Technical and Financial Proposal:

91

9.2

9.3

9.4

RIDCO

Activities and items described in the Technical Proposal but not priced in the Financial
Proposal shall be assumed to be included in the prices of other activities or items, and no
corrections are made to the Financial Proposal.

In case of discrepancy between the Technical and Financial Proposals in indicating quantities
of input, any higher quantities in Technical Proposal shall prevail, and the quoted total prices
shall be assumed to apply to this higher quantum. The unit rate for such activity shall be
accordingly adjusted. No such correction shall be done if quantities are lower in the Technical
proposal.

Discounts and Rebates: If any Applicant offers conditional discounts/ rebates in their Proposal
or suo-moto discounts and rebates after the Proposal Opening (techno-commercial or financial),
such rebates/ discounts shall not be considered for ranking the Proposal. But if such an
Applicant gets selected as per the selection method, without discounts/ rebates, such discounts/
rebates shall be availed and incorporated in the Contracts;

Ambiguous Financial Proposal: If the Financial Proposal is ambiguous and leads to two equally
valid total price amounts, it shall be rejected as non-responsive.
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10. Negotiations

10.1

10.1.1

10.1.2

10.1.3

10.2

10.2.1

10.2.2

10.3

10.3.1

10.3.2

10.3.3
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Invitation to Negotiate

The Selected Applicant may, if necessary be invited for negotiations.

The negotiations shall be held at the date and address announced after the selection of the
successful Consultant with their Authorised Representative(s), who must have written power
of attorney to negotiate and sign a contract on behalf of the Consultant.

The negotiations shall generally not be for reducing the price of the Proposal but will be for
re-confirming the obligations of the Consultant under this RFQ-cum-RFP. During the
negotiations, it shall be ensured that no undue advantage accrues to the Consultant and that
nothing shall vitiate the basis on which he has been declared successful. The minutes of
negotiations shall be signed by the Client and the Consultant’s authorized representative.

Verification of Original Documents

Before issuing a Letter of Award (as defined under Clause 11.1.1 below) to the successful
Consultant(s), the Client may, at its discretion, ask the Consultant to present the originals of
all such documents whose scanned copies were submitted online during the shortlisting
process and this RFQ-cum-RFP process. If so decided, the photocopies of such self-
certified documents shall be verified and signed by the competent officer and kept in the
records as part of the contract agreement.

If the Consultant fails to provide such originals or in case of substantive discrepancies in
such documents, it shall be construed as a violation of the Code of Integrity. Such Proposal
shall be liable to be rejected as non-responsive in addition to other punitive actions in the
Code of Integrity.

Availability of Key Personnels:

As a pre-requisite to the negotiations, the invited Consultant shall confirm the availability of
all Key Personnels included in the Proposal.

Failure to confirm the Key personnel’s availability may result in the Consultant’s Proposal
being declared non-responsive and the Client proceeding to negotiate the Contract with the
next-ranked responsive Consultant.

Notwithstanding the above, the substitution of Key Personnels at the negotiations may be
considered if due solely to circumstances outside the reasonable control of and not
foreseeable by the Consultant, including but not limited to death or medical incapacity. In
such case, the Consultant shall offer a substitute Key Personnel within the period specified
in the invitation letter to negotiate the Contract, who shall have equivalent or better
qualifications and experience than the original candidate.
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As per Clause 8.2.4(4), the Client reserves its right to seek during negotiations the
replacement of the Team Leader/ other Key Personnels who score below the minimum score
if specified.

Technical Negotiations

The negotiations include discussions of the Terms of Reference, the proposed methodology,
the Client’s inputs, the special conditions of the Contract, and finalizing the ‘Appendix A:
Terms of Reference’ part of the Contract. These discussions shall not substantially alter the
original scope of services under the Terms of Reference or the terms of the Contract lest the
quality of the final product, its price, or the initial evaluation be vitiated.

In case, the Selected Applicant fails to reconfirm its commitment, the Client reserves the
right to designate the next ranked Applicant as the Selected Applicant and invite it for
negotiations. The Client will examine the Curriculum vitaeof all other Key Personnel and
those not found suitable shall be replaced by the Applicant to the satisfaction of the Client.

Financial Negotiations

General

1 The financial negotiations will include a clarification of the Consultant’s tax
liability in India, and how it will be reflected in the Contract and will reflect the
agreed technical modifications in the cost of the services.

2 Unless the offered Key Personnels and Non-Key Personnels’ remuneration rates
are much higher than the typically charged rates by comparable consultants in
comparable contracts, the financial negotiations will involve neither the
remuneration rates for staff (no breakdown of fees) nor other proposed unit rates.

3 The Client may request the Successful Applicant to clarify the breakdown of

remuneration rates during the Contract negotiations. At the negotiations, the
Successful Applicant shall be prepared to disclose its audited financial statements
for the last 3(three) years to substantiate its breakup of remuneration rates. If
clarifications are not satisfactory, the Client may ask the Successful Applicant to
reduce the rates. The Client shall specify the format for clarifying the remuneration
rates’ structure under this Clause (“Remuneration Sheet”). A breakdown of
Remuneration sheets agreed upon at the negotiations shall form part of the
negotiated contract and be included as an Annex to Appendix C in the Contract.

Conclusion of Negotiations

The negotiations are concluded with a review of the finalized draft Contract, which shall be
initialed by the Client and the Successful Applicant’s Authorized Representative. If the
negotiations fail, the Client shall inform the Successful Consultant in writing of all pending
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issues and disagreements and provide a final opportunity for the Successful Applicant to
respond. If disagreement persists, the Client shall declare the Proposal non-responsive,
informing such Applicant of the reasons for doing so. The Client shall invite the next-ranked
responsive Applicant to negotiate a Contract. Once the Client commences negotiations with
the next-ranked Applicant, the Client shall not reopen the earlier negotiations.

11. Award of Contract

11.1 Letter of Award (Acceptance - LOA) and Signing of the Contract

1111

11.1.2

RIDCO

Letter of Award

After 10 (ten) days from the conclusion of negotiations in line with Clause
10above, the Applicant whose Proposal has been accepted shall be notified of the
award by the Client before the expiration of the Proposal validity period by written
or electronic means. This notification (hereinafter and in the Conditions of
Contract called the “Letter of Award —LoA”) shall state the sum (hereinafter and in
the contract called the “Contract Price”) that Client shall pay the Consultant in
consideration of delivery of Services. The Letter of Award shall constitute the
legal formation of the Contract, subject only to the furnishing of Performance
Security as per the provisions of the sub-clause below.

The Successful Applicant shall, within 7 (seven) days of the receipt of the LoA,
sign and return the LoA in acknowledgment thereof. In the event the LoA duly
signed by the Successful Applicant is not received by the stipulated date, the Client
may, unless it consents to extension of time for submission thereof, appropriate the
Bid Security of such Applicant (or as the case may be — enforce the Bid Security
Declaration) as mutually agreed genuine pre-estimated loss and damage suffered
by the Client on account of failure of the Successful Applicant to acknowledge the
LoA, and the next highest ranking Applicant may be considered.

Performance Security

Within 15 (fifteen) days of the award of the Contract, the Consultant shall submit
to the Client Performance Security equivalent to 5 (five) percent of the total cost
of Financial Proposal from a Nationalized/Scheduled Bank, before signing of the
Contract, in the form of a Bank Guarantee substantially in the format set out under
Section — V of the RFQ-cum-RFP.

If the Successful Applicant, having been called upon by the Client to furnish
Performance Security, fails to do so within the specified period, it shall be lawful
for the Client at its discretion to annul the award and forfeit Bid Security (or as the
case may be — enforce the Bid Security Declaration), besides taking any other
administrative punitive action like ‘Removal from List of Registered Suppliers’
etc.
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11.1.3
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Provided that the Applicant has submitted a Bid Security Declaration in lieu of the
Bid Security, the Client has a right to enforce the Bid Security Declaration upon
failure to furnish Performance Security.

3 The details for online transfer of performance security are as under:

Account Name: Rajasthan Industrial Corridors Development Corporation
Limited

Bank Name: ICICI Bank

Account Number: 678605600571

IFSC Code:1CIC0006786

Branch Name: Udyog Bhawan, Tilak Marg, Jaipur (Rajasthan : India)

Execution of contract

1 Publication of Results: The Client shall send to each techno-commercially suitable
Consultant the notification of intention to award the Contract to the Successful
Applicant. The notification of intention to award shall contain, at a minimum, the
following information:

(@) the name and address of the Consultant with whom the Client successfully
negotiated a Contract;

(b)  the Contract Price of the successful Proposal;

(c) the final combined scores and the final ranking of the Applicants;

(d) The name and address of the Successful Applicant receiving the Contract
shall be published on the Official Website(s).

2 After the award notification, the Client shall share a copy of the Contract
Agreement (as per Format 1: Form of Contract to the Successful Applicant for
review. The Applicant may point out to the Client, in writing/ electronically, any
anomalies noticed in the contract within 7(seven) days of receipt. The Contract
shall be executed within 21 (twenty) days after the date of issue of the Letter of
Award and after submission and verification of the Performance Security.

3 The Successful Applicant shall not be entitled to seek any deviation in the
Contract.

Commencement of Assignment:

The Successful Applicant/ Consultant is expected to commence the Assignment on the date
of Commencement of Services as prescribed in the General Conditions of Contract. If the
Successful Applicant fails to either sign the Agreement or commence the assignment as
specified herein, the Client may invite the second-ranked Applicant for contract signing. In
such an event, the Bid Security/ Performance Security, as the case may be, of the first
ranked Applicant shall be liable to be forfeited by the Client.

12. Grievance Redressal/Complaint Procedure

RIDCO
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121

12.2

123

124

125

The Applicant(s) has the right to submit a complaint or seek de-briefing regarding the rejection
of their Proposal, in writing or electronically, within 10 (ten) days of the declaration of techno-
commercial or financial evaluation results. The complaint shall be addressed to RIDCO.

Within 5 (five) working days of receipt of the complaint, RIDCO shall acknowledge the receipt
in writing to the complainant, indicating that it has been received, and the response shall be sent
in due course after a detailed examination.

RIDCO shall convey the final decision to the complainant within 15 (fifteen) days of receiving
the complaint. No response shall be given regarding the confidential process of evaluating
Proposals and awarding the Contract before the award is notified, although the complaint shall
be kept in view during such a process. However, no response shall be given regarding the
following topics explicitly excluded from such complaint process:

1 Only an Applicant who has participated in the procurement process, i.e., pre-
qualification, Applicant registration or bidding, as the case may be, can make such
representation.

2 Only a directly affected Applicant can represent in this regard.

3 If a Technical Proposal has been evaluated before the opening of the Financial
Proposal, an application for review concerning the Financial Proposal may be filed
only by an Applicant whose technical Proposal is found to be acceptable.

No third-party information (Proposals, evaluation results) can be sought or included in the
response.

The following decisions of the Client shall not be subject to review:

1 Determination of the need for procurement;

2 Complaints against Terms of Reference except under the premise that they are
either vague or too specific to limit competition;

3 Selection of the mode of procurement or bidding system;

4 Choice of the selection procedure;

5 Provisions limiting the participation of Applicants in the Selection Process, in
terms of policies of the Government;

6 Provisions regarding purchase preferences to specific categories of Applicants in
terms of policies of the Central Government;

7 Cancellation of the Procurement Process except where it is intended to

subsequently re-tender the same Services.

13. Code of Integrity in Public Procurement, Misdemeanours and Penalties:

RIDCO

The Client and the Applicant(s) are required to observe the highest standard of integrity and
not indulge in prohibited practices or other misdemeanors, either directly or indirectly, at
any stage during the Selection Process or the execution of resultant contracts. Clause 13of
the GCC (including the penalties prescribed therein) shall be considered part of Section
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(even though it is not being reproduced here for brevity) and shall apply mutatis mutandis
during the pre-award Selection Process.

14. Confidentiality

Information relating to the evaluation of proposals and recommendations concerning awards
of contract shall not be disclosed to the consultants who submitted the proposals or to other
persons not officially concerned with the process, until the winning firm has been notified
that it has been awarded the contract.

15. Miscellaneous

151

15.2

153

154

15.5

The Selection Process shall be governed by, and construed in accordance with, the laws of
India and the Courts at Jaipur shall have exclusive jurisdiction over all disputes arising under,
pursuant to, and/or in connection with the Selection Process.

The Client, in its sole discretion and without incurring any obligation or liability, reserves the
right, at any time, to:

1 suspend and/or cancel the Selection Process and/or amend and/or supplement the
Selection Process or modify the dates or other terms and conditions relating
thereto;

2 consult with any Applicant in order to receive clarification or further information;

3 retain any information and/or evidence submitted to the Client by, on behalf of
and/or in relation to any Applicant; and/or

4 independently verify, disqualify, reject, and/or accept any and all submissions or

other information and/or evidence submitted by or on behalf of any Applicant.

It shall be deemed that by submitting the Proposal, the Applicant agrees and releases the
Client, its employees, agents and advisers, irrevocably, unconditionally, fully and finally
from any and all liability for claims, losses, damages, costs, expenses or liabilities in any
way related to or arising from the exercise of any rights and/or performance of any
obligations hereunder, pursuant hereto and/or in connection herewith and waives any and all
rights and/ or claims it may have in this respect, whether actual or contingent, whether
present or future.

All documents and other information provided by Client or submitted by an Applicant to
Client shall remain or become the property of Client. Applicants and the Consultant, as the
case may be, are to treat all information as strictly confidential. The client will not return any
Proposal or any information related thereto. All information collected, analysed, processed
or in whatever manner provided by the Consultant to the Client in relation to the consultancy
shall be the property of the Client.

The Client reserves the right to make inquiries with any of the clients listed by the
Applicants in their previous experience record.

16. Tentative schedule for the Selection Process

RIDCO
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The Client will endeavor to follow the following schedule:

S. No. Description of the event Date

6. Date of the issuance of the RFQ-cum-RFP . 29 Apr 2025 after
1500 hrs

7. Last date of receiving queries/requests for clarification. | 4 May 2025 till 1700
hrs

8. Pre-bid Meeting. 5 May 2025 at 1100
hrs

9. Uploading of responses to pre-bid queries. Shall be intimated
later

10. [ Last Date for submission of the Proposal. 21 May 2025 upto

1700 hrs.

RIDCO
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Section 3: Data Sheet

DATA SHEET

Reference Description

Clause The name of the Client is: “Rajasthan Industrial Corridors

2.2.1 Development Corporation Limited (RIDCQO)”
The method of selection is Combined Quality cum Cost Based
Selection.

Clause

2.2.1 The weights given to technical and Financial Proposals are:
Technical score = 0.8
Financial score = 0.2
Objective and description of the assignment:
The objective of this RFQ-cum-RFP is to engage a consultant to
act as a Programme Manager for New Cities (PMNC) for the
effective development, management, monitoring, and reporting of
the Industrial Township under Jodhpur-Pali-Marwar Industrial
Area- Special Investment Region in Rajasthan under the DMIC
Project.

Clause

2.2.2 The PMNC will be responsible for monitoring the overall
execution of these projects, ensuring alignment and coordination
between various stakeholders, including EPC Contractors who
have been previously appointed as well as who will be appointed
for the project to ensure adequate monitoring, coordination and the
overall execution of the respective projects.
The detailed Terms of Reference shall be as described in Section 6
(Terms of Reference) of this RFQ-cum-RFP.

Clause

2.10.1 5 May 2025 at 11.00 AM Venue- Shall be intimated

and separately

2.10.2
Date, time and address for submission of Pre-bid queries and last
date for registration for participation in the Pre-Bid Meeting:—

g'f‘gze Date & Time: 4" May 2025 up to 1700 hrs.
Through the email id acerda@riico.co.in

Clause . S

5 6.3 Bid Validity: 120 days

RIDCO

49



RFQ-cum-RFP for Engagement of Consultant to act as a Programme Manager for New Cities (PMNC) for Infrastructure
Development of Industrial Township in Jodhpur-Pali-Marwar Industrial Area-Special Investment Region (JPMIA-SIR)in
Rajasthan Under Delhi-Mumbai Industrial Corridor (DMIC) Project

Venue for receiving the Bid Security, Power of Attorney’s and
Joint Bidding Agreement

g?%s(g) Rajasthan State Industrial Corridors Development Corporation
e Ltd. Udyog Bhawan, Tilak Marg, C-Scheme, Jaipur (Raj.)
. . . - ond
Clause 6 Date & time of the opening for opening of the Proposals: 22" May

2025 @ 1100 hrs.

The Tender Inviting Officer in Clause 5 shall mean to refer to the
Clause 6 CEO & MD of Rajasthan Industrial Corridors Development
Corporation Limited (RIDCO)

SPV as mentioned in Clause 12 shall mean to refer to the CEO &
Clause 12 MD of Rajasthan Industrial Corridors Development Corporation
Limited (RIDCO)

The preferential procurement policies of the Government of India,
being -

Public Procurement Policy for Micro and Small Enterprises

- (MSEs) Order, 2012 (as amended from time to time); and

Public Procurement (Preference to Make in India, Order 2017) (as
amended from time-to-time), shall be applicable to the extent
possible.

RIDCO
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Annexure — I: Parameters for Evaluation of Pre-Qualification
(Minimum Qualification Criteria)

No.

Minimum Qualification Criteria

Single Entity

JV/Consortium

Lead
Member

Other
Member

1la

Specific experience of the applicant:

As a sole applicant or lead member
of a Joint venture/Consortium should
have completed at least One (01)
project of working as a Programme
Management or Project Management
Consultant or Project Development
and Management Consultant during
last Fifteen (15) years preceding the
PDD, for the planning & supervision,
project development and
implementation of Industrial Estates/
Special Economic Zones / Special
Investment Zones/ Area development
plans / Integrated real estate
development (Excluding Brownfield
Smart Cities) / Greenfield Airport /
Greenfield Port for an area not less
than Five (5) square Kilometers.

In the above projects, Programme
Management/ Project Management
consultant experience of at least -
Three (03) out of Six (06) different
infrastructure components in a single
project in the last Fifteen (15) years
preceding PDD, will be considered
for the purpose of qualification.

The infrastructure components that
would be considered shall include:

i.  Roads and Bridges

ii. Water Supply & Sewerage

Network

iii. STP/CETP/WTP

iv.  ICT infrastructure

v.  Storm water Drainage

vi.  Power distribution network

Must
requirement

At
(01)
project
Sole/Lead
Member

No.

meet

least One

of
as

Must  meet
requirement

At least One
(01) No. of
project,  as
Sole/Lead
Member

NA

RIDCO
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No.

Minimum Qualification Criteria

Single Entity

JV/Consortium

Lead
Member

Other
Member

including substation

And

1b

Specific experience of the applicant:

As the other member of a Joint
venture/Consortium  should  have
completed at least one (01) project
of working as a Programme
Management or Project Management
Consultant or Project Development
and Management Consultant during
last Fifteen (15) years preceding the
PDD, for the planning, project
development and implementation of
Industrial Estates/ Special Economic
Zones / Special Investment Zones/
Area development plans /Integrated
real estate development (Excluding
Brownfield  Smart  Cities) /
Greenfield Airport / Greenfield Port
for an area not less than Two (02)
square kilometers.

In the above projects, Programme
Management/ Project Management
consultant experience of at least -
Three (03) out of Six (06) different
infrastructure components in a single
project in the last Fifteen (15) years
preceding PDD, will be considered
for the purpose of qualification. The
infrastructure components that would
be considered include.

The infrastructure components that
would be considered include:
i.  Roads and Bridges
ii. Water Supply & Sewerage
Network
iii. STP/CETP/WTP

NA

NA

Must  meet
requirement

At least one
(01) No. of
project

RIDCO
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No.

Minimum Qualification Criteria

Single Entity

JV/Consortium

Lead
Member

Other
Member

iv.  ICT infrastructure

V. Storm water Drainage

vi.  Power distribution network
including substation

The Sole Applicant or a Lead
member of a Joint venture /
Consortium should have successfully
completed the projects in capacity of
the Programme Management /
Project Management
Consultant/Project  Development
and  Management  Consultant
during lastFifteen (15) years
preceding the PDD for
Infrastructure Development
Programme/Projects either of the
following:

(i) Three (03) completed
Programme/Projects with the
consultancy fees of not less than
Rs 6.0Crore each; (or)

Must meet
requirement

Two (02)
completed
Programme/
Projects with
the
consultancy
fees of not
less than Rs
6.0 Crore
each

One (01)
completed
Programme/
Projects with
the
consultancy
fees of not
less than Rs
6.0 Crore
each

(i) Two (02) completed
Programme/Projects with the
consultancy fees of not less than
Rs 7.5 Crore each; (or)

Must meet
requirement

One (01)
completed
Programme/
Projects with
the
consultancy
fees of not

less than Rs
7.5 Crore
each;

One (01)
completed
Programme/
Projects with
the
consultancy
fees of not

less than Rs
7.5 Crore
each;

RIDCO
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S JV/Consortium
N'o. Minimum Qualification Criteria Single Entity Lead Other
Member Member
(iii) One (01) completed | Must meet | One (01)
Programme/Projects with the | requirement completed
consultancy fees of not less than Programme/
Rs 12 Crore. Projects with
the NA
consultancy
fees of not
less than Rs
12 Crore
3 Turnover: Must  meet | Must  meet
Minimum average annual turnover of requirement | requirement
at least ¥ 100 Crore, out of which at of all | of all
least ¥ 50 Crore should be from members members
Consultancy  Service  Contracts, combined combined
calculated as total certified payments
received for contracts in progress or Meet 75% of | Meet 25% of
s . Must meet
completed within the last five (05) . the the
requirement . .
years. requirement | requirement
in the | in the
Bidder shall furnish documentary respective respective
evidence to demonstrate their current category category
financial capability as per above
Criteria.
Notes:
a. For the purpose of conversion of foreign currency in to local currency i.e. Indian

Rupees () or vice versa, Bidders shall use the Reference Rates of Foreign Currency
published by Reserve Bank of India (www.rbi.org.in), on the Base Date (30 days prior

to PDD).

In case a particular currency rate is not published by Reserve Bank of India, then the
selling rate of such currency shall be taken from the following internet web site on the

Base Date:

http://www.oanda.com

In case the exchange rates are not available on the above website also, then mid-market
rate of such currency shall be taken from the alternate web site

http://www.xe.com for the same date
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In all above cases, documentary proof satisfying the qualification criteria shall be
submitted along with project completion certificate and calculation for project cost.

For S.No 1(a), 1(b) & 2above, the Applicants are requested to provide the “Client
Certificate” for the above listed projects. Certificate must confirm the key attributes
e.g. size, type, value, duration, scope of work and client reserves the right to check the
credentials of the project from the respective client. The project shall not be considered
for evaluation in absence of a valid certificate from client. The Employer reserves the
right to verify the credentials / contents of the “Client Certificate”.

For S.No. 1(a), 1(b) & 2above, the completed project shall also mean ongoing
assignments/Projects. However, assignments/projects completed up to 90% (Ninety
percent) or more shall only be considered for evaluation. The Applicant shall provide
the proof that the assignment/Project is completed up to 90 % (Ninety percent) through
proof of payment received till date duly certified by Chartered Accountant or through
certificate from the respective client.

For the purpose of evaluation, the Programme Management/ Project Management
Consultant/Project Development and Management Consultant shall mean
experience of providing multi-dimensional consultancy services in managing the whole
programme/project, which could inter alia include the following:

1. Project planning, Cost Estimation, Budgeting (Budget Management), Supervision,
Quality Control and Management, Project monitoring, reporting and coordination

2. Drafting and Documentation including internal and external correspondences,
tenders, appraisal of proposals received by the client.

3. Getting technical/ planning / feasibility studies /DPRs done for the project

4. Bid process management for selection of EPC contractor/ PMCs.

5. Monitoring and construction supervision, Quality Control, of trunk infrastructure
implementation works.

6. Assisting the client in co-ordination with various stakeholders such as Govt
agencies / bodies in obtaining requisite approvals for the project implementation.

7. Bidding out different packages to implementation agencies

Implementing a Document Control System which is cloud based.

9. Implementing real-time Dashboard for monitoring and reporting project progress

©

For the Purpose of Evaluation, Infrastructure development programme/ projects
shall mean development, implementation and construction supervision of projects in
major infrastructure sectors like Industrial townships/ special economic zones / special
investment zones/area development that shall include Green field Cities, Green Field
Smart Cities (excluding brownfield smart cities), Integrated real estate development
(having infra components of Roads, Storm Water Network, power distribution incl
substation, water supply network, Waste water network, STP/WTP)/ power plants/
Green field port/ Green field airport/ railways (excluding metro rails)/ highways &
expressways (4 Lane and above)/ Integrated water supply & waste treatment projects/
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Integrated urban infrastructure projects.

The above said Infrastructure development programme/ projects, shall consist of at
least - Three (03) out of Six (06) different infrastructure components in a single
project, will be considered for the purpose of qualification. The infrastructure
components that would be considered include:

i. Roads and Bridges

ii.  Water Supply & Sewerage network

iii. STP/CETP/WTP

iv.  ICT infrastructure

V. Storm water Drainage

vi.  Power Distribution network incl substation
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Annexure — I1: Parameters for Evaluation of the Technical Proposal

The evaluation committee (“Evaluation Committee”) appointed by Employer/SPV will
carry out the technical evaluation of Proposals on the basis of the evaluation criteria and
points system indicated below.

Evaluation of Technical Proposals shall have no access to the Financial Proposals until
technical evaluation, is concluded.

Each evaluated Proposal will be given a technical score (St) as detailed below. The
maximum points/ marks to be given under each of the evaluation criteria are:

No.

Criteria Marks

Al

Similar experience related to the Assignment

The applicant should have completed at least One (01) project of providing
Programme Management /Project Management Consultancy/Project Development
and Management Consultant services during the last Fifteen (15) years preceding the
PDD, to the concerned sovereign entity/ authority/ agency entrusted with the
responsibility of development & implementation of Industrial Parks/ Investment region/
Special Economic Zones / Special Investment Zones/Area development plans/
Integrated real estate development(Excluding Brownfield Smart Cities) / Greenfield
Airport / Greenfield Port.

Applicant may submit maximum Three (03) completed projects to attain maximum
marks under this category.

A2

Experience in Programme /Project Management for National / State level | g
Infrastructure development programme/ projects

The applicant should have completed at least Two (02)projects of providing
Programme Management/Project Management Consultancy/ Project Development
and Management Consultant Services during the last Fifteen (15) years preceding
the PDD, to any Central / State Government agency /private entities in Infrastructure
development programme/ projects.

The Project Value of each eligible Infrastructure development programme/project shall
be at least ¥ 250 Cr.

Applicant may submit Three (03) completed projects to attain maximum marks under
this category.

For the Purpose of Evaluation, Infrastructure development programme/ projects shall
mean development, implementation and construction supervision of projects in major
infrastructure sectors like Industrial townships/ special economic zones / special
investment zones/area development plan/Integrated real estate development (excluding
brownfield smart cities), having infra components of Roads, Storm Water Network,

RIDCO
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power distribution incl substation, water supply network, Waste water network,
STP/WTP)/ power plants/ Green field port/ Green Field airport/ railways (excluding
metro rails)/ highways & expressways (4 Lane and above)/ Integrated water supply &
waste treatment projects/ Integrated urban infrastructure projects.

The above said Infrastructure development programme/ projects, shall consist of at least
- Three (03) out of Six (06) different infrastructure components in a single project, will

be considered for the purpose of qualification. The infrastructure components that would
be considered include:

i Roads and Bridges
ii. Water Supply & Sewerage network

iii. STP/CETP/WTP
iv. ICT infrastructure
V. Storm water Drainage
Vi. Power Distribution network including substation.
A3 General experience in Project Development Advisory Consultancy Services 2

The applicant should have, completed at least One (01) project of providing Project
Development Advisory consultancy that shall include Preparation of Master planning
and design of infrastructure and utilities for Infrastructure development
programme/Projects during the last Fifteen (15) years preceding the PDD

Applicant may submit Two (02) completed projects to attain maximum marks under this
category

The consultancy Fee of atleast one eligible project shall be ¥ 5 Crore.

For the Purpose of Evaluation, Infrastructure development programme/ projects shall
mean development, implementation and construction supervision of projects in major
infrastructure sectors like Industrial townships/ special economic zones / special
investment zones/area development plans/Integrated Real estate development (excluding
brownfield smart cities) (having infra components of Roads, Storm Water Network,
power distribution incl substation, water supply network, Waste water network,
STP/WTP)/ power plants/ Green field port/ Green Field airport/ railways (excluding
metro rails)/ highways & expressways (4 Lane and above)/ Integrated water supply &
waste treatment projects/ Integrated urban infrastructure projects.

The above said Infrastructure development programme/ projects, shall consist of at least
- Three (03) out of Six (06) different infrastructure components in a single project, will

be considered for the purpose of qualification. The infrastructure components that would
be considered include:

i Roads and Bridges
ii. Water Supply & Sewerage network
iii. STP/CETP/WTP

RIDCO
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vii. ICT infrastructure
viii.  Storm water Drainage
iX. Power Distribution network including substation.

A4

International _experience of ProgrammeManagement /Project Management/
Project Development & Management Consultancy Services

The applicant should have, completed at least one (01) project of providing
Programme /Project Management/ Project Development and Management services
during the last Fifteen (15) years preceding the PDD for Infrastructure development
programme/Projects outside India.

Applicant may submit Two (02) completed projects to attain maximum marks under this
category.

For the Purpose of Evaluation, Infrastructure development programme/ projects shall
mean development, implementation and construction supervision of projects in major
infrastructure sectors like Industrial townships/ special economic zones / special
investment zones/area development plan/ Integrated real estate development (excluding
brownfield smart cities), having infra components of Roads, Storm Water Network,
power distribution incl substation, water supply network, Waste water network,
STP/WTP)/ power plants/ Green field port/Green airport/ railways (excluding metro
rails)/ highways & expressways (4 Lane and above)/ Integrated water supply & waste
treatment projects/ Integrated urban infrastructure projects.

The above said Infrastructure development programme/ projects, shall consist of at least
- Three (03) out of Six (06) different infrastructure components in a single project, will

be considered for the purpose of qualification. The infrastructure components that would
be considered include:

i Roads and Bridges

ii. Water Supply & Sewerage network

iii. STP/CETP/WTP

X. ICT infrastructure

Xi. Storm water Drainage

Xii. Power Distribution network including substation.

A5

Experience in Advanced Manufacturing & Innovation (Industry 4.0)

The applicant should have experience in the integration of Industry 4.0 technologies
(e.g., Al, loT, digital twin, cloud computing, robotics, Big Data Analytics) into
industrial operations in atleast one (1) major infrastructure development programme/
projects.

Applicant may submit two (02) projects to attain maximum marks under this category

Sub-Total

20

RIDCO

59




RFQ-cum-RFP for Engagement of Consultant to act as a Programme Manager for New Cities (PMNC) for Infrastructure
Development of Industrial Township in Jodhpur-Pali-Marwar Industrial Area-Special Investment Region (JPMIA-SIR)in

Rajasthan Under Delhi-Mumbai Industrial Corridor (DMIC) Project

Adequacy of the proposed work plan and methodology in response to the TOR 30

The applicant shall demonstrate its understanding of the assignment through a detailed
approach and methodology with respect to the tasks as given in the ToR in form of a
report/ppt. The approach and methodology shall include but not limited to:

e Technical Approach and methodology
e Work Plan

e Organization and Staffing

B

Sub-Total 30

C1

Qualification and competence of the core team for the Assignment. 50

C

Sub-Total 50

Total Marks 100

RIDCO

Note:

a.

For S.No. Al to A5 above, the completed project shall also mean ongoing
assignments/Projects. However, assignments/projects completed up to 90% (Ninety
percent) or more shall only be considered for evaluation and marks awarded for such
assignments shall only be 90 % (Ninety percent) of maximum marks. The Applicant shall
provide the proof that the assignment/Project is completed up to 90 % (Ninety percent)
through proof of payment received till date duly certified by Chartered Account or
through certificate from the respective client.

The evaluation committee may ask the Applicants for a presentation to understand their
approach and Methodology and pre-experience of undertaking similar assignment.

For S.No Al to A5 above, the Applicants are requested to provide the “Client
Certificate” for the above listed projects. Certificate must confirm the key attributes e.g
size, type, value, duration, scope of work and client reserves the right to check the
credentials of the project from the respective client. The project shall not be considered
for evaluation in absence of a valid certificate from client. The Employer reserves the
right to verify the credentials / contents of the “Client Certificate”.

For the purpose of evaluation, the Programme Management/ Project Management /Project
Development &Management Consultant shall mean experience of providing multi-
dimensional consultancy services in managing the whole programme/project, which could
inter alia include the following:

1. Project planning, Cost Estimation, Budgeting (Budget Management), Supervision,
Quality Control and Management, Project monitoring, reporting and coordination
2. Drafting and Documentation including internal and external correspondences, tenders,
appraisal of proposals received by the client.
3. Getting technical/ planning / feasibility studies /DPRs done for the project
4. Bid process management for selection of EPC contractor/ PMCs.

60




RFQ-cum-RFP for Engagement of Consultant to act as a Programme Manager for New Cities (PMNC) for Infrastructure
Development of Industrial Township in Jodhpur-Pali-Marwar Industrial Area-Special Investment Region (JPMIA-SIR)in

Rajasthan Under Delhi-Mumbai Industrial Corridor (DMIC) Project

©

Monitoring and construction supervision, Quality Control of trunk infrastructure
implementation works.

Assisting the client in co-ordination with various stakeholders such as Govt agencies /
bodies in obtaining requisite approvals for the project implementation.

Bidding out different packages to implementation agencies

Implementing a Document Control System which is cloud based.

Implementing real-time Dashboard for monitoring and reporting project progress

For the Purpose of Evaluation, Infrastructure development programme/ projects shall
mean development, implementation and construction supervision of projects in major
infrastructure sectors like Industrial townships/ special economic zones / special
investment zones/area development plan/ Integrated real estate development (excluding
brownfield smart cities), having infra components of Roads, Storm Water Network,
power distribution incl substation, water supply network, Waste water network,
STP/WTP)/ power plants/ Green field port/ Green Field airport/ railways (excluding
metro rails)/ highways & expressways (4 Lane and above)/ Integrated water supply &
waste treatment projects/ Integrated urban infrastructure projects.

The above said Infrastructure development programme/ projects, shall consist of at least - Three (03)
out of Six (06) different infrastructure components in a single project, will be considered for the
purpose of qualification. The infrastructure components that would be considered include:

RIDCO

i. Roads and Bridges
ii. Water Supply & Sewerage network

iii. STP/CETP/WTP

iv. ICT infrastructure

V. Storm water Drainage

Vi. Power Distribution network including substation.

The minimum technical score required to qualify for technical evaluation is 70 (seventy)
points out of 100 (hundred) points (“Minimum Technical Score”). A proposal will be
considered unsuitable and will be rejected at this stage if it does not:

(@)
(b)

respond to important aspects of RFQ—-cum-RFP and the Terms of Reference; or
if it fails to achieve the Minimum Technical Score.

The Client will notify Applicants who fail to achieve the Minimum Technical Score about
the same and their Financial Proposals will not be opened.
Notes:

a.

For the purpose of conversion of foreign currency into local currency i.e. Indian
Rupees () or vice versa, Bidders shall use the Reference Rates of Foreign Currency
published by Reserve Bank of India (www.rbi.org.in), on the Base Date (30 days prior
to PDD).

In case a particular currency rate is not published by the Reserve Bank of India, then
the selling rate of such currency shall be taken from the following internet website on
the Base Date:
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http://www.oanda.com

In case the exchange rates are not available on the above website also, then the mid-
market rate of such currency shall be taken from the alternate web site
http://www.xe.com for the same date

In all above cases, documentary proof satisfying the qualification criteria shall be

submitted along with the project completion certificate and calculation for project cost.
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Annexure — I11: Parameters for Qualification and Competence of Key Personnel (Core Team)
1. The total number of marks allocated for qualification and competence of the proposed core
team is 50 marks, distributed among Key Personnel, as detailed below:
S.No. | Key Personnel Number of Marks
1 Programme Director 10
2 Deputy Programme Director cum Infrastructure Manager | 8
3 Contracts Expert 7
4 Project Controls, Planning and MIS Manager 7
5 Programme ICT Manager 6
6 Chief Interface Manager 6
7 Design Manager (Design Head) 6
TOTAL 50
2. Evaluation Criteria for the Key Personnels (Core Team)

A. General Qualification: (30%0)

Al. Education (10%)
AZ2. Professional Experience (15%)
A3. Training and publications (5%)

B. Adequacy for the Assignment: Project related (60%0)

B1. Experience in similar capacity/ broad sector (25%)

B2. Experience relevant to TOR/ Assignment (25%)

B3. Overseas/International experience (10%)
C. Familiarity with the Local region (3%o)

C1. Experience in any infrastructure project in India (3%)
D. Association with the firm — (7%)

D1. Full Time permanent staff (5%)

D2. Years of association (2%)

TOTAL MARKS 100%

Note: Detailed evaluation criteria are to be prepared by the Evaluation Committee for evaluation
of the Qualification and Competence of the key staff for the Assignment.

RIDCO
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Annexure — IV: Parameters for Evaluation of the Financial Proposal

1. The Financial Proposals will be opened publicly in the presence of Applicants’
representatives who choose to attend. The name of the Applicants, their technical scores and
the proposed prices will be read aloud and recorded when the Financial Proposals are
opened.

2. Prior to the evaluation of the Financial Proposals, the Evaluation Committee will determine
whether the Financial Proposals are complete in all respects, unqualified and unconditional,
and submitted in accordance with the terms hereof.

3. The cost indicated in the Financial Proposal shall be deemed as final and reflecting the total
cost of services and should be stated in % only. Omissions, if any, in costing of any item
shall not entitle the Applicant to be compensated and the liability to fulfil its obligations as
per the Terms of Reference within the total quoted price shall be that of the Applicant. The
evaluation shall include all applicable taxes, duties, fees, levies, and other charges. The
lowest Financial Proposal (FM) will be given a financial score (Sf) of 100(hundred) points.
The financial scores (Sf) of the other Financial Proposals will be determined using the
following formula:

Sf=100 x Fm/F;

in which Sf is the financial score, FM is the lowest Financial Proposal, and F is the Financial
Proposal (in ) under consideration.

4, Proposals will finally be ranked in accordance with their combined technical (St) and
financial (Sf) scores:

S=Stx Tw + Sfx Fw;

in which S is the combined score, and Tw and Fw are weights assigned to the Technical
Proposal and Financial Proposal that will be 0.80:0.20.

Note: In case of any discrepancy, the formula mentioned above will prevail and supersede
the formula as mentioned in the E-proc Government of Rajasthan-Rajasthan State Public
Procurement Portal

5. Subject to preferential procurement policies of the Government of India/Rajasthan, the
Applicant achieving the highest combined technical and financial score will be considered to
be the successful Applicant and will be invited for contract signing (the — “Successful
Applicant”).

Section 4: Prequalification and Technical Proposal -Standard Forms

The Technical Proposal shall comprise of an Executive Summary, plus3Sections as described

below:

Executive Summary: This section shall be limited to 10 single-sided pages (5 sheets double-sided
printing, excluding cover and back page if stand-alone document),a minimum 11 font sizes, A4
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paper size, inclusive of graphics

Section 1 - Specific experience of the firm(s) related to this assignment. In addition to requisite
information as requested in this RFQ-cum-RFP, indicate the projects where the consortium firms/
individuals/sub-consultants have successfully worked together. The write-up should also include
the roles and responsibilities of the consortium members and sub-consultants, how decisions will be
made and quality ensured. The write-up in this section shall be limited to 20 single-sided sheets
excluding the requisite Format, with a minimum 11 font size, A4 paper size.

Section 2 - Proposed technical approach & methodology, work plan and organization/staffing.
The write-up in this section shall be limited to 40 single-sided pages (20 sheets double-sided),
minimum 11 font size, A4 paper size.

Section 3 - Qualification, experience and competence of the Key Personnel. The write-up in this
section should provide information on Key Professional qualifications, adequacy for the project
assignment and familiarity with the local region. This section shall be limited to 35 single-sided
pages (10 sheets double-sided), minimum 11 font size, A4 paper size. Formats to indicate the cost
of additional personnel is not included in the paper count.

Form 4A: Pre-Qualification Proposal Submission Form

Form 4B Format for Pre-Qualification Proposal (Eligible Projects) Project Specific Experience
Form 4C Format for Pre-Qualification Proposal (Average Annual Turnover of Applicant)
Form 4D: Format for Joint Bidding Agreement (in case of JV/ Consortium)

Form 4E: Format for Power of Attorney for Authorised representative

Form 4F: Format for Power of Attorney for Lead Member of JV/ Consortium

Form 4G (I):  Format of Bank Guarantee for Bid Security
Form 4 (1I):  Format of Bid Security Declaration

Form 4H: Technical Proposal Submission Form

Form 41: Applicants Experience

Form 4J: Comments and Suggestions on the Terms of Reference and Facilities to be provided
by the Client

Form 4K: Description of Approach, Methodology and Work Plan for Performing the
Assignment

Form 4L.: Team Composition and Task Assignments

Form 4M: Curriculum Vitae (CV) for Proposed Professional Staff (with one page of summary of
experience)

Form 4N: Staffing Schedule for Key Personnel (Core Team)

Form 40: Staffing Plan for Resource Pool

Form 4P: Terms and Conditions: Compliance

Form 4Q: Integrity Pact

Form 4R: Authorization to attend pre-Proposal Conference

Form 4S: Disclosure of Prior Engagements with NICDC/RIDC/RIICO
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Form4A:

Pre-Qualification Proposal Submission Form
RFQ-cum-RFP dated[insert date]

Consultant’s Name

[Address and Contact Details]
Consultant’s Reference No. Date..........

To

CEOQO & Managing Director,

Rajasthan Industrial Corridor Development Corporation Limited
Udyog Bhawan, Tilak Mark, C-Scheme, Jaipur,
Rajasthan-302005

Ref: Your RFQ-cum-RFP No. RFP No0./01/2024/RIDCO; Tender Title: Consultancy Services
Sir/ Madam

1. We, the undersigned, offer to provide consulting services in accordance with your above-referenced
RFQ-cum-RFP and our Proposal. We are here by submitting our Proposal, which includes this
Technical Proposal and a separately uploaded Financial Proposal. Commercial information about our
organization is enclosed in Format 1.

(1 We are submitting our Proposal without any Sub-consultants or Consortium

Or
(1 We are submitting our Proposal with the following firms as Sub-consultants:

{Insert a list with each Sub-consultant's full name and address.}

Or
(1 We are submitting our Proposal as a consortium with {Insert a list with each member's full name
and legal address and indicate the lead member}. We have attached a copy of the following
document signed by every participating member, which details the (likely) legal structure and the
confirmation of joint and severable liability of the members of the said consortium.

[ our letter of intent to form a consortium
[0 the consortium agreement

2. Our Eligibility and Qualifications to participate
a) We confirm that we continue to comply with all the eligibility (including the absence of conflict of
interest and debarment) and qualification criteria stipulated in the RFQ-cum-RFP, based on which we
were shortlisted for participation in this bidding process. We shall be duty bound to proactively
inform you of any change in our compliance with these criteria as soon as it occurs.
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b) We confirm that we don’t have any Conflict of Interest as stipulated in this RFQ-cum-RFP. We
shall be duty bound to proactively inform you of any change in our compliance with Conflict-of-
Interest stipulations as soon as it occurs.

3. Our Proposal to deliver Services:
We offer to deliver the subject Services of requisite performance standards and within delivery
schedules in conformity with the RFQ-cum-RFP. The relevant details are submitted in ‘Form 4K:
Description of Approach, Methodology and Work Plan for performing the assignment’; and Form 4L.:
Team Composition and Task Assignments’.

4. Prices:
We hereby offer to perform the Services at our lowest prices and rates mentioned in the separately
uploaded Financial Proposal. It is hereby confirmed that the prices quoted therein by us are:

(a) Based on the terms of delivery and delivery schedule confirmed by us; and

(b) Cost break-up of the quoted cost, showing inter-alia costs (including taxes and duties thereon)
of all the included incidental Goods/ Works considered necessary to make the proposal self-
contained and complete, has been indicated therein, and

(c) based on the terms and mode of payment as stipulated in the RFQ-cum-RFP. We have
understood that if we quote any deviation from the terms and mode of payment, our Proposal is
liable to be rejected as nonresponsive, and

(d) have been arrived at independently, without restricting competition, any consultation,
communication, or agreement with any other Applicant or competitor relating to:

i) those prices; or

ii) the intention to submit an offer; or

iii) the methods or factors used to calculate the prices offered.

(e) Have neither been nor shall be knowingly disclosed by us, directly or indirectly, to any other
Applicant or competitor before the Proposal opening unless otherwise required by law.

5. We declare regarding commissions or fees paid or are to be paid to agents, representatives, or
commission agents concerning the selection process or execution and performance of this Contract,
that:

7 No such commissions or gratuities or fees have been paid are to be paid by us to any third party
Or

1 We have paid/ are due to pay the following commissions/ gratuities/ fees:

(Indicate the name and address of the agent, representative, or commission agent, the amount and
currency, and the purpose of the commission or fee.)
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6. No change in the Key Experts
Except as stated in the RFQ-cum-RFP, we undertake to negotiate a Contract based on the proposed
Key Experts. We accept that substituting Key Experts for reasons other than those stated in Clause
2.5.5 may lead to the termination of contract negotiations.

7. Affirmation of terms and conditions of the RFQ-cum-RFP:
We have understood the complete terms and conditions of the RFQ-cum-RFP. We accept and comply
with these terms and conditions without reservations, although we are not signing and submitting
some of the RFQ-cum-RFP’s sections. Deviations, if any, are submitted by us in Form 4P ‘Terms and
Conditions: Compliance’. We also explicitly confirm acceptance of the Arbitration Agreement as
given in the RFQ-cum-RFP.

8. Bid Security: We have submitted the Bid Security as
a) Earnest Money Deposit (EMD) for the amount of I (RUPEES.........ovvvveiiiieiiiiieieienn, ) valid
0] o1 (o F infavourof........................ in the form of Insurance Surety Bonds/
Account Payee Demand Draft/ Fixed Deposit Receipt/ Banker’s cheque/ Payment online/ Bank
Guarantee in Form 4G, with reference number dated, issued as per the RFQ-cum-RFP.

9. Abiding by the Proposal's Validity
We agree to keep our Proposal valid for acceptance for a period up to................. , as required in the
RFQ-cum-RFP, or for a subsequently extended period, if any, agreed to by us, and are aware of
penalties in this regard stipulated in the RFQ-cum-RFP in case we fail to do so.

10. Non-tampering of Downloaded RFQ-cum-RFP and Uploaded Scanned Copies
We confirm that we have not changed/ edited the contents of the downloaded RFQ-cum-RFP. We
realize that any change noticed at any stage, including after the contract award, shall be liable to
punitive action in this regard stipulated in the RFQ-cum-RFP. We also confirm that scanned copies of
documents/ affidavits/undertakings uploaded during the shortlisting process and this RFQ-cum-RFP
are valid, true, and correct to the best of our knowledge and belief. We shall be responsible if any
dispute arises regarding the validity and truthfulness of such documents/ affidavits/undertakings. We
undertake to submit for scrutiny on-demand by the RIDCO, originals and self-certified copies of all
such certificates, documents, affidavits/undertakings.

11. A Binding Contract:
We further confirm that if our proposal is accepted, all such terms and conditions shall continue to be
acceptable and applicable to the resultant contract, even though some of these documents may not be
included in the contract Documents submitted by us. We do hereby undertake that until a formal
contract is signed or issued, this Proposal and your written Letter of Award shall constitute a binding
contract between us.

12.  Performance Guarantee and Signing the contract
We further confirm that if our proposal is accepted, we shall provide you with performance security
of the required amount stipulated in the RFQ-cum-RFP for the due performance of the contract. We
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are fully aware that in the event of our failure to deposit the required security amount and/or execute
the agreement, the RIDCO has the right to avail of any or all punitive actions stipulated in the RFQ-
cum-RFP.

Penalties for misinterpretation or misrepresentation:

We hereby confirm that the particulars given above are factually correct and nothing is concealed and
undertake to advise any future changes to the above details. We understand that any misinterpretation
or misrepresentation would violate the Code of Integrity and attract penalties, as this RFQ-cum-RFP
mentions.

Consultant’s Authorized Signatory:

a) Full Name:

b) Designation:

¢) Signing as:
A sole proprietorship firm. The person signing the Proposal is the sole proprietor/constituted
attorney of the sole proprietor,

A partnership firm. The person signing the Proposal is duly authorized being a partner to do so
under the partnership agreement or the general power of attorney,

A company. The person signing the Proposal is the constituted attorney by are solution passed by
the board of directors or in pursuance of the authority conferred by the Memorandum of
Association.

A Society. The person signing the Proposal is the constituted attorney.

We confirm that we are duly authorized to submit this Proposal and make commitments on behalf of
the Consultant. We acknowledge that our digital/digitized signature is valid and legally binding.
Supporting documents are submitted herewith.

Documents to be submitted: Registration Certificate/ Memorandum of Association/Partnership
Agreement/ Power of Attorney/ Board Resolution

Rights of RIDCO to Reject Proposal(s):
We further understand that you are not bound to accept the lowest or any Proposalyou may receive
against your above-referred RFQ-cum-RFP.

(Name and designation)

Duly authorized to sign Proposal for and on behalf of
[name, address, and seal of consultant]
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Form4B:

Format for Pre-Qualification Proposal (Eligible Projects) Project Specific Experience

Ref: Your RFQ-cum-RFP No. RFP No./ 01/2024/RIDCO; Tender Title: Consultancy Services

[Using the format below, provide information on each assignment for which your firm, and each associate
for this assignment, was legally contracted either individually as a corporate entity or as one of the major
companies within a Consortium for carrying out consulting services similar to the ones requested under this

assignment.]

e Use projects with a copy of proof of experience as required for meeting the minimum qualification

criteria prescribed.

e Exhibit only those projects undertaken in the last 10 (ten) years preceding the PDD.

e Projects without proof of experience from the respective client will not be considered

Assignment Name and Project Cost:

Approx. value of the Contract (in X in Crore)

Country:
Location within the country:

Duration of assignment(months):

Name of Client:

Total No. of staff-months of the assignment:

Address:

Approx. value of the services provided by the firm
under the contract (in X in Crore)

Start Date(Month/Year):
Completion Date(Month/Year):

No. of professional staff-months provided by
associated Consultants:

Name of Lead Partner:

Name of Associated Consultants, If any:

Name of senior professional staff of your firm
involved
andfunctionsperformed(indicatemostsignificant
profilessuchasProjectDirector/Coordinator,
Team Leader):

NarrativeDescriptionofProject:(highlightprojectcapitalcostinthenarration)

Descriptionofactualservicesprovidedbyyourstaffwithintheassignment:

Firm's Name:

Authorized Signature:
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Note:

For the purpose of conversion of foreign currency in to local currency i.e. Indian Rupees (<) or vice versa,
Bidders shall use the Reference Rates of Foreign Currency published by Reserve Bank of India
(www.rbi.org.in), on the Base Date (28 days prior to the last date of second stage bid submission)

In case a particular currency rate is not published by Reserve Bank of India, then the selling rate of such
currency shall be taken from the following internet web site on the Base Date:

http://www.oanda.com

In case the exchange rates are not available on the above website also, then the mid-market rate of such
currency shall be taken from the alternate web site

http://www.xe.com for the same date

In all above cases, documentary proof satisfying the qualification criteria shall be submitted along with the
project completion certificate and calculation for project cost.

Please limit the description of the project to two A4 size sheets of paper. Descriptions exceeding two A4 size
sheet of paper shall not be considered for evaluation.
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Form4cC:
Format for Pre-Qualification Proposal (Average Annual Turnover of Applicant)

Ref: Your RFQ-cum-RFP No. RFP No./ xxxx; Tender Title: Consultancy Services

S.No. |Financial Year Annual Turnover of Applicant(%)

1 2019-2020

2 2020-2021

3 2021-2022

4 2022-2023

5 2023-2024

IAverage Annual Turnover [indicatesumoftheabovefiguresdividedby5]

Certificate from the Statutory Auditor

Thisisto certify that ..o [Name of the Firm][Registered Address]
Has received the payments shown above against the respective years.

Name of Authorized Signatory:

Designation:

Name of Firm:

Signature of the Statutory Auditor

Seal of the Firm

Note:

1. Inthe case of a consortium, the above form has to be submitted for each consortium member and
Minimum.

2. In case the Consultant does not have a statutory auditor, it may provide the certificate from a
practicing chartered accountant.
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Form 4D:
Format of Joint Bidding Agreement (in case of Consortium)

(To be executed on non-judicial stamp paper of Rs. 500/-)
Ref: Your RFQ-cum-RFP No. RFP No./ 01/2024/RIDCO Tender Title: Consultancy Services
THIS JOINT BIDDING AGREEMENT is entered into on this the ........... day of 2025.

AMONGST
1. [<], (a company incorporated under the Companies Act, 1956 and having its registered office
Al (hereinafter referred to as the “First Part” which expression

shall, unless repugnant to the context include its successors and permitted assigns)

AND

2. [*]. (a company incorporated under the Companies Act, 1956 and having its registered office
A (hereinafter referred to as the *“Second Part”” which expression
shall, unless repugnant to the context include its successors and permitted assigns)

The above-mentioned parties of the [FIRST AND SECOND] PART are collectively referred to as the
"Parties" and each is individually referred to as a “Party”.

WHEREAS,

(A)  Rajasthan Industrial Corridors Development Corporation Limited, (hereinafter
referred to as the “RIDCO” which expression shall, unless repugnant to the context or
meaning thereof, include its administrators, successors and assigns) has invited
proposals (the “Applications™) by its Request for Qualification-cum-Request for
Proposal No.... dated ............ (the "RFQ-cum-RFP ") for appointment as
Programme Manager for New of Industrial Township under Jodhpur-Pali-Marwar
Industrial Area- Special Investment Region in Rajasthan under the DMIC Project (the
“Consultancy”).

(8) The Parties are interested in jointly bidding for the Consultancy as members of a
Consortium and in accordance with the terms and conditions of the RFQ-cum-RFP
and other bid documents in respect of the Consultancy, and

(¢)  Itisanecessary condition under the Consultancy document that the members of the
Consortium shall enter into a Joint Bidding Agreement and furnish a copy thereof with
the Application.

NOW IT IS HEREBY AGREED as follows:
1. Definitions and Interpretations
In this Agreement, the capitalized terms shall, unless the context otherwise requires, have the
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meaning ascribed thereto under the RFQ-cum-RFP.

2. Consortium
a. The Parties do hereby irrevocably constitute a consortium (the “Consortium’) for the
purposes of jointly participating in the Selection Process for the Consultancy.
b. The Parties hereby undertake to participate in the Bidding process only through this
Consortium and not individually and/or through any other consortium constituted for this
Consultancy, either directly or indirectly or through any of their Affiliates.
3. Covenants
The Parties hereby undertake that in the event the Consortium is declared the selected
Consultant and awarded the Consultancy, the Parties shall enter into a contract for
consultancy services (“Contract”) with the RIDCO and for performing all obligations as the
Consultant in terms of the Contract for the Consultancy.

4. Role of the Parties
The Parties hereby undertake to perform the roles and responsibilities as described below:

a. Party of the First Part shall be the Lead Member of the Consortium and shall have
the power of attorney from all Parties for conducting all business for and on behalf
of the Consortium during the Selection Process for the Consultancy and until the
Effective Date under the Contract;

b. Party of the Second Part shall be [¢];
5. Joint and Several Liability
The Parties do hereby undertake to be jointly and severally responsible for all obligations
and liabilities relating to the Consultancy and in accordance with the terms of the RFQ-
cum-RFP and the Contract, for the performance of the Contract.

6. Member in Charge or Lead Member
Without prejudice to the joint and several liabilities of all the Parties, each Party agrees that
it shall exercise all rights and remedies under the Contract through the Lead Member and the
RIDCO shall be entitled to deal with such Lead Member as the representative of all
Members. Each Party agrees and acknowledges that:

a. any decision (including without limitation, any waiver or consent), action, omission,
communication or notice of the Lead Member on any matters related to the Contract
shall be deemed to have been on its behalf and shall be binding on it. The RIDCO
shall be entitled to rely upon any such action, decision or communication from the
Member in Charge;

b. consolidated invoices for the services in relation to the Consultancy performed by all the
Members shall be prepared and submitted by the Lead Member and the RIDCO shall
have the right to release payments solely to the Lead Member and the RIDCO shall not
in any manner be responsible or liable for the inter se allocation of payments, works etc.
among the Parties;

C. any notice, communication, information or documents to be provided to the Consultant
shall be delivered to the authorized representative of the Consultant (as designated
pursuant to the Contract) and any such notice, communication, information or documents
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shall be deemed to have been delivered to all the Parties

7. Representation of the Parties

Each Party represents to the other Parties as of the date of this Agreement that:

a. Such Party is duly organized, validly existing, and in good standing under the laws of
its incorporation and has all requisite power and authority to enter into this Agreement;

b. The execution, delivery and performance by such Party of this Agreement has been
authorized by all necessary and appropriate corporate or governmental action and a copy
of the extract of the charter documents and board resolution/ power of attorney in favour
of the person executing this Agreement for the delegation of power and authority to
execute this Agreement on behalf of the Party is annexed to this Agreement, and will not,
to the best of its knowledge:

(i)  require any consent or approval not already obtained;

(ii)  violate any Applicable Law presently in effect and having applicability to it;

(iii)  violate the memorandum and articles of association, by-laws or other applicable
organizational documents thereof;

(iv) violate any clearance, permit, concession, grant, license or other governmental
authorization, approval, judgment, order or decree or any mortgage agreement,
indenture or any other instrument to which such Party is a party or by which such
Party or any of its properties or assets are bound or that is otherwise applicable to
such Party; or

(v) create or impose any liens, mortgages, pledges, claims, security interests, charges,
or Encumbrances, or obligations to create a lien, charge, pledge, security interest,
encumbrances, or mortgage in or on the property of such Party, except for
encumbrances that would not, individually or in the aggregate, have a material
adverse effect on the financial condition or prospects or business of such Party so
as to prevent such Party from fulfilling its obligations under this Agreement;

C. this Agreement is the legal and binding obligation of such Party, enforceable in accordance
with its terms against it; and

d. there is no litigation pending or, to the best of such Party's knowledge, threatened to which
it or any of its Affiliates is a party that presently affects or which would have a material
adverse effect on the financial condition or prospects or business of such Party in the
fulfillment of its obligations under this Agreement.

Authorized Representation

The parties agree that whoever is employed with the member in charge, or his/her nominee shall
be the authorized representative of the consortium, to do on behalf of the Consortium, all such
acts, deeds, and things as are necessary or required in connection with or incidental to submission
of the Consortium's proposal for and the Consultancy including but not limited to signing and
submission of all applications, proposals and other documents, participating in pre-bid and
other conferences and providing information/responses to the authority, representing the
consortium in all matters before the authority, signing and execution of all contracts and
undertakings consequent to acceptance of the Consortium's proposal and generally dealing with
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the RIDCO in all matters in connection with or relating or arising out of the Consultancy.
Termination

This Agreement shall be effective from the date hereof and shall continue in full force and
effect until the Effective Date under the Contract, in case the Consultancy is awarded to the
Consortium. However, in case the Consortium is not selected for award of the Consultancy,
the Agreement will stand terminated upon intimation by the RIDCO that it has not been
selected and upon return of the Bid Security by the RIDCO.

10. Miscellaneous
a. This Joint Bidding Agreement shall be governed by the laws of India.

b. The Parties acknowledge and accept that this Agreement shall not be amended by the
Parties without the prior written consent of the RIDCO.

IN WITNESS WHEREOF THE PARTIES ABOVE NAMED HAVE EXECUTED AND
DELIVERED THIS AGREEMENT AS OF THE DATE FIRST ABOVE WRITTEN.

SIGNED, SEALED AND DELIVERED (Name)
(Designation)
(Address)
For

SIGNED, SEALED AND
DELIVERED THE SECOND
PART

and on behalf of LEAD

MEMBER by: (Signature)

(Name)
(Designation)
(Address)

(Signature)

SIGNED, SEALED AND DELIVERED
For and on behalf of

THIRD PART

(Signature)
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(Name)
(Designation)
(Address)

In the presence of:

Notes:

1. The mode of the execution of the Joint Bidding Agreement should be in accordance with the
procedure, if any, laid down by the Applicable Law and the charter documents of the executant(s)
and when it is so required, the same should be under common seal affixed in accordance
with the required procedure.

2. Each Joint Bidding Agreement should attach a copy of the extract of the charter documents
and documents such as resolution I power of attorney in favour of the person executing this
Agreement for the delegation of power and authority to execute this Agreement on behalf of the
Consortium Member.

3. For a Joint Bidding Agreement executed and issued overseas, the document shall be legalised by
the Indian Embassy and notarized in the jurisdiction where the Power of Attorney has been
executed.
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Form 4E:
Format of Power of Attorney for Authorised Representative

Ref: Your RFQ-cum-RFP No. RFP No0./01/2024/RIDCO; Tender Title: Consultancy Services

Know all men by these presents, We, .......ccccoovviviieiniinneiesiennnens (name of organization and address of
the registered office) do hereby constitute, nominate, appoint and authorise

MI T MS.ccciee e son/daughter/wife and presently residing at who is presently
employed with/ retained by us and holding the position of as our true and lawful attorney (hereinafter
referred to as the “Authorised Representative”), with power to sub- delegate to any person, to do in
our name and on our behalf, all such acts, deeds and things as are necessary or required in connection
with or incidental to submission of our Proposal for selection as the Programme Manager for New
Cities for Development and Management of Industrial Township under Jodhpur-Pali-Marwar
Industrial Area- Special Investment Region in Rajasthan under the DMIC Project by Rajasthan
Industrial Corridors Development Corporation Limited (“RIDCQO”) including but not limited to
signing and submission of all applications, proposals and other documents and writings, participating
in pre-bid and other conferences and providing information/ responses to the RIDCO, representing us
in all matters before the RIDCO, signing and execution of all contracts and undertakings consequent
to acceptance of our proposal and generally dealing with the RIDCO in all matters in connection with
or relating to or arising out of our Proposal for the said Project and/or upon award thereof to us till the
entering into of the Contract with the RIDCO.

AND, we do hereby agree to ratify and confirm all acts, deeds and things lawfully done or caused to
be done by our said Authorised Representative pursuant to and in the exercise of the powers conferred
by this Power of Attorney and that all acts, deeds and things done by our said Authorised
Representative in exercise of the powers hereby conferred shall and shall always be deemed to have
been done by us.

IN WITNESS WHEREOF WE, ......ooooeeieeeiiieee e, THE ABOVE-NAMED PRINCIPAL HAVE
EXECUTED THIS POWER OF ATTORNEY ONTHIS ................ DAY OF....cccoiiieeiiieeeeee ,
2025

For ...

(Signature, name, designation and address)

Witnesses:
1.

Accepted

RIDCO
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(Signature, name, designation and address of the Attorney)
Notes:

The mode of execution of the Power of Attorney should be in accordance with the procedure, if
any, laid down by the applicable law and the charter documents of the executant(s) and when it is
so required the same should be under common seal affixed in accordance with the required
procedure.

Wherever required, the Applicant should submit for verification the extract of the charter
documents and other documents such as a resolution/power of attorney in favour of the person
executing this Power of Attorney for the delegation of power hereunder on behalf of the Applicant

For a Power of Attorney executed and issued overseas, the document will also have to be
legalized by the Indian Embassy and notarised in the jurisdiction where the Power of Attorney is
being issued. However, the Power of Attorney provided by Applicants from countries that have
signed the Hague Legislation Convention, 1961 is not required to be legalized by the Indian
Embassy if it carries a conforming Apostille Certificate.
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Form 4F:
Format of Power of Attorney for Lead Member of Consortium
(To be executed by all members of the Consortium)
Ref: Your RFQ-cum-RFP No. RFP No0./01/2024/RIDCO; Tender Title: Consultancy Services

Whereas the Rajasthan Industrial Corridors Development Corporation Limited (RIDCO) has invited
proposals from applicants for appointment as Programme Manager for New Cities for Development
and Management of Industrial Township under the Jodhpur-Pali-Marwar Industrial Area- Special
Investment Region in Rajasthan under the DMIC Project, (the “Consultancy”).

WHhereas, .........ccccoevivninvnnneennns and ..o (collectively the “Consortium”) being
Members of the Consortium who are interested in bidding for the Consultancy in accordance with the
terms and conditions of the RFQ-cum-RFP and other connected documents in respect of the
Consultancy, and

Whereas, it is necessary for the Members of the Consortium to designate one of them as the Member
in Charge with all necessary power and authority to do for and on behalf of the Consortium, all acts,
deeds and things as may be necessary in connection with the Consortium's bid for the Consultancy
and its execution.

NOW, THEREFORE, KNOW ALL MEN BY THESE PRESENTS

We, [name of Party.......... ] having our registered office at [registered address.......... ], M/s. [name
of Party], having our registered office at[registered address],and M/s.[name of Party], having our
registered office at [registered address], (hereinafter collectively referred to as the “Principals™) do
hereby irrevocably designate, nominate, constitute, appoint and authorise M/s [name of Member Ine
charge], having its registered office at [registered address], being one of the Members of the
Consortium, as the Member In-charge and true and lawful attorney of the Consortium (hereinafter
referred to as the "Attorney") and hereby irrevocably authorise the Attorney (with power to subse
delegate to any person) to conduct all business for and on behalf of the Consortium and any one of us
during the bidding process and, in the event the Consortium is awarded the Contract, during the
performance of the services related to the Consultancy, and in this regard, to do on our behalf and on
behalf of the Consortium, all or any of such acts, deeds or things as are necessary or required or
incidental to the submission of its bid for the Consultancy, including but not limited to signing and
submission of all applications, bids and other documents and writings, accept the Letter of Award,
participate in bidders' and other conferences, respond to queries, submit information/documents, sign
and execute contracts and undertakings consequent to acceptance of the bid of the Consortium and
generally to represent the Consortium in all its dealings with the RIDCO, and/ or any other
government agency or any person, in all matters in connection with or relating to or arising out of the
Consortium's bid for the Consultancy and/ or upon award thereof until the Contract is entered into
with the RIDCO.

AND hereby agree to ratify and confirm and do hereby ratify and confirm all acts, deeds and things
done or caused to be done by our said Attorney pursuant to and in the exercise of the powers

RIDCO

80



RFQ-cum-RFP for Engagement of Consultant to act as a Programme Manager for New Cities (PMNC) for Infrastructure
Development of Industrial Township in Jodhpur-Pali-Marwar Industrial Area-Special Investment Region (JPMIA-SIR)in
Rajasthan Under Delhi-Mumbai Industrial Corridor (DMIC) Project

conferred by this Power of Attorney and that all acts, deeds and things done by our said Attorney in
the exercise of the powers hereby conferred shall and shall always be deemed to have been done by
us/ Consortium.

INWITNESS WHEREOF WE THE PRINCIPALS ABOVE NAMED HAVE EXECUTED THIS
POWER OF ATTORNEY ON THIS .. ... ... ........ DAY OF ey 20

(Signature, Name & Title)
(Executants) (To be executed by all the Members of the Consortium)

Witnesses:
1.

Notes:

The mode of execution of the Power of Attorney should be in accordance with the procedure, if
any, laid down by the applicable law and the charter documents of the executant(s) and when it is
so required the same should be under common seal affixed in accordance with the required
procedure.

Wherever required, the Applicant should submit for verification the extract of the charter
documents and other documents such as a resolution/power of attorney in favour of the person
executing this Power of Attorney for the delegation of power hereunder on behalf of the
Applicant.

For a Power of Attorney executed and issued overseas, the document will also have to be
legalized by the Indian Embassy and notarised in the jurisdiction where the Power of Attorney is
being issued. However, the Power of Attorney provided by Applicants from countries that have
signed the Hague Legislation Convention, 1961 is not required to be legalized by the Indian
Embassy if it carries a conforming Apostille certificate.

In the case of a consortium, the above form has to be submitted for each consortium member, and
the Minimum Eligibility Criteria for revenue should be satisfied by the Lead Member

RIDCO
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Form 4G (1):

Format of Bank Guarantee for Bid Security

CEO & MD

Rajasthan Industrial Corridors Development Corporation Limited
Udyog Bhawan, Tilak Marg, Jaipur (Rajasthan: India)

PIN 302005

Ref: Your RFQ-cum-RFP No. RFP No./ 01/2024/RIDCO; Tender Title: Consultancy Services

WHEIEaS IMI/S. ..ottt e e e e e e with its Registered/ Head Office
Al (name and address of the Consultant, hereinafter called “the Consultant”,
which expression shall, unless repugnant to the context or meaning thereof, include its successors,
administrators, executors and assigns) has undertaken to submit a proposal, in pursuance of Tender no
........... date................ (hereinafter called “the Tender”).

And whereas, you (unless repugnant to the context or meaning thereof, including your successors,
administrators, executors, and assigns) have stipulated in the said Tender that the Consultant shall
furnish you with a bank guarantee by a Commercial bank for the sum specified therein as Earnest Money
Deposit for compliance with its obligations as per the Tender;

And whereas, we ........................ with our Head Office at.........................oonis (name and
address of the Bank, hereinafter referred to as the “Bank”, which expression shall, unless repugnant to
the context or meaning thereof, include its successors, administrators, executors, and assigns) have
agreed to give the Consultant such a bank guarantee.

Now, Therefore, we hereby affirm that we are guarantors and responsible to you, on behalf of the
Consultant, uptoatotal Of ........coeiinii i (amount of the guarantee
in words and figures), and we undertake to pay you, upon your first written demand declaring the
Consultant to be in default under the Tender and without cavil or argument, any sum or sums within the
limits of (amount of guarantee) as aforesaid, without your needing to prove or to show grounds or
reasons for your demand or the sum specified therein, notwithstanding any difference between you and
the Consultant or any dispute pending before any Court, Tribunal, Arbitrator or any other authority.

We hereby waive the necessity of your demanding the said debt from the Consultant before presenting us
with the demand.

The Bank undertakes not to revoke this guarantee during its currency without your previous consent and

further agrees that the guarantee herein contained shall continue to be enforceable till you discharge this
guarantee. This guarantee will not be discharged due to a change in the constitution of the Bank or the

RIDCO 82



RFQ-cum-RFP for Engagement of Consultant to act as a Programme Manager for New Cities (PMNC) for Infrastructure
Development of Industrial Township in Jodhpur-Pali-Marwar Industrial Area-Special Investment Region (JPMIA-SIR)in
Rajasthan Under Delhi-Mumbai Industrial Corridor (DMIC) Project

Consultant.

We further agree that no change or addition to or other modification of the terms of the Tender made by
you shall in any way release us from any liability under this guarantee, and we hereby waive notice of
any such change, addition, or modification.

L | branchat.................. *(Name & Address of the
........................... *(branch) is liable to pay the guaranteed amount depending on the filing of a claim
and any part thereof under this Bank Guarantee only and only if you serve upon us at our

.................. * branch a written claim or demand and received by us at our .......................~ branch
on or before Dt.............. otherwise, the bank shall be discharged of all liabilities under this guarantee
after that.

(Signature of the authorized officer of the Bank)

Name and designation of the officer

Seal, name & address of the Bank and address of the Branch

*Preferably at the authority's headquarters competent to sanction the expenditure for procurement of
goods/services or at the concerned district headquarters or the state headquarters.

Notes:

1 The Bank Guarantee should contain the name, designation and code number of the officer(s)
signing the Guarantee.

2 The address, telephone no. and other details of the Head Office of the Bank as well as of
issuing Branch should be mentioned on the covering letter of the issuing Branch. |

3 If the company is registered under any other act of the Native Country of the bidder, the
word Companies Act 1956 may be replaced by that Act.

4 The Bid Proposal, however, should be accompanied by a certified copy of the certificate of
incorporation under the concerned act.
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Form 4G (1):
Format of Bid Security Declaration.
Consultant’s Name

[Address and Contact Details]
Consultant’s Reference No. Date..........

To CEO & MD,
Rajasthan Industrial Corridors Development Corporation Limited (“RIDCO”)

Ref: RFQ-cum-RFP No. RFP No./ 01/2024/RIDCO; Tender Title: Consultancy Services
Sir/ Madam,
We, the undersigned, solemnly declare that:

We understand that according to this RFQ-cum-RFP ’s conditions, the Proposal must be supported by a
Bid Securing Declaration in lieu of Bid Security.

We unconditionally accept the conditions of this Bid Securing Declaration. We understand we (all
members individually and jointly in case of a Consortium) shall stand automatically suspended from
being eligible for bidding in any tender in RIDCO for 2 (two) years from the date of opening of this
Proposal if we breach our obligation(s) under the tender conditions if we:

1. Withdraw/amend/impair/derogate, in any respect, from our Proposal, within the Proposal
validity; or
2. Being notified within the Proposal validity of the acceptance of our Proposal by RIDCO:

@ Refused or failed to produce the original documents for scrutiny or the required
Performance Security within the stipulated time under the RFQ-cum-RFP ’s conditions
(b) Fail or refuse to sign the Contract.
We know that this Bid Security Declaration shall expire

1. If the Contract is not decided - 15 (fifteen) days after the expiration of the Proposal validity,
any extension to it.

2. If the Contract is not awarded to us - not later than 15 (fifteen) days from the date of our
elimination from the relevant Stage of the Selection Process, or

3. If the Contract is awarded to us - not later than 15 (fifteen) days from the receipt of

Performance Security by RIDCO.

(Signature with date) ...........ccovvveiiininnnn,

RIDCO



RFQ-cum-RFP for Engagement of Consultant to act as a Programme Manager for New Cities (PMNC) for Infrastructure
Development of Industrial Township in Jodhpur-Pali-Marwar Industrial Area-Special Investment Region (JPMIA-SIR)in
Rajasthan Under Delhi-Mumbai Industrial Corridor (DMIC) Project

(Name and designation)
Duly authorized to sign Proposal for and on behalf of............................

[name, address, and seal of Consultant]

Datedon ............. dayof ............. [insert date of signing]
Place.....coovviiii i [insert place of signing]
DA:..
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Form 4H:

Technical Proposal Submission Form

[Location, Date]

To

CEO & Managing Director,

Rajasthan Industrial Corridor Development Corporation Limited
Udyog Bhawan, Tilak Mark, C-Scheme, Jaipur
Rajasthan-302005

Ref: RFQ-cum-RFP No. RFP No./ 01/2024/RIDCO; Tender Title: Consultancy Services

RFQ-cum-RFP dated [insert date and month] 2025 for Programme Manager for New Cities
(PMNC) for development and maintenance of Industrial Township under Jodhpur-Pali-Marwar
Industrial Area- Special Investment Region in Rajasthan under the DMIC Project

We are submitting our Proposal as [sole applicant/ Consortium] [with] [insert a list with full
name and address of Consortium/ Consultant].

If negotiations are held during the period of validity of the Proposal, we undertake to negotiate
in accordance with the RFQ-cum-RFP. Our Proposal is binding upon us, subject only to the
modifications resulting from technical discussions in accordance with the RFQ-cum-RFP.

We understand you are not bound to accept any Proposal you receive. Further:

1. We acknowledge that Rajasthan Industrial Corridors Development Corporation Limited
(“RIDCO”) will be relying on the information provided in the Proposal and the
documents accompanying the Proposal for selection of the Consultant, and we certify
that all information provided in the Proposal and in the supporting documents is true
and correct, nothing has been omitted which renders such information misleading; and
all documents accompanying such Proposal are true copies of their respective
originals.

2. This statement is made for the express purpose of appointment as the Consultant for the
aforesaid Project.

3. We shall make available to RIDCO any additional information it may deem necessary
or require for supplementing or authenticating the Proposal.

4. We acknowledge the right of RIDCO to reject our application without assigning any

reason or otherwise and hereby waive our right to challenge the same on any account
whatsoever.
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10.

11.

RIDCO

We certify that in the last 3 (three) years, we have neither failed to perform on any
contract, as evidenced by imposition of a penalty by an arbitral or judicial authority or a
judicial pronouncement or arbitration award against the Applicant, nor been expelled
from any project or contract by any public authority nor have had any contract
terminated by any public authority for breach on our part.

We declare that:

a. We have examined and have no reservations to the RFP, including any Addendum
issued by the RIDCO;

b. We do not have any conflict of interest in accordance with the terms of the RFP;

c. We have not directly or indirectly or through an agent engaged or indulged in any
corrupt practice, fraudulent practice, coercive practice, undesirable practice or
restrictive practice, as defined in the RFP, in respect of any tender or request for
proposal issued by or any agreement entered into with Client or any other public
sector enterprise or any government, Central or State; and

d. We hereby certify that we have taken steps to ensure that no person acting for us or
on our behalf will engage in any corrupt practice, fraudulent practice, coercive
practice, undesirable practice or restrictive practice.

We understand that you may cancel the Selection Process at any time and that you are
neither bound to accept any Proposal that you may receive nor to select the Consultant,
without incurring any liability to the Applicants.

We declare that we are not a member of any other Consortium applying for selection as
a Consultant.

We certify that in regard to matters other than security and integrity of the country, we
or any of our affiliates have not been convicted by a court of law or indicted or adverse
orders passed by a regulatory authority which would cast a doubt on our ability to
undertake the Consultancy for the Project or which relates to a grave offence that
outrages the moral sense of the community.

We further certify that in regard to matters relating to security and integrity of the
country, we have not been charge-sheeted by any agency of the Government or
convicted by a court of law for any offence committed by us or by any of our affiliates.

We further certify that neither we nor any of our consortium members have been barred
by the central government, any state government, a statutory body or any public sector
undertaking, as the case may be, from participating in any project or bid, and that any
such bar, if any, does not subsist as on the date of this RFP.
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12. We further certify that no investigation by a regulatory authority is pending either
against us or against our affiliates or against our CEO or any of our
Directors/Managers/employees.

13. We hereby confirm our Compliance to Rule 144(xi) of GFRs, 2017 including
amendment / revision issued vide Order (Public Procurement No. 4), Office
Memorandum No. F.7/10/2021-PPD (1) dated 23-02-2023.

14. We hereby irrevocably waive any right or remedy which we may have at any stage at
law or howsoever otherwise arising to challenge or question any decision taken by The
Employer in connection with the selection of Consultant or in connection with the
Selection Process itself in respect of the above mentioned Project.

15. We agree and understand that the Proposal is subject to the provisions of the RFP. In no
case, shall we have any claim or right of whatsoever nature if the consultancy for the
Project is not awarded to us or our Proposal is not opened or rejected.

16. In the event of our being selected as the Consultant, we agree to enter intoa Contract

17. In accordance with the contract prescribed in the RFP. We agree not to seek any
changes in the aforesaid form and agree to abide by the same.

18. We have studied RFP and all other documents carefully. We understand that except to
the extent as expressly set forth in the Contract, we shall have no claim, right or title
arising out of any documents or information provided to us by Client or in respect of any
matter arising out of or concerning or relating to the Selection Process including the
award of consultancy.

19. The Financial Proposal is being submitted in a separate cover. This Technical Proposal
read with the Financial Proposal shall be binding on us

20. We agree and undertake to abide by all the terms and conditions of the RFP.

We acknowledge that RIDCO in the capacity of the employer invites proposals from
prospective Applicants to participate in bidding

We remain,

Yours sincerely,

Authorized Signature [In full and initials]:

Name and Title of Signatory:

Name of Firm:

Address:

(Name and seal of the Applicant/Member in Charge)
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Form 41:
Applicant's Experience

RFQ-cum-RFP No. RFP No0./01/2024/RIDCO; Tender Title: Consultancy Services

[Using the format below, provide information on each assignment for which your firm, and each
associate for this assignment, was legally contracted either individually as a corporate entity
or as one of the major companies within a JV for carrying out consulting services similar to
the ones requested under this assignment.]

e Provide details of project experience in support of evaluation criteria as per Annexure
— 11: Parameters for Evaluation of the Technical Proposal of this document.

e Limit each project to 2 single-sided pages (1 sheet double sided)

o Client certificates/ ready for each project

e Use projects with a copy of proof of experience as required for meeting the minimum
qualification criteria prescribed.

e Exhibit only those projects undertaken in the last 10 (ten) years.

e Projects without proof of experience from the respective client will not be considered

Assignment Name and project cost: Approx. value of the contract (in X in Crore)

Country: Duration of assignment (months):

Location within country:

Name of Client: Total No. of staff-months of the assignment:

Address Approx. value of the services provided by your firm
under the contract (in X in Crore)

Start Date (Month/Year) No. of professional staff- months provided by

Completion Date (Month/Year): associated Consultants:

Name of Lead Partner: Name of senior professional staff of your firm
involved and functions performed (indicate most
significant profiles such as Project
Director/Coordinator, Team Leader):

Name of Associated Consultants, If any:

Narrative Description of Project:
(highlight project capital cost in the narration)

Description of actual services provided by your staff within the assignment:

Firm's Name:
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Authorized Signature:

Note:

In all above cases, documentary proof satisfying the qualification criteria shall be submitted along with
project completion certificate and calculation for project cost.

Please limit the description of the project in two A4 size sheet of paper. Descriptions exceeding two
A4 size sheet of paper shall not be considered for evaluation.

For the purpose of conversion of foreign currency into local currency i.e. Indian Rupees (?) or vice
versa, Bidders shall use the Reference Rates of Foreign Currency published by Reserve Bank of India
(www.rbi.org.in), on the Base Date (28 days prior to the last date of second stage bid submission)

In case a particular currency rate is not published by the Reserve Bank of India, then the selling rate of
such currency shall be taken from the following internet website on the Base Date:
http://www.oanda.com

In case the exchange rates are not available on the above website also, then the mid-market rate of
such currency shall be taken from the alternate web site

http://www.xe.com for the same date

In all above cases, documentary proof satisfying the qualification criteria shall be submitted along with
project completion certificate and calculation for project cost.

RIDCO
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Form4J:

Comments and Suggestions on the Terms of Reference and Facilities to be provided by the
Client

RFQ-cum-RFP No. RFP No./ 01/2024/RIDCO; Tender Title: Consultancy Services

Consultant’s Name

[Address and Contact Details]

Consultant’s Reference No. Date................

Form 4J: Comments and Suggestions on the areas that have not been provided or any changes to the
existing provisions of the Terms of Reference and Facilities to be provided by the Rajasthan Industrial
Corridors Development Corporation Limited (“RIDCQO”) that could improve the quality/effectiveness
of the assignment.

Specifically, mention where your proposal deviates from Section 6: Terms of Reference.
A - ON THE TERMS OF REFERENCE

Note: Suggest and justify any modifications or improvements to the Scope of Work you are proposing
to improve performance in carrying out the assignment (such as deleting some activity you consider
unnecessary, adding another, or proposing a different phasing of the activities). Such suggestions
should be concise, to the point, and incorporated into your proposal. Consultants must maintain the
same numbering and structure as in Section 6 (Terms of Reference).

B - ON FACILITIES & OTHER AREAS
{Comments on facilities to be provided by the RIDCO. For example, administrative support, office
space, etc., if any}

Note: Notwithstanding to the comments and suggestions mentioned hereinabove, RIDCO reserves the

right to accept or reject the same and such comments/suggestions shall not be binding upon RIDCO
and shall not impact the evaluation of the bids.
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Form 4K:

Description of Approach, Methodology and Work Plan for Performing the Assignment

RFQ-cum-RFP No. RFP No0./01/2024/RIDCO; Tender Title: Consultancy Services

Consultant’s Name

[Address and Contact Details]

Consultant’s Reference No. Date..........

Form 4K: a description of the approach, methodology and work plan for performing the assignment,
including a detailed description of the proposed methodology and staffing for training if the Terms of
Reference specify training as a specific component of the assignment.

{Suggested structure of your Response:
a) Technical Approach and Methodology
b) Work Plan

¢) Organization and Staffing}

A) Technical Approach and Methodology

{Please explain your understanding of the objectives of the assignment as outlined in the “Terms of
Reference” (TORs), the technical approach, and the methodology you would adopt for implementing
the tasks to deliver the expected output(s), and the degree of detail of such output. Please do not
repeat/copy the TORs here.}

B) Work Plan.

{Please outline the plan for implementing the main activities/tasks of the assignment, their content and
duration, phasing and interrelations, milestones (including interim approvals by the Rajasthan
Industrial Corridors Development Corporation Limited (“RIDCQO”)), and tentative delivery dates of
the reports. The proposed work plan should be consistent with the technical approach and
methodology, showing your understanding of the TOR and ability to translate them into a feasible
working plan. A list of the final documents (including reports) to be delivered as final output(s) should
be included here.}

C) Organization and Staffing.

{Please describe the structure and composition of your team, including the list of the Key Experts,
Non-Key Experts, and relevant technical and administrative support staff. The Organization and
staffing should be consistent with Form 4L *Team Composition and Task Assignments’.}

(Signature with date)
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(Name and designation)
Duly authorized to sign Proposal for and on behalf of

[name, address, and seal of Consultant]
DA: Relevant documents like technical data, literature, drawings, and other documents

RIDCO
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Form4L:
Team Composition and Task Assignments

RFQ-cum-RFP No. RFP No./ 01/2024/RIDCO; Tender Title: Consultancy Services

Consultant’s Name

[Address and Contact Details]

Consultant’s Reference No.

Note to Consultants: RFQ-cum-RFP indicates key Personnel (Managers/ Supervisors/ Executives/ Specialists/ Technicians) and the number of non-
key staff required to perform the services to the required performance standards and quality. The consultant shall quote the cost of these personnel in
the Financial Proposal.

Industrial Area-Special Investment Region (JPMIA-SIR)in Rajasthan Under Delhi-Mumbai Industrial Corridor (DMIC) Project

Expert’s input (in person-months) per each Deliverable

Total Time Input (in

No. | Name Months)
Position | Location | D-1 | |p2 [ |D3 ... | |Dn | | | | Home | Field | Total
KEY EXPERTS
2
K-1 'II_'ZZS; Home months 1.0 1.0
Field 0.5m 2.5 0
K-2
n
Subtotal
NON-KEY EXPERTS
Home
N-1 Field
n
Subtotal
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Form4M:
Curriculum Vitae (CV) for Proposed Staff (Key Personnel) with one page of summary of
experience

RFQ-cum-RFP No. RFP No0./01/2024/RIDCO; Tender Title: Consultancy Services

Consultant’s Name
[Address and Contact Details]

Consultant’s Reference No. Date..........
Position Title and No. {e.g.,, K-1, TEAM LEADER}

Name of Expert: {Insert full name}

Date of Birth: {day/month/year}

Country of Citizenship /

Residence

Education and Training: {List college/university/ Institution or other specialized education/ Training,
giving names of institutions, dates attended, degree(s)/diploma(s)/ Certificate(s) obtained. Highlight
relevance to general and specific sectors}

Employment record relevant to the assignment: {Starting with present position, list in reverse order.
Please provide dates, name of employing organization, titles of positions held, types of activities
performed and location of the assignment, and contact information of previous Procuring Entities and
employing organization(s) who can be contacted for references. Past employment irrelevant to the
assignment does not need to be included.}

Summary of activities
performed and
relevance to the
Assignment

Employing organization and your
Period title/position. Contact Country
information for references

[e.g., Ministry of ...... ,
advisor/consultant to...

[e.g., May 2021-

For references:
present]

Membership in Professional Associations and Publications:

Language Skills (indicate only languages in which you can work):

Adequacy for the Assignment:
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Reference to Prior Work/Assignments that
Best Illustrates Capability to Handle the
Assigned Tasks

Detailed Tasks Assigned on Consultant’s
Team of Experts:

{List all deliverables/tasks as in FORM T5 in
which the Expert shall be involved)

Expert’s contact information: (e-mail ...................... , phone............... )

Certification:

I, the undersigned, certify that to the best of my knowledge and belief, this CV correctly describes
myself, my qualifications, and my experience, and | am available, as and when necessary, to undertake
the assignment in case of a Contract award. | understand that any misstatement or misrepresentation
described herein may lead to my disqualification, dismissal, and/or sanctions by the RIDCO.

Name of Expert Signature Date
(Signature with date)

(Name and designation)

Duly authorized to sign Proposal for and on behalf of

[name, address, and seal of Consultant ]
DA: As above, if any
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FORMA4N:
Staffing Schedule for Key Personnel (Core Team)
(Person months per year)

RFQ-cum-RFP No. RFP No0./01/2024/RIDCO; Tender Title: Consultancy Services

Key Professional Year 1 ;(ear 3Year Total
Programme Director 12 12 12 36
Deputy Programme Director cum Infrastructure Manager 12 12 12 36
Contract Expert 6 6 6 18
Project Controls, Planning and MIS Manager 12 12 12 36
Programme ICT Manager 4 4 4 12
Chief Interface Manager 6 6 6 18
Design Manager (Design Head) 6 6 6 18
Total 58 58 58 174

e The duration stated for each Key Professional is best estimated based on the current scope and client
needs. As the Programme evolves, some positions may be changed/replaced with new positions or
new Key Professionals may be added. All changes to Key Professional will be decided by mutual

consent of the Consultant and the Client and be part of future work orders.

e It is envisaged that all the members of the Key Professional shall be required during the term of
assignment as mentioned above (3 years). However, a fresh assessment of the requirement shall be
made at the end of the finalization of annual work orders in consultation with the consultant.
Payment to the consultant shall take into consideration the actual deployment of the Key
Professional and shall be in accordance with the provisions of the Standard Form of Contract in
SECTION 6: of this RFQ-cum-RFP. It is clarified that nothing contained in this Form should be
interpreted as an assurance (express or implied) that the term of the assignment would be extended

beyond the initial 1 (One) year.
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FORM 40:
Staffing Plan for Resource Pool(Person months for each year for 3 years)

RFQ-cum-RFP No. RFP No./ 01/2024/RIDCO; Tender Title: Consultancy Services

gl Total person
No. Functional Role / Discipline Senior Associate months per
year

1. Urban and Regional Planner 1 2 3

2. GIS Expert 1 2 3

3. Transportation Planner 1 0 1

4, Roads/Highway Expert 1 3 4

5. Water Supply Expert 1 3 4

6. Sewerage & Wastewater Expert 1 3 4

7. Power Infrastructure Expert 1 3 4

8. ICT Design Expert 0 2 2

9. Construction Engineer 0 6 6

10. | Structural Design Engineering 2 3 5

11. Environmental/Sustainability expert 1 2 3

12. | MIS Expert cum Document Controller 0 3 3

13. | Programme/Project Planning/Scheduling 0 3 3

14. | Cost Engineer 1 3 4

15. | Health & Safety 1 3 4

16. | QA/QC Manager 1 3 4

17. | Civil Engineering 3 3 6

18. Mechanical Engineering 0 3 3

19. | Marketing Expert 1 1 2

20. PPP, Economic and Financial Expert 0 1 1

21. Legal and Regulatory Expert/ Land/ Revenue 1 1 2
Expert

22 Architect (Buildings/Landscape) 1 1 2

23. MEP Expert (Buildings) 1 2 3
Total 20 56 76

Notes:

1. Assessment of the requirement of the additional personnel shall be made at the time of finalization of
the annual work order in consultation with the consultant. Payment to the consultant shall be made
based on the actual deployment of the additional personnel.

2. The ceiling limits for Key Personnel and Resource Pool are as mentioned in the Payment Schedule of
this work order and payments will not exceed the limits. The man-months for each discipline may
increase or decrease.

3. Certain additional personnel may be required during the terms of the consultancy (which could last
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up to 3 years, in the event the consultancy is extended on an annual basis beyond the initial terms of
1-year by the client). However, a fresh assessment of the requirement shall be made at the end of the
finalization of the annual work order in consultation with the consultant. It is clarified that nothing
contained in the Form should be interpreted as an assurance (expressed or implied) that the term of
the consultancy would be extended beyond the initial 1 (One) year.
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Form4p:
Terms and Conditions: Compliance

Consultant’s Name
[Address and Contact Details]
Consultant’s Reference No. Date.........

RFQ-cum-RFP No. RFP No0./01/2024/RIDCO; Tender Title: Consultancy Services

Note to Consultants: Fill up this Form regarding Terms and Conditions in the RFQ-cum-RFP,
maintaining the same numbering and structure. Add additional details not covered elsewhere in your
Proposal in this regard.

Ref of RFQ-cum-RFP Section, Confirmation/
Clause iati ificati
sl No. Subject DeV|at|_on/ Justification/
. Clause / Sub- Exception Reason
Section .
Clause Reservation

We shall comply with, abide by, and accept without variation, deviation, or reservation all terms and
conditions of the RFQ-cum-RFP, except those mentioned above. If mentioned elsewhere in our
Proposal, contrary terms and conditions shall not be recognized and shall be null and void.

Signature with date

Name and Designation
Duly authorized to sign Proposal for and on behalf of

(name, address and seal of Consultant)
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Form4Q:
Integrity Pact

RFQ-cum-RFP No. RFP No./ 01/2024/RIDCO; Tender Title: Consultancy Services

This Agreement (hereinafter called the Integrity Pact) is made on day of the month of
202 at , India.
BETWEEN

Rajasthan Industrial Corridors Development Corporation Limited (“RIDCO”),a company incorporated
under the Companies Act, 2013 having its registered office at Udyog Bhawan, Tilak Marg, C-Scheme,
Jaipur (Rajasthan: India) 302005 through its Chief Executive Officer cum Managing Director of the
RIDCO, for and on behalf of Governor of Rajasthan (hereinafter called the “The Principal”, which
expression shall mean and include unless the context otherwise requires, his successors in office and
assigns) of the First Part

AND
M/s. (hereinafter called the “The Consultant”, which expression

shall mean and include unless the context otherwise requires, his successors and permitted assigns) of
the Second Part.

PREAMBLE

‘The Principal’ intends to award, under laid down organizational procedures, contract(s) for
, ‘The Principal’ values full compliance with all relevant laws of the land,
rules, regulations, economical use of resources and fairness/ transparency in its relations with its
Consultant(s) and/ or Consultant(s). In order to achieve these goals, the Principal shall appoint
Independent External Monitors (IEMs) who shall monitor the Procurement Process and the execution of
the contract for compliance with the abovementioned principles.

Section 1 - Commitments of the ‘The Principal’

1 “The Principal” commits itself to take all measures necessary to prevent corruption and to observe
the following principles: -

(@) Noemployee of the Principal, personally or through family members, shall, in connection
with the tender for, or the execution of a contract, demand, take a promise for or accept, for
self or third person, any material or immaterial benefit which the person is not legally
entitled to.

(b)  The Principal shall, during the Procurement Process, treat all Consultant(s) with equity and
reason. The Principal shall, in particular, before and during the Procurement Process,
provide to all Consultant(s) the same information and shall not provide to any Consultant(s)
confidential/ additional information through which the Consultant(s) could obtain an
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(©)

advantage in relation to the Procurement Process or the contract execution.

The Principal shall exclude from the process all known prejudiced persons.

2 If the Principal obtains information on the conduct of any of its employees, which is a criminal
offence under the IPC/ PC Act, or if there be a substantive suspicion in this regard, the Principal
shall inform the Chief Vigilance Officer and in addition, can initiate disciplinary actions.

Section 2 - Commitments of the ‘Consultant’

1 The ‘Consultant’ commit themselves to take all measures necessary to prevent corruption. The
‘Consultant’ commit themselves to observe the following principles during participation in the
Procurement Process and during the contract execution.

(@)

(b)

(©)

(d)

(€)

(f)

The ‘Consultant’ shall not, directly or through any other person or firm, offer, promise, or
give to any of the Principal’s employees involved in the Procurement Process or the
execution of the contract or to any third person any material or other benefit which he is not
legally entitled to, in order to obtain in exchange any advantage of any kind whatsoever
during the Procurement Process or during the execution of the contract.

The ‘Consultant’ shall not enter any undisclosed agreement or understanding with other
Consultants, whether formal or informal. This applies in particular to prices, specifications,
certifications, subsidiary contracts, submission or non-submission of Proposals or any other
actions to restrict competitiveness or to introduce cartelisation in the Procurement Process.

The ‘Consultant’ shall not commit any offence under the relevant IPC/PC Act; further, the
‘Consultant’ shall not use improperly, for purposes of competition or personal gain, or pass
on to others, any information or document provided by the Principal as part of the business
relationship, regarding plans, technical proposals, and business details, including
information contained or transmitted electronically.

The “Consultant’ of foreign origin shall disclose the name and address of the Agents/
representatives in India, if any. Similarly, the Consultant/ Contractors of Indian Nationality
shall furnish the name and address of the foreign principals, if any. Further details, as
mentioned in the “Guidelines on Indian Agents of Foreign Suppliers”, shall be disclosed by
the Consultant. Further, as mentioned in the Guidelines, all the payments made to the Indian
agent/ representative must be in Indian Rupees only. A copy of the “Guidelines on Indian
Agents of Foreign Suppliers” is placed in the Appendix to this agreement.

The ‘Consultant’ shall, when presenting their Proposal, disclose any and all payments
made, are committed to, or intends to make to agents, brokers, or any other intermediaries
in connection with the contract award.

Consultant who has signed the Integrity Pact shall not approach the Courts while
representing the matter to IEMs and shall wait for their decision in the matter.

2 The “Consultant’ shall not instigate third persons to commit offences outlined above or be an
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accessory to such offences.
Section 3 - Disqualification from Procurement Process and exclusion from future contracts

If the “‘Consultant’, before award or during execution, has committed a transgression through a violation
of Section 2, above or in any other form such as to put their reliability or credibility in question, the
Principal is entitled to disqualify the ‘Consultant’ from the Procurement Process or take action as per the
procedure mentioned in the “Guidelines on Banning of business dealings”.

Section 4 - Compensation for Damages

1 If the Principal has disqualified the ‘Consultant’ from the Procurement Process prior to the award
according to Section 3, the Principal is entitled to demand and recover from the ‘Consultant’ the
damages equivalent to Earnest Money Deposit/ Bid Security.

2 If the Principal has terminated the contract according to Section 3, or if the Principal is entitled to
terminate the contract according to Section 3, the Principal shall be entitled to demand and recover
from the Consultant liquidated damages of the contract value or the amount equivalent to
Performance Bank Guarantee.

Section 5 - Previous transgression

1 Consultant declares that no previous transgressions occurred in the last three years with any other
Company in any country conforming to the anti-corruption approach or with any Public Sector
Enterprise in India that could justify his exclusion from the Procurement Process.

2 If the Consultant makes an incorrect statement on this subject, he can be disqualified from the
Procurement Process, or action can be taken as per the procedure mentioned in “Guidelines on
Banning of business dealings”.

Section 6 - Equal treatment of all Consultants/ Contractors/ Subcontractors

1 In the case of Subcontracting, the Principal Consultant shall take responsibility for the adoption of
the Integrity Pact by the Subcontractor.

2 The Principal shall enter into agreements with identical conditions as this one with all Consultants
and Contractors.

3 Principal shall disqualify from the Procurement Process all Consultants who do not sign this Pact
or violate its provisions.

Section 7 - Criminal charges against violating Consultant(s)/ Consultant(s)/ Subcontractor(s)

If the Principal obtains knowledge of the conduct of a Consultant, Consultant or Subcontractor, or of an
employee or a representative or an associate of a Consultant, Consultant or Subcontractor, which
constitutes corruption, or if the Principal has substantive suspicion in this regard, the Principal shall
inform the same to the Chief Vigilance Officer.

Section 8 - Independent External Monitor

1 The Principal appoints a competent and credible Independent External Monitor for this Pact after
approval by Central Vigilance Commission. The task of the Monitor is to review independently
and objectively whether and to what extent the parties comply with the obligations under this
agreement.
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2 The Monitor is not subject to instructions by the representatives of the parties and performs his
functions neutrally and independently. The Monitor would have access to all Contract documents
whenever required. It shall be obligatory for him/ her to treat the information and documents of
the Consultants/ Contractors as confidential. He/ she reports to the Head of the RIDCO.

3 The Consultant(s)/ Consultant(s) accepts that the Monitor has the right to access, without
restriction, all Project documentation of the Principal, including that provided by the Consultant.
The Consultant shall also grant the Monitor, upon his request and demonstration of a valid
interest, unrestricted and unconditional access to their project documentation. The same is
applicable to Sub-contractors.

4 The Monitor is under contractual obligation to treat the information and documents of the
Consultant(s)/ Sub-contractor(s) with confidentiality. The Monitor has also signed declarations on
‘Non-Disclosure of Confidential Information” and of Absence of Conflict of Interest. In case of
any conflict of interest arising at a later date, the IEM shall inform the Head of the RIDCO and
recuse himself/ herself from that case.

5 The Principal shall provide to the Monitor sufficient information about all meetings among the
parties related to the Project, provided such meetings could have an impact on the contractual
relations between the Principal and the Consultant. The parties offer the Monitor the option to
participate in such meetings.

6 As soon as the Monitor notices, or believes to have noticed, a violation of this agreement, he shall
so inform the Management of the Principal and request the Management to discontinue or take
corrective action, or to take other relevant action. The monitor can, in this regard, submit non-
binding recommendations. Beyond this, the Monitor has no right to demand from the parties that
they act in a specific manner, refrain from action, or tolerate action.

7 The Monitor shall submit a written report to the Head of the RIDCO within 8 to 10 weeks from
the date of reference or intimation to him by the Principal and, should the occasion arise, submit
proposals for correcting problematic situations.

8 If the Monitor has reported to the Head of the RIDCO a substantiated suspicion of an offence
under the relevant IPC/ PC Act, and the Head of the RIDCO has not, within the reasonable time,
taken visible action to proceed against such offence or reported it to the Chief Vigilance Officer,
the Monitor may also transmit this information directly to the Central Vigilance Commissioner.

9 The word ‘Monitor” would include both singular and plural.

Section 9 - Pact Duration

This Pact begins when both parties have legally signed it. It expires for the Consultant, 12 months after
the last payment under the contract and for all other Consultants 6 months after the contract has been
awarded. Any violation of the same would entail disqualification of the Consultants and exclusion from
future business dealings.

If any claim is made/lodged during this time, the same shall be binding and continue to be valid despite
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the lapse of this pact as specified above unless it is discharged/ determined by the Head of the RIDCO.

Section 10 - Other provisions

1 This agreement is subject to Indian Law. The place of performance and jurisdiction is the
Registered Office of the Principal, i.e., Jaipur, Rajasthan.

2 Changes and supplements, as well as termination notices, need to be made in writing. Side
agreements have not been made.

3 If the Consultant is a partnership or a consortium, this agreement must be signed by all partners or
consortium members.

4 Should one or several provisions of this agreement turn out to be invalid, the remainder of this
agreement remains valid. In this case, the parties shall strive to come to an agreement with their
original intentions.

5 Issues like Warranty/ Guarantee etc., shall be outside the purview of IEMs.

6 In the event of any contradiction between the Integrity Pact and its Appendix, the Clause in the
Integrity Pact shall prevail.

For and on behalf of the Principal

(Name of the Officer and Designation)
(Office Seal)
For and on behalf of ‘Consultant.’

(Name of the Officer and Designation)
(Office Seal)

For and on behalf of the Principal
Place

Date

Witness 1: (Name & Address)

Witness 2: (Name & Address)
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Appendix to Integrity Pact
Guidelines for Indian Agents of Foreign Suppliers

1.0 There shall be compulsory registration of agents for all Global (Open) Tenders and Limited
Tenders. An agent who is not registered with ‘The Principal’ shall apply for registration in the
registration form with the appropriate unit.

1.1 Registered agents shall file an authenticated Photostat copy duly attested by a Notary
Public/Original certificate of the Principal confirming the agency agreement. It should cover -
the precise relationship, services to be rendered, and mutual interests in business - generally
and/or specifically for the tender. Any commission/ remuneration/ salary/ retainership, which the
agent or associate receives in India or abroad from the Principal, whether should be brought on
record in the Agreement and be made explicit.

1.2 Wherever the Indian representatives have communicated on behalf of their principals and the
foreign parties have stated that they are not paying any commission to the Indian agents, and the
Indian representative is working on the basis of salary, or a retainer, a written declaration to this
effect should be submitted by the party (i.e., Principal) before finalizing the order.

2.0 Disclosure of particulars of agents/ representatives in India, if any.
2.1 Consultants of Foreign nationality shall furnish the following details in their offers:

2.1.1 The ‘Consultant’ of foreign origin shall disclose the name and address of the agents/
representatives in India, if any and the extent of authorization and authority given to commit the
Principals. In case the agent/ representative be a foreign Company, it shall be confirmed whether
it is an existing Company and details of the same shall be furnished.

2.1.2 The amount of commission/ remuneration included in the quoted price(s) for such agents/
representatives in India.

2.1.3 Confirmation of Consultant that the commission/ remuneration, if any, payable to his agents/
representatives in India, may be paid by ‘The Principal’ in Indian Rupees only.

2.2 Consultants of Indian Nationality shall furnish the following details in their offers:

2.2.1 The *‘Consultant’ of Indian Nationality shall furnish the name and address of the foreign
principals, if any, indicating their nationality as well as their status, i.e., whether manufacturer or
agents of manufacturer holding the Letter of Authority of the Principal authorizing the agent
specifically to make an offer in India in response to tender either directly or through the agents/
representatives.

2.2.2  The amount of commission/ remuneration included in the price (s) quoted by Consultant for
himself.

2.2.3 Confirmation of the foreign principals of Consultant that the commission/ remuneration, if any,
reserved for Consultant in the quoted price(s), may be paid by ‘The Principal’ in India in
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equivalent Indian Rupees on satisfactory completion of the Project or supplies of Services.

2.3 In either case, in the event of contract materializing, the terms of payment shall provide for
payment of the commission/ remuneration, if any, payable to the agents/ representatives in India
in Indian Rupees on expiry of 90 days after the discharge of the obligations under the contract.

2.4 Failure to furnish correct and detailed information as called for in clauses above shall render the
concerned Proposal liable to rejection or, in the event of a contract materializing, the same liable
to termination by ‘The Principal’. Besides this, there would be a penalty of banning business
dealings with “The Principal’ or damage or payment of a named sum.
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Form4R:
Authorization to Attend Pre-Proposal Conference

Consultant’s Reference No. Date..........

To

CEO & Managing Director,

Rajasthan Industrial Corridor Development Corporation Limited
Udyog Bhawan, Tilak Mark, C-Scheme, Jaipur
Rajasthan-302005

Applicant
[Complete address of the Applicant]

Ref: RFQ-cum-RFP No. RFP No0./01/2024/RIDCO; Tender Title: Consultancy Services

Subject: Authorization to attend Pre-Proposal Conference on (date).

Following persons are hereby authorized to attend the Pre-Proposal Conference for the tender mentioned
above on behalf of (Consultant) in the order of
preference given below.

Sr. Name Government Photo 1D Type/ Number
l.

I

Alternate Representative

Note:

1. Maximum of two representatives (carrying valid Government photo 1Ds) shall be permitted to attend
the Pre-Proposal opening. An alternate representative shall be permitted when regular representatives
cannot attend.

2. Permission to enter the hall where the pre-Proposal conference is conducted may be refused if
authorization as prescribed above is not submitted.

Signatures of Consultant
or

The officer authorized to sign the Proposal.

Documents on behalf of the Consultant
[name & address of Consultant and seal of company]
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Form 4S
Disclosure of Prior Engagements with NICDC/RIDCO/RIICO

Consultant’s Reference No. Date..........

To

CEO & Managing Director,

Rajasthan Industrial Corridors Development Corporation Limited
Udyog Bhawan, Tilak Mark, C-Scheme, Jaipur
Rajasthan-302005

Applicant
[Complete address of the Applicant]

Ref: RFQ-cum-RFP No. RFP No0./01/2024/RIDCO; Tender Title: Consultancy Services
[This form is to be completed by the Applicant to disclose any prior engagements undertaken with

NICDC/RIDCO/RIICO for consulting assignments of a similar nature to the current assignment, in
compliance with Clause 2.3.5 of the RFQ-cum-RFP .]

1. Prior Engagement Details
Please provide details of all prior consulting assignments with NICDC/RIDCO/RIICO of a
similar nature to the current assignment.

Engagement . Project Client Contact
Description Scope of Work |Duration Reference/Name ||Person
2. Declaration

The Applicant hereby certifies and declares the following:

e The Applicant has fully disclosed all prior engagements with NICDC/RIDCO/RIICO in
compliance with Clause 2.3.5 of the RFQ-cum-RFP.

e The Applicant acknowledges that RIDCO reserves the exclusive right to determine whether any
prior engagement constitutes a Conflict of Interest.

RIDCO 109



RFQ-cum-RFP for Engagement of Consultant to act as a Programme Manager for New Cities (PMNC) for Infrastructure
Development of Industrial Township in Jodhpur-Pali-Marwar Industrial Area-Special Investment Region (JPMIA-SIR)in
Rajasthan Under Delhi-Mumbai Industrial Corridor (DMIC) Project

Section5:Financial Proposal - Standard Forms

Form5A Financial Proposal Submission Form

Form5B-1 Standard Schedule of Rates for PMNC Key Personnel
Form5B-2(a) Standard Schedule of Rates for additional Personnel (Senior)
Form5B-2(b) Standard Schedule of Rates for additional Personnel (Associate)
Form5C Staff Fee Estimate

Form5D Out of Pocket (Direct) Expenses

Form5E Summary of Financial Proposal
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Form 5A:
Financial Proposal Submission Form

[Location] [Date]
To:

CEO & Managing Director,
Rajasthan Industrial Corridor Development Corporation Limited

Udyog Bhawan, Tilak Mark, C-Scheme, Jaipur
Rajasthan-302005

Dear Sir/Ma’am,

Subject: Programme Manager for New Cities (PMNC) Consultancy Services for Development and
Management of Industrial Township under Jodhpur-Pali-Marwar Industrial Area- Special Investment
Region in Rajasthan under the DMIC Project

Ref: RFQ-cum-RFP No. RFP No0./01/2024/RIDCO; Tender Title: Consultancy Services

We, the undersigned, offer to provide the services for [name of assignment] in accordance with your
Request for Qualification — cum - Request for Proposal dated [date] and our Proposal. Our attached
Financial Proposal is for the sum of [amount(s) in words and figures] including all applicable taxes for 3

(three) year Programme Manager for New Cities (PMNC) Consultancy Services.

Our Financial Proposal shall be binding upon us subject to the modifications resulting from arithmetic
correction, if any, up to the expiration of the validity period of the Proposal, i.e. 120 days.

We undertake that, in competing for (and, if the award is made to us, in executing) the above contract,
we will strictly observe the laws against fraud and corruption in force in India namely —Prevention of

Corruption Act 1988.

We understand you are not bound to accept any Proposal you receive. We remain,
Yours sincerely,

Authorized Signature [In full and initials]:
Name and Title of Signatory:

Name of Firm and Address:
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Form5B-1:
Standard Schedule of Rates for PMNCKey Personnel

Ref: RFQ-cum-RFP No. RFP No./ 01/2024/RIDCO; Tender Title: Consultancy Services

Year 1 Monthly rates for
S.No | Role Propo_sed Company 2025*
Candidate name - .
(in Figures) | (in words)
1 Programme Director
Deputy Programme
2 Director cum
Infrastructure Manager
3 Contract Expert
Project Controls,
4 Planning and MIS
Manager
5 Programme ICT
Manager
Chief Interface
6
Manager
7 Design Manager
(Design Head)

*Monthly rates are based on a work day of 8 hours considering that there shall be 22 working days in a
calendar month; provided that the method of payment and manner of calculation of man-months
specified in the standard form of contract shall apply even if there are more than 22 working days in any
calendar month. The time spent in man-months and the fee payable shall be calculated in accordance
with the General Conditions of Contract in the Standard Form of Contract of this RFQ-cum-RFP.
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Form5B-2(a):

Standard Schedule of Rates for Additional Personnel

Ref: RFQ-cum-RFP No. RFP No./ 01/2024/RIDCO; Tender Title: Consultancy Services

_ Person Senior Expert Monthly Rate in
S. No. Functional Role INR **
Months — -
(in figures) (in words)
1. Urban and Regional Planner 1
2. GIS Expert 1
3. Transportation Planner 1
4. Roads/Highway Expert 1
5. Water Supply Expert 1
6. Sewerage & Wastewater Expert 1
7. Power Infrastructure Expert 1
8. ICT Design Expert 1
9. Construction Engineer 1
10. Structural Design Engineering 1
11. Environmental/Sustainability expert 1
12. MIS Expert cum Document Controller 1
13. Programme/Project Planning/Scheduling 1
14. Cost Engineer 1
15. Health & Safety 1
16. QA/QC Manager 1
17. Civil Engineering 1
18. Mechanical Engineering 1
19. Marketing Expert 1
20. PPP, Economic and Financial Expert 1
21. Legal and Regulatory Expert/ Land/ Revenue | 1
Expert
22 Acrchitect (Buildings/Landscape) 1
23. MEP Expert (Buildings) 1

*Monthly rates are based on a workday of 8 hours considering that there shall be 22 working days in a
calendar month; provided that the method of payment and manner of calculation of man-months
specified in the standard form of contract shall apply even if there are more than 22 working days in any
calendar month. The time spent in man-months and the fee payable shall be calculated in accordance
with the provision of the General Conditions of Contract in the Standard Form of Contract of this RFQ-
cum-RFP. The experience for the position of senior expert in the additional resource pool should be a
minimum of 12years.
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Form5B-2(b):

Standard Schedule of Rates for Additional Personnel

Ref: RFQ-cum-RFP No. RFP No./ 01/2024/RIDCO; Tender Title: Consultancy Services

Sr. Functional Role Person Associate Monthly Rate in INR **
No. Months (in figures) (in words)
1. Urban and Regional Planner 1
2. GIS Expert 1
3. Transportation Planner 1
4. Roads/Highway Expert 1
5. Water Supply Expert 1
6. Sewerage & Wastewater Expert 1
7. Power Infrastructure Expert 1
8. ICT Design Expert 1
9. Construction Engineer 1
10. Structural Design Engineering 1
11. Environmental/Sustainability expert 1
12. MIS Expert cum Document Controller | 1
13. Programme/Project 1
Planning/Scheduling
14, Cost Engineer 1
15. Health & Safety 1
16. QA/QC Manager 1
17. Civil Engineering 1
18. Mechanical Engineering 1
19. Marketing Expert 1
20. PPP, Economic and Financial Expert 1
21. Legal and Regulatory Expert/ Land/ 1
Revenue Expert

22 Architect (Buildings/Landscape) 1
23. MEP Expert (Buildings) 1

*Monthly rates are based on a work day of 8 hours considering that there shall be 22 working days in a
calendar month; provided that the method of payment and manner of calculation of man-months
specified in the standard form of contract shall apply even if there are more than 22 working days in any
calendar month. The time spent in man-months and the fee payable shall be calculated in accordance
with the provision of the General Conditions of Contract in the Standard Form of Contract of this RFQ-
cum-RFP. The experience for the position of Associate in the additional resource pool should be a
minimum of 7years.
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Form 5C:

Staff Fee Estimate ()
(Person months multiplied by rates)

Ref: RFQ-cum-RFP No. RFP No./ 01/2024/RIDCO; Tender Title: Consultancy Services

Sr. No. | Personnel Year 1 Year 2~ | Year 3 | Total
Key Professionals”™

1. Programme Director

2. Deputy Programme Director
cum Infrastructure Manager

3 Contract Expert

4 Senior Programme Planner
(Scheduler)

5. Programme ICT Manager

6. Chief Interface Manager

7. Design Manager (Design Head)
Additional Personnel (Senior
Expert )MA"

1. Urban and Regional Planner

2. GIS Expert

3. Transportation Planner

4. Roads/Highway Expert

5. Water Supply Expert

6. Sewerage & Wastewater Expert

7. Power Infrastructure Expert

8. ICT Design Expert

9. Construction Engineer

10. Structural Design Engineering

11. Environmental/Sustainability
expert

12. MIS Expert cum Document
Controller

13. Programme/Project
Planning/Scheduling

14. Cost Engineer

15. Health & Safety

16. QA/QC Manager

17. Civil Engineering

18. Mechanical Engineering

19. Marketing Expert

20. PPP, Economic and Financial
Expert

RIDCO

115



RFQ-cum-RFP for Engagement of Consultant to act as a Programme Manager for New Cities (PMNC) for Infrastructure
Development of Industrial Township in Jodhpur-Pali-Marwar Industrial Area-Special Investment Region (JPMIA-SIR)in
Rajasthan Under Delhi-Mumbai Industrial Corridor (DMIC) Project

Sr. No. | Personnel Year 1 Year 2 | Year 3™ | Total

21. Legal and Regulatory Expert/
Land/ Revenue Expert

22. Acrchitect (Buildings/Landscape)

23. MEP Expert (Buildings)
Additional Personnel
Associate)MAN

1. Urban and Regional Planner

2. GIS Expert

3. Transportation Planner

4. Roads/Highway Expert

5. Water Supply Expert

6. Sewerage & Wastewater Expert

7. Power Infrastructure Expert

8. ICT Design Expert

9. Construction Engineer

10. Structural Design Engineering

11. Environmental/Sustainability
expert

12. MIS Expert cum Document
Controller

13. Programme/Project
Planning/Scheduling

14. Cost Engineer

15. Health & Safety

16. QA/QC Manager

17. Civil Engineering

18. Mechanical Engineering

19. Marketing Expert

20. PPP, Economic and Financial
Expert

21. Legal and Regulatory Expert/
Land/ Revenue Expert

22. Acrchitect (Buildings/Landscape)

23. MEP Expert (Buildings)

Total

A The rates for the subsequent years (i.e. years2, and3) shall be same as quoted for the first year.
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Form5D
Out of Pocket (Direct) Expenses (in )

Ref: RFQ-cum-RFP No. RFP No./ 01/2024/RIDCO; Tender Title: Consultancy Services

Item Qty Rate Year 1 Year 2 Year 3 Total X

Air Travel
Domestic”

IT, MIS
Hardware and
Software and
Administrative 8,00,000 8,00,000 8,00,000 | 24,00,000
Expenditure
(Provisional)*

Total 8,00,000 8,00,000 8,00,000 | 24,00,000

A Domestic Air Travel will be reimbursed for Economy Class only. Any additional air travel expenses
over and above the Economy class will be borne by the consultant. Any additional travel expenses over
and above the specified class will be borne by the consultant.

Reimbursement of per diem @ Rs. 1000/-and 3 star hotel accommodation on outstation travel.

Reimbursement of expenses related to air/rail travel shall be at actuals, subject to the maximum
stipulated in this Form (as may be adjusted under and in accordance with the provisions of the Standard
Form of Contract).

*Provisional amounts are the maximum set aside for bidding & fee estimation. MIS includes software
licenses e.g. scheduling, cost management, web hosting charges and hardware costs. Provisional
amounts are the maximum set aside for bidding & fee estimation. Reimbursements will be per actual
expenses when supported by documentary evidence, subject to the provisions of the Standard Form of
Contract in Section 6 of this RFQ-cum-RFP
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Form5E
Summary of Financial Proposal

Ref: RFQ-cum-RFP No. RFP No0./01/2024/RIDCO; Tender Title: Consultancy Services

Total
Item Year 1R) | Year2(R) | Year3(R) | Yearslto
3R®)

a. Staff total fee (Form 5C)

b. Out of Pocket (Form 5D)

Total Fee without GST (a) +
(b)*

c. GST

Total Financial Proposal
(atb+c)

The total fee without GST should match with the break-up of costs given as per the Form5B-1, 5B-2(a to
b), 5C and 5D.

Total Financial Proposal(in figure): 2

Total Financial Proposal (in words): X
Note: As mentioned in this RFQ-cum-RFP, the evaluation of the Financial Proposal shall be on the

basis of the total fee (total staff fee and out-of-pocket expenses) for a period of Three (3) years including
all applicable taxes.
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Section 6:Terms of Reference
1. INTRODUCTION

The Government of India is developing various
industrial corridor projects as part of the National
Industrial Corridor Programme which is aimed at the
development of futuristic industrial cities in India
which can compete with the best manufacturing and
investment destinations in the world. NICDC is in the
process of planning and implementing of new industrial
cities under 11 industrial corridors across the country
for creating employment opportunities and economic
growth leading to overall socio-economic development.
The Jodhpur-Pali-Marwar Industrial Area (JPMIA) is
one of the nine projects under the Delhi-Mumbai
Industrial Corridor (DMIC) which is one of the 11
Industrial Corridor projects being developed by the
Government of India as part of the National Industrial
Corridor Development Programme.

1.1  The Government of India has launched “Make-
In-India” and “PM Gati Shakti - National
Master Plan” which both provide further

strength to the initiatives under the National Figure 6-1: Industrial Township in Jodhpur-Pali-

Industrial _Corrldor Pro_gramme to promgte Marwar Industrial Area-Special Investment
manufacturing sector in a comprehensive Region (JPMIA-SIR) under DMIC

manner. The Make in India program aims to

facilitate investment, foster innovation, enhance skill development, protect intellectual
property, and build best-in-class manufacturing infrastructure. The PM Gati Shakti - National
Master Plan supplemented with the National Logistics Policy provides a push for Multi-modal
Connectivity for integrated planning and coordinated implementation of infrastructure
connectivity projects for improving logistics efficiency and reducing logistics cost. The multi-
modal connectivity aims to provide integrated and seamless connectivity for the movement of
people, goods, and services from one mode of transport to another. It will facilitate the last-
mile connectivity of infrastructure and reduce travel time for people.

1.2 The Delhi Mumbai Industrial Corridor (DMIC) was the first such Industrial Corridor
launched by NICDC proposed along the alignment of high capacity, high-speed Western
Dedicated Freight Corridor (DFC) between Delhi and Mumbai, covering an overall length of
1,504 km.

1.4 The proposed Industrial Township in Jodhpur-Pali-Marwar Industrial Area-Special
Investment Region (JPMIA) under the Delhi Mumbai Industrial Corridor is planned with a
total area of about 3347.84 ha (8272.69 acre) and comprises of two distinct components i.e.
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1.5

(a) Industrial Township - 3063.17 Ha (7569.26 Acre) and (b) Multi Modal Logistic Hub
project - 284.67 Ha (703.43 Acre) located in Rohat Tehsil of Pali District in the state of
Rajasthan.

The vision for the proposed Industrial Township in Jodhpur-Pali-Marwar Industrial Area-
Special Investment Region (JPMIA) is aligned with the vision of NICDC and reads as “to
create a strong economic base in a globally competitive environment and state-of-the-art
infrastructure to activate local commerce, enhance foreign investments, and attain sustainable
development”. The notified Master Plan has envisioned its ambition as a harbinger of change
which can be put forth as Figure 6-2.

To develop and refine Region’s traditional industries

To serve as a National manufacturing powerhouse |

To act as incubator for emerging industries & talent

“A sustainable manufacturing region with world-class infrastructure and potential to
grow in consonance with future requirements”

Figure 6-2: Vision of Industrial Township in Jodhpur-Pali-Marwar Industrial Area

1.6

RIDCO

LOCATION SETTINGS

The project area of the proposed Industrial Township in Jodhpur-Pali-Marwar Industrial
Area-Special Investment Region (JPMIA-SIR) is administratively located in Rohat Tehsil of
Pali district of State of Rajasthan and geographically, the project area is bounded by Latitude
25°52'42.57"N to 26°1'41.38"N and Longitude 73°0'52.86"E to 73°1°26.72"E. The aforesaid
site location takes the advantage of being centrally located on DMIC (between New Delhi
and Mumbai — two Mega Consumption centre). The development of the proposed Industrial
township in JPMIA-SIR is expected to address the infrastructure bottlenecks through a
holistic approach while benefiting from the inherent strengths and competitiveness of the
region.

120




RFQ-cum-RFP for Engagement of Consultant to act as a Programme Manager for New Cities (PMNC) for Infrastructure
Development of Industrial Township in Jodhpur-Pali-Marwar Industrial Area-Special Investment Region (JPMIA-SIR)in
Rajasthan Under Delhi-Mumbai Industrial Corridor (DMIC) Project

1.7 The proposed Industrial township in the JPMIA-SIR project area is equidistant (30 km) from
Jodhpur City and Pali town, while it is just 60 km from Marwar Junction on DFC line
connected with the Jodhpur Marwar Indian Railway line, which passes through the project
site. The Jodhpur Railway Station is located about 30 km on the north-western side. The site
is very well connected by road with NH-62 (Abohar in Punjab to Pindwara in Rajasthan)
and SH-64 (Rohat to Jalore) passing through the site. The other important National
Highways in the close vicinity of the site include NH-25 (Barmer to Beawar) and NH-125
(Jodhpur to Pokhran) passing through Jodhpur and NH-162 (Pali to Bhatwar).

\ Marwar
Jumciion

Figure 6-3: Industrial Township in JMPIA-SIR Project Site Location

1.8 PROPOSED INDUSTRIAL TOWNSHIP IN JPMIA-SIR PROJECT AREA WITHIN
NOTIFIED MIC MASTER PLAN - 2042
The Government of Rajasthan vide notification number P.18 (33)/UIT/MIC/2014, Jaipur
dated 30.07.2015 issued under section 3 (1) of Rajasthan Urban Improvement Act, 1959
declared the extent of JPMIA Master Plan Area which is 15437.26 hectares and includes 9
villages — namely: Dungarpur Village, Singari, Dhundhli, Doodhali, Nimbli Patelan, Nimbli
Brahman, Danasani, Rohat and Dalpatgarh. Subsequently, the Government of Rajasthan
vide notification number F.18 (33) UIT/MIC/2014 Jaipur, dated 02 November 2016 issued
under Section 7 of Rajasthan Urban Improvement Act 1959 and Rule 4 of Rajasthan Urban
Improvement Trust (General) Rules 1962, approved JPMIA Master Plan 2042. Figure 6-4
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illustrates ;hg notified JPMIA Master Plan 2042.

. s \ . ([ JODHOUR- PALI-MARWAR INDUSTRIAL AREA
z £\ = MASTER PLAN

LAND USE PLAN 2042

2/ P
faooll — gras TSI BINTSIN fIHTI, TSI, FIYR
Figure 6-4: Notified JPMIA Master Plan 2042

1.9 The JPMIA Master Plan-2042 which was notified under Rajasthan Urban Improvement Act,
1959, has been declared as Special Investment Region under Rajasthan Special Investment
Region Act, 2016 in October 2020. Thus, the developmental activities within the jurisdictional
extent of JPMIA Master Plan 2042 are being governed by the Rajasthan Special Investment
Regions Act 2016 and the rules &regulations made therein.

1.10 The total area of the Master Plan for JPMIA under 9 villages is about 154.37 sg.km., out of
which 58.99 Sg.km. has been proposed as an urbanizable area for a horizon period of 2042 and
the area beyond the urbanizable area is peripheral control belt (PCB). The peripheral control
belt is regulated by the Development Promotion and Control Regulations of the notified JPMIA
Master Plan 2042.

1.11 The delineated JPMIA area measures about 3347.84 ha (8272.69 acre) and is a sub-set of
notified JPMIA Master Plan 2042. Figure 6-5 depicts the extent of the JPMIA area within the
notified JPMIA Master Plan 2042. The market demand assessment, land ownership, regional
connectivity and logistics requirements, and the road network of the notified JPMIA Master
Plan 2042 are major factors leading to the delineation of the JPMIA project area.
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Figure 6-5: Delineated boundary of JPMIA within Notified JPMIA Master Plan 2042
1.12  SITE BOUNDARY AND LAND OWNERSHIP

The Industrial Township in the JPMIA-SIR project area is a sub-set of notified JPMIA Master
Plan 2042 and falls in five villages, namely Nimbli Brahmanan, Rohat, Doodhali, Singari and
Dungarpur of Rohat Tehsil of District Pali. The total extent of the Industrial Township in the
JPMIA-SIR project site is about 3347.84 ha (8272.69 acre) and comprises of two distinct
components i.e. (a) Industrial Township - 3063.17 Ha (7569.26 Acre) and (b) Multi Modal
Logistic Hub project - 284.67 Ha (703.43 Acre). Refer Figure 6-6

1.13  The Industrial Township comprises of different land uses dominated by Industrial Use,
whereas MMLH is the logistic support system for the Industrial Township. Both the
components are proposed to be developed in phases, however, the development of MMLH is
proposed to be synchronized with the developmental progress of the Industrial Township.

1.14  The Industrial Township in the JPMIA-SIR project area has two land parcels connected with
NH-62 to make it contiguous. Both the land parcels are contiguous and gently sloping towards
the south. The majority of the project area falls within the Urbanizable Area 3064.73 ha
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(7573.11 Acre) and certain part falls in the Peripheral Control Belt use zone 283.11ha (699.58
Acre). The activities for land parcels falling in the Peripheral control belt will be governed by
the Development Promotion and Control Regulation of JPMIA Master Plan 2042,

Figure 6-6: JPMIA project components

1.15  The Industrial Township in JPMIA-SIR Project area abuts the Rediya River on the eastern
side, and a majority of the Industrial Township in JPMIA-SIR project area drains into Rediya
River and partly into the Luni River. NH-62, SH64, ODR 24 and seven village roads pass
through the Industrial Township in the JPMIA-SIR Project area. One HT line (132kv) also
passes through the Project area. Rohat, the largest village, contributes the maximum land
(about 1599.02 ha/ 3951.26 Acre) towards project area and Dungarpur the least (12.48 ha/
30.84 Acre), Rohat is followed by Doodhali, (897.69 ha/ 2218.24 Acre), Singari (478.39 ha/
1182.13 Acre), and Nimbli Brahmanan (362.25 ha/ 895.14 Acre) villages in their contribution
towards land areas.

1.16  As per information received from RIICO, 100% of the land for Phase A is under the
possession of the JPMIA-RDA/State Government. The private land for Phase B has already
been notified for acquisition by the State Government. Figure 6-7 depicts revenue details for
the Industrial Township in the JPMIA-SIR Project area along with the classification of lands
as per ownership and category of land within the ownership.
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Figure 6-7: JPMIA project area land ownership status

1.17 MULTI-MODAL CONNECTIVITY
The project draws its access through NH-62 and SH-64 (Rohat - Jalore road). Jodhpur
Marwar Railway Line passes through the project site with Rohat Station located within the
notified MIC area. Marwar Junction on Western DFC is just 60km from the project site,
whereas Jodhpur Railway Station is at 36 km on the north-western side. The Jodhpur
International Airport (30km) and Udaipur Airport (225 KM) are the closest international
airports, while Jaipur International Airport and New Delhi International Airport are located
350km and 500km distance, respectively.

1.18  State Highways in close vicinity to the site include SH-61and SH-68. The network of NHs
and SHs in proximity provides various alternative options to connect to NH-48 (Old NH-8
connecting Delhi-Mumbai) within about 100 Kms. Figure 60-8 depicts the location of the
subject site and its regional connectivity.
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1.19

Figure 60-8: Regional Connectivity

)
-
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MASTER PLAN FOR JPMIA UNDER NICDC PROJECT

The Master Plan for 3347.84 ha (8272.69 acre) has been prepared considering various aspects
including adherence to statutory requirements, provisions of environmental clearance,
considerations for plotting, permissible and permitted activities in land uses as per
Development Control Regulation, revenue records and various elements of sustainability.

Industrial Township in JPMIA-SIR is envisaged to develop over the next twenty years and
accordingly, adequate flexibility has been provided in the JPMIA Master Plan considering
the large area and long gestation period. The plan has been prepared with inherent flexibility
for enabling amalgamation and sub-division of land parcels earmarked for various uses
within the framework of development control regulations as per the dynamics of the market,
both for industrial as well as non-industrial uses. The intent of this model is also to facilitate
the extension of trunk infrastructure for attracting and onboarding co-developers for large-
scale developments in the long run especially for non-industrial uses. In addition, as a pilot
for attracting the co-developers for the development of industrial pockets for sector-specific
development, provisions of land have been made in Phase A wherein the connectivity and
limited trunk infrastructure is provided for internal development to be undertaken through
the Co-developer.

1.20 The Industrial Township in the JPMIA-SIR project area is a subset of the notified master

RIDCO

plan for JPMIA which has also defined Abadi development areas surrounding the existing
village Abadis. As per the provisions of the RSIR Act, 2016 the existing Abadis and Abadi
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development areas, would be governed by Gram Panchayats. The JPMIA Master Plan
integrates the infrastructure of Abadis and Abadi Development Areas. Figure 6-9 depicts the
Master Plan for JPMIA Project Area and the Table provides the land use distribution
statement for the Industrial Township, MMLH and Industrial Township Project Area.

Table 6-1: MIC Project Area - Land Use Distribution (All Areas in Hectares)

S.No. | Landuse Industrial - o, MMLH % MIC 1,
Township Project
Area in Ha Area in Ha ﬁ;ea n
1 Industrial 1046.48 34.16% 0.00 0.00% 1046.48 | 31.26%
2 Peripheral Control | 164.84 5.38% 18.44 6.48% 183.28 | 5.47%
Belt (PCB)
3 Residential 312.39 10.20% 0.00 0.00% 312.39 | 9.33%
4 Commercial 62.29 2.03% 0.00 0.00% 62.29 1.86%
5 Mixed Use 13.29 0.43% 0.00 0.00% 13.29 0.40%
6 Public Facility 122.85 4.01% 0.00 0.00% 122.85 | 3.67%
7 Utility 154.32 5.04% 0.00 0.00% 154.32 | 4.61%
8 Parks & Open | 0.00 0.00% 0.00 0.00% 0.00 0.00%
Spaces
8a Parks 180.68 5.90% 0.00 0.00% 180.68 | 5.40%
8b Green Buffers 250.46 8.18% 20.77 7.30% 271.22 | 8.10%
8c Existing Water | 64.78 2.11% 0.00 0.00% 64.78 1.93%
Bodies
8d Ecological Park 57.14 1.87% 0.00 0.00% 57.14 1.71%
9 Transportation 0.00 0.00% 0.00 0.00% 0.00 0.00%
%9a Roads 590.49 19.28% 23.92 8.40% 614.41 | 18.35%
Railways 7.62 0.25% 14.03 4.93% 21.65 0.65%
Transport & | 21.84 0.71% 0.00 0.00% 21.84 0.65%
Logistics
MMLH 0.00 0.00% 205.73 72.27% | 205.73 | 6.15%
Existing 8.38 0.27% 1.78 0.63% 10.16 0.30%
Developments
Existing Industries | 5.33 0.17% 0.00 0.00% 5.33 0.16%
Total 3063.17 100.00% | 284.67 100.00 | 3347.84 | 100.00%
%
RIDCO 127




RFQ-cum-RFP for Engagement of Consultant to act as a Programme Manager for New Cities (PMNC) for Infrastructure
Development of Industrial Township in Jodhpur-Pali-Marwar Industrial Area-Special Investment Region (JPMIA-SIR)in
Rajasthan Under Delhi-Mumbai Industrial Corridor (DMIC) Project

Moocmball
Frabeslan

Figure 6-9: JPMIA- Master Plan
(Subject to change based on approval)
1.21 PHASING OF INDUSTRIAL TOWNSHIP

The implementation of the industrial township is envisaged to be taken up in three phases
i.e., Phase A, Phase B and Phase C as depicted in Figure 6-10.
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Figure 6-10: JPMIA Project Phases- spatial boundaries
(Subject to change based on approval)

1.22 The Industrial Township in JPMIA-SIR PHASE A - MASTER PLAN
Phase A (Activation Area) has been carved out to comprise of land parcels owned by the
Authority directly or in the name of RIICO and Government falling in the administrative
jurisdiction of Neembli Brahmanan and Rohat villages. The extent of land under Phase A is
about 641.88 ha (1586.13 acres) and is spread over 2 pockets — Phase A (North of NH-62)

and Phase A (North of NH-62).
The delineation of Phase A of The Industrial Township in the JPMIA-SIR area is shown in

Figure 6-11.
e Phase A (South of NH-62):
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0 Area is about 358.77 ha (886.54 acres) is located within the urbanizable limits of JPMIA
Master Plan

0 Industrial Use is the predominant land use.
e Phase A (North of NH-62):

0 Area is about 283.11 ha (699.58 acres) and is located outside urbanizable limits in Peripheral
Control Belt use zone of the MIC Master Plan.

o The allocation of activities in Peripheral Control Belt (PCB) is governed by Development
Control Regulations.

Figure 6-11: Phase A (Activation Area) in JPMIA

As per the notified Mater Plan of JPMIA, the area south of NH-62 comprised of industrial
land use and part of the logistics facility and area on the north of NH-62 comprised of
Peripheral Control Belt. The area has been delineated to kick-start the project with the land
in possession. The detailed master plan for area on the south of NH-62 in Phase A has
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allocated land for certain basic facilities and utilities like MRSS, OHT, CETP, ZSS,
Junkyard, Transfer station for solid waste, Administrative Office cum ICCC, Fire Station,
Police Station, basic Health facility and commercial facilities to cater the basic requirements
of industries.

1.23The area on the north of NH-62 under Phase A is primarily envisaged to perform the role of
utility cluster for the entire master plan area of JPMIA. As part of detailing of this area, land
parcels have been earmarked for raw water storage, WTP, CWR, ZSS, Integrated Solid Waste
Management Facility, E-waste Facility and solar farm with the remaining land earmarked for
bulk land sale wherein activities permissible in PCB as per the provisions of Development
Promotion and Control Regulations shall be undertaken through a Co-developer Model. In this
context, provision has been made for a utility corridor in north of NH-62 in Phase A which shall
provide infrastructural connectivity between the two areas under Phase A using the right of way
(RoW) of NH-62 to link the two pockets. The existing water bodies as per revenue records and/or
developed over a period within this zone in government lands have been retained and
supplemented with green areas surrounding these water bodies. Certain additional sector-level
greens have also been earmarked to cater to the requirements of recreational space for the
workers. Figure 6-12 depicts the detailed master plan of Phase A.

RS Iillll.'*l'
sidn bl |

Figure 6-12: JPMIA Phase A - Detailed Master Plan
(Subject to change based on approval)

The land use statement for Phase A including land use details for area north and south of
NH-62 is presented in Table 0-2: MIC Phase A - Landuse Statement Table 0-2.
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Table 0-2: MIC Phase A - Landuse Statement

S. No. | Landuse Area South | Area Total Area | Percentage
of NH-62 | North of | Phase A
(Acre) NH-62 (Acre)
(Acre)

Industrial 614.58 0.00 614.58 38.75%

Bulk Land parcels for | 0.00 407.34 407.34 25.68%

Agro-industrial cluster and

other activities permissible

in PCB
3 Residential 0.00 0.00 0.00 0.00%
4 Commercial 4.11 0.00 4.11 0.26%
5 Public Facility 3.88 0.00 3.88 0.24%
6 Utility 22.22 254.01 276.23 17.42%
7 Parks & Open Spaces 0.00 0.00 0.00 0.00%
7a Parks 10.26 0.00 10.26 0.65%
7b Green Buffers 48.19 3.28 51.47 3.25%
7c Existing Water Bodies 8.25 1.75 10.00 0.63%
7d Ecological Park 10.43 9.09 19.52 1.23%
8 Transportation 0.00 0.00 0.00 0.00%
8a Roads 161.78 24.12 185.90 11.72%
8b Railways 0.00 0.00 0.00 0.00%
8c Transport & Logistics 2.84 0.00 2.84 0.18%

Total 886.54 699.59 1586.13 100.00%
1.23  The area under industrial (including bulk land for Agro-industrial cluster and other

permissible activities in PCB) and Logistics is about 414.70 ha (1,024.75 Acre), which
accounts for 64.6% of Phase A. Area earmarked for Public Utilities is about 111.79 ha
(276.24 Acre) which is approximately 17.42% that includes an area admeasuring 51.13 ha
(126.35 Acre) earmarked for development of solar farm. The roads and logistics area is about
75.23 ha (185.90 Acres) (11.72% of Phase A).

1.24Small areas have been earmarked for private commercial establishments and public
establishments. Phase A does not provide any residential development which is planned as part of
Phase B and Phase C as the demand for residential development would evolve with some time
lag with industrial development.

1.24.1 JPMIA PROJECT COMPONENTS
The following components have been considered as part of the infrastructure development of
the project area:
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= Package A: Roads (including Landscaping in RoW and roadside buffer) and Utilities.
= Package B: Water Treatment Plant, STP, CETP and Solid Waste Management.

= Package C: Information, Communication & Technology.

1.24.2 Roads

The internal road network grid is planned with a spacing ranging between 500m to 750m
c/c. In addition to the existing National Highway NH-62 (proposed RoW of 120 m and 30 m
green buffer on either side), the Master Plan has proposed the road system that comprises of:

e  Arterial roads (Spine roads): 60m RoW with 30 m green buffer on either side

e  Sub-arterial roads: 45m RoW with 30 m green buffer on either side

e  Sub-arterial road around Abadi Development Road- 45 M RoW with 50 M green buffer on
either side

o Urban Collector roads: 30m RoW

o Layout Level Roads in Industrial Area: 24m RoW

o Layout Level Roads in Non-Industrial Area: 18 m RoW

o Layout Level Roads: 12 m RowW

1.24.3 Water Supply Requirements

The water demand for the Industrial Township in JPMIA-SIR will be met from the 48 MLD
water allocated for the DMIC project from Rajiv Gandhi Lift Canal Phase Ill. The DPR for
the transmission of water from the RGLC to the project site is under preparation. The
provisions have been made for raw water storage at the project site for the MIC to cover up
for any exigencies in supply due to maintenance.

Recycled water from sewage treatment plants and common effluent treatment plants will
cater to the non-potable water demand for various activities and facilities in the Industrial
Township, including industries, flushing, cooling, cleaning, vehicle washing, gardening and
horticulture.

1.24.4 Sewerage/ Wastewater Generation and Treatment

Sewerage generation and its treatment are designed to meet the future requirements of a
stipulated design period. This period, regarding certain components of the project, depends
on their useful life or the facility for carrying out extensions whenever required so that
expenditure far ahead of its utilization is avoided and capital expenditure incurred on the
project does not remain idle due to underutilization of these facilities. For the purpose of
designing such systems, a 30-year project period is recommended. The design period
normally considered for various components is as under:

e Sewers and it’s appurtenances: 30 years

e Pumping Mains: 30 years
e Mechanical and Electrical Components: 15 years
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Sewerage and effluent collection networks along with respective recycle networks shall be
planned with an aim to make the best possible use of recycled water for the project site in
order to have a holistic and cost-effective approach.

1.24.5 Storm Water Drainage System:

The Industrial Township in the JPMIA-SIR project area is characterized by vast expanses of
relatively flat areas and therefore, there is a critical need for the prompt removal of surface
water from industrial/ residential development which requires an integrated drainage system.
The proposed drainage system includes box drains in Reinforced cement concrete (RCC)
with cover, collection chambers, collection chamber pipes and outfall structures. The surface
runoff from road carriageways, parking lanes, and pathways will be collected into the
collection chambers and then discharged into the drain through connection pipes. The runoff
from adjacent plot areas will be collected into the chambers and then discharged into the
drains. The proposed drains will run on either side of the road in the drainage corridor.

1.24.6 Power Requirements
The power for the Industrial Township is planned to be sourced from the existing 400/ 220
KV Grid sub-station located at a distance about 7 Km at Kankani from the project area
boundary. RRVPNL has confirmed that the Kankani sub-station can transmit power on the
LILO arrangement from two independent sources to ensure a reliable power supply at
MRSS for the Industrial Township. The power distribution network comprising of MRSS,
ZSS and the cable network has been planned based on load clusters.

1.24.7 Solid Waste Management

With the planned land uses such as residential areas, industrial areas, commercial spaces,
public & semi-public areas, green and open spaces in Industrial Township and a design
population of more than 2.8 lakh people (comprising of residents) and the industrial
workforce of approx. 1,11,500, large quantities of solid wastes of different characteristics
are likely to be generated from JPMIA node. The solid waste generated will include
domestic waste, street sweeping waste, green waste from landscaped areas, industrial waste
(hazardous and non-hazardous), bio-medical waste, electronic waste (E) and Construction
and Demolition (C&D) waste.

1.24.7 A comprehensive Solid Waste Management Plan has been formulated to provide state-of-the-
art, cost-effective, sustainable solutions to the problems related to solid waste. The plan is
developed keeping in consideration the best practices in the field of solid waste management
and complying with the statutory requirements.

1.24.8 Information, Communication & Technology

The ICT system has been planned to include the following components:

o Provision of ducts for communication cables (along with power ducts) keeping in mind the
requirements of service providers
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o Setting up Points of Presence (POPs)
o Establishment of an “Integrated Control and Command Centre” for the Industrial Township
Project
o Establishment of Integrated Command and Control Centre cum Administrative Building
SCOPE OF WORK
2 PMNC OVERVIEW
2.1 Expectations

The Programme Manager for New Cities (“PMNC”) is expected to perform all advisory
and technical activities necessary to plan, integrate, package, administer, inspect, and
manage the development and construction of projects of Industrial Township in JPMIA-
SIR, Rajasthan. It will be the PMNC’s primary responsibility to ensure on-schedule,
under-budget delivery of projects within but not limited to the Programme in consistent
with the quality and standards specified Client.
2.2 Responsibilities

The PMNC to ensure that the proposed development shall be cost-effective, environment
friendly and uses a technologically advanced system vis-a-vis the normal mode of
development/ construction currently in use in Rajasthan and in India. For the same,
PMNC shall ensure the use of 3D technology model for all the infrastructure development
and the model should be able to simulate the situation in case of some natural calamity.
The modelling should also be used to showcase the cost-effectiveness of the technology
used and the benefits which can be accrued by the various stakeholders involved with the
project. Further, the PMNC shall ensure that sustainability aspects are embedded in
infrastructure design and execution and explore the use of renewable energy, use of
technology that requires less water during the construction of infrastructure, use of
sustainable construction material, use of local resources, use of native tree/ plants species
etc.

2.3 Tenure
The PMNC is expected to provide the scope of services for a period of Three (3) years
which the Client may renew for a further period of two (2) more years on annual basis as
mutually decided and deemed necessary.
The Programme management services are divided into two broad categories:
1. “Programme Wide services” are those services that focus on the management, planning and

administration of the Programme in general, rather than for the specific benefit of a single
project or limited set of projects.
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2. “Project Specific Services (PSS)” are those services that are for the management, planning,
administration, supervision, coordination, and implementation of a specific project or set of
related projects.

24 Programme Management Office
The PMNC shall set up a Programme Management Office (PMO) and staff it with the
necessary core staff of Key Professionals to perform the “Programme Wide Services (PWS)”.
The key professional composition may be subject to change/modifications during the
subsequent stages based on the programme requirement as deemed necessary by the client and
PMNC team through mutual understanding and discussions. It is given that the PMNC Key

Professionals will report to Rajasthan Industrial Corridors Development Corporation
Limited(RIDCO).

2.5 Additional Resources

Additional resources and experts as listed in this RFQ-cum-RFP will be required over the 3
years of the contract period, to provide “project-specific” services as and when required. Work
orders will be issued to provide these project-specific services as provided in the Contract (refer
to Section 6). The scope and price for work orders will be negotiated using the schedule of rates
submitted in the financial proposal.

2.6 SPECIFIC SCOPE OF WORK FOR YEAR 1
The first work order will cover the following tasks envisioned during the year 1:

Task-1 Setting up the PMO and establishing a Programme Management Information System
(PMIS) for NICDC/ RIDCO

Task-2 Validation studies for the entire JPMIA-SIR Rohat (Pali)
Task-3 Preparation of ICT Master Plan [include tendering for MSI]

Task-4 Architectural Design for ICCC-cum-Administrative Building Complex and Entry Gate
Structures

Task-5 Preparation of Landscape Master Plan for Green belts, parks and open spaces within
Phase A and tender documents

Task-6 Appointment of EPC Contractor(s) for different Phases of the project

Task-7 Assisting Client on various technical matters

2.7 Task-1: Setting up the PMO and establishing PMIS for NICDC / RIDCO
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A Setting up the PMO

2.7.1 To ensure long term success, PMNC must implement a consistent, thorough, transparent
Programme-wide strategy. PMNC will prepare a Programme Implementation Plan (PIP)
which will include all the tasks and issues identified in the scope of work described below.
The PIP will address the “how”, “what” “when” and “Who” for each scope of work.

2.7.2 In the first 30 days the PMNC will develop and implement the basic systems, tools and
processes associated with the items noted below. These systems, tools and processes will be
refined and enhanced over time as the Programme evolves. A separate “Mobilization Team”
will be deployed to accomplish the task of setting up the PMO and specifically the project
management information system (PMIS) and standards, policies and procedures for
procurement, contracts, design and construction management, document control system and
health and safety. The areas to be addressed by the Key Professional and the PMO
mobilization team include:

e  Team Chartering

e  Governance Setting

e  Schedule Development

e  Budget Formulation

e  Baseline Establishment

e  Cash Flow Development

e Policies Establishment

e  Standards Establishment

e  Procurement Strategy Development
e  Contracts Strategy Development

e  Establish a Programme Delivery Plan including how the different stages of each project
will be managed e.g., milestones, gateway approvals etc.

e  Health and Safety Plan
e  Environmental Management Plan

e  Establish all monitoring tools, key performance indicators and all “indicator/performance
management tools” and the reporting systems that will govern the progress of the
Programme and set alerts, trends analyses and escalation methodologies and change
management

e  Establish “E-Systems” to facilitate communications, contracts management, Programme
management, design management, procurement and tendering and cost control

e  Document Control System
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e  Stakeholder management plan
Programme Management Information System (PMIS) for NICDC / RIDCO

PMNC is required to procure and establish PMIS including an online Dashboard for NICDC
hosted on cloud servers within India as per guidelines issued by the Government of India, for
integration with dashboard/ websites hosted by the State Government as well as the Central
Government. The PMIS shall be designed to integrate with EDS, document control, standard
operating processes/ procedures, P6 schedule, e-system, project costs/ estimates, spatial
mapping and 3D project design, information and software’s, land management system, and
real time monitoring systems established by PMNC. The PMIS shall be designed to ensure
access to designated officials of NICDC / RIDCO, PMNC, Master Plan Consultant, EPC
Contractor and other line department as finalized by NICDC / RIDCO. PMNC shall bear the
cost of procurement and establishment, and renewal of licenses for 3 years of PMIS, however,
the NICDC will be the owner of PMIS.

PMNC will work and coordinate with NICDC during the entire contract period for
implementation of the PMIS including but not limited to Dashboard, EDS etc. The System
selected shall be hosted on cloud servers within India as per guidelines issued by the
Government of India, for integration with Dashboard/websites hosted by the State
Government as well as the Central Government.

Data Takeover from Master Plan Consultant

PMNC, immediately after its appointment, shall initiate discussion with Master Plan
consultant and take over all the relevant documents/ drawings/ studies/ report pertaining to
Industrial Township, JPMIA-SIR project and systematically log them for record. MPC shall
be available on virtual calls with prior information & their availability for handholding &
sharing of data. PMNC shall ensure that all the information is collected within 1 month from
the start of the assignment and intimate the completion of data take over to NICDC / RIDCO.

Task- 2: Validation Studies for MIC, Rajasthan

Technical Validation

PMNC will perform the technical validation of the Master Plan and Preliminary Engineering
Studies, and any other ongoing projects related to MIC, Rajasthan. PMNC will review and
validate reports/ drawings/ major deliverables prepared by Master Plan Consultant, which
includea project area base map, Market Demand Assessment for industry, technical
assessment report, project area land boundary assessment, detailed master plan, design basis
report, preliminary design report for roads & services/ utilities, tender packages and project
costs for entire Industrial Township project area in the JPMIA-SIR, Rajasthan, in line with
environmental clearance, approval accorded by NICDIT and applicable statutory and codal
provisions.

The study result will act as a road map and form the basis for all downstream actions and
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decisions. In performing the technical validation, PMNC will perform a review of the Master
Plan for Industrial Township in JPMIA-SIR, Rajasthan, Design Basis Report, and Preliminary
Engineering for Trunk Infrastructure including reviewing, analyzing and evaluating the
purpose, intent, applicability, functionality, technology, schedule and cost for each base
infrastructure project recommended in the master plan, applicability of technologies to satisfy
project objectives e.g. sustainability and smart city, the inter-relationship with other projects
(sequencing), critical risk areas and assumptions, permissions/ approval requirements and
durations etc. If the technical validation review reveals fatal flaws which would prevent or
pose risks in implementation e.g., a proposed project in the plan cannot be implemented due
to technical deficiencies or delays, the PMNC validation team will recommend alternatives to
meet the objectives of the master plan and get the plan amended. Re-doing the master plan is
not part of the scope of work but conducting technical evaluations to recommend
alternatives/substitutions to the plan recommendations is part of the scope of work. However,
the PMNC is expected to ensure that the modifications are conveyed and carried out by the
detailed engineering consultant or consultant carrying out subsequent works. After the
technical validation including the project list is approved by the Client, the PMNC will
validate and update the Programme cost estimate, prepare budgets, cash flow and schedule for
each project with key milestones in each delivery phase e.g., design, construction etc. for
MIC, Rajasthan project area.

The PMNC will prepare a master schedule showing the inter-relationships between projects;
the master schedule along with the budgets will form the baseline for Programme monitoring
and performance measurement. The studies shall result in the preparation of broad
infrastructure plans based on which the strategy for infrastructure creation can be finalized
based on discussions with the Client and other key stakeholders such as RIDCO etc.

The PMNC shall submit the draft validation as per the timelines prescribed in Clause 6.6 of
the Special Conditions of Contract and the final validation study will be completed after
getting review comments from the Client. The studies shall also include the delineation
validation and delineation of the land and taking into consideration the applicable statutory
provisions for the preparation of the development scheme. The PMNC shall carry this out
with the assistance and coordination with the Client, line departments and all other relevant
stakeholders.

B. Economic Validation

The intent of the economic validation is to provide a very high-level review of the economic
and techno-economic feasibility reports (TEFR) completed to date and to identify demerits
which may limit the Industrial Area from meeting economic and growth objectives.
Specifically, the high-level analysis shall review:

i Industrial sector review

Choice of industry cluster planned for the MIC, Rajasthan, based on the assumptions
which may include but are not limited to a) future growth propensity of the sector in terms
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of share of state GDP participation, b) cost competitiveness c) existing demand-supply
gap for industrial sectors, and d) employment multiplier impact of each industrial cluster
within the region.

ii.  Physical infrastructure review

Infrastructure demand and relevant phasing sequencing — both for industrial and non-
industrial.

iii.  Demographic review

Population growth estimates, Employment rate estimates (Industrial vs. non-industrial),
and Non-industrial employment break up (Public Vs Private).

iv. Real estate and land economic review

Validation of real estate land demand models for Industrial & Non-industrial land uses
(Residential, Commercial, office, Social Infrastructure, education, health, public use etc.),
development phasing and land disposal phasing strategies for optimizing returns from real
estate assets.

v.  Policy framework review

Review of policy intervention and competitive incentives strategies for core industrial and
real estate land uses.

vi.  ldentification of projects & basis for project implementation

Based on the review and the list of projects indicated in the RFQ-cum-RFP for Industrial
Township in the JPMIA-SIR, the PMNC shall indicate the initial bundling/ unbundling
proposed for the projects and recommend whether they should be implemented on PPP/
non-PPP basis providing the broad rationale/ justification for the recommendations.

The draft economic validation report shall be submitted by the PMNC as per the timelines
prescribed in Clause 6.6 of the Special Conditions of Contract and the final validation study will
be completed after getting review comments from the Client. If additional detailed economic
studies are required to fulfil the Project objectives, such studies will be first approved by the
Client and will be completed under separate tasks in the future.

C. Procurement Strategy

The PMNC shall identify the various kinds of services required to be procured during the term
of the Assignment. Based on the services identified, the PMNC shall prepare a procurement
strategy appropriate to the services required across the project development, design phase and
implementation phases. This will include an analysis of statutory, legal, and financial aspects
of infrastructure delivery models available in India (including PPP delivery models) and the
appropriateness of the infrastructure delivery model. The procurement strategy will also
incorporate inputs from the critical stakeholders from the Central and State Governments. The
PMNC shall further prepare the procurement/ tender document formats appropriate for the
various kinds of procurement envisaged such as landscape & ICT contractors, works
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2.9
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(including EPC, Design-Basis) and PPP projects etc. supported by required technical
guidelines. The draft report on the Procurement Strategy shall be submitted by the PMNC as
per the timelines prescribed in the Clause 6.6 of the Special Conditions of Contract. The final
Procurement Strategy report will be completed after getting review comments from the Client,
and other critical stakeholders as applicable.

Sustainable/ Low- Carbon master system integration plan

The PMNC will prepare a Sustainable/Low-carbon master system integration plan, which will
highlight the key tasks and activities that will be completed in the system integration stage.
For the preparation of the sustainability plan, PMNC shall coordinate with NICDC/ RIDCO
for the sustainable development of MIC, Rajasthan. For sustainable strategies, PMNC shall
develop a detailed integration, and operations plan around specific system integration designs
within the stipulated time frame. All the infrastructure and utilities should be sustainable in
terms of utilization of water, usage of energy, generation and re-use of waste and the
sustainable master system integration plan should provide steps for continuous improvement
in efficiency and monitoring of the same.

3D-Model driven approach

Adoption/ Implementation of computer-based 3D-model driven approach for the detailed
planning, design, engineering, construction, and operation of the DMIC nodes based on plan
presented at the end of 4 months from project start date; and Detailed specifications,
contracting provisions, technical and financial conditions and other guidelines for inclusion in
the document for procurement of detailed design and engineering works of the DMIC nodes
using computer-based 3D-model driven approach for their detailed planning, design,
engineering, construction, and operation. This includes providing an aggregate dynamic 3D
intelligent information model for the nodes with 3D building models, 3D civil infrastructures,
3D models for rail, roads, and underground and aboveground utility systems. This is to be
further strengthened at the procurement document level for individual infrastructure projects,
but the guiding principles is to be defined along with the validation study.

Task-3: ICT Master Plan for the Industrial Township in the JPMIA-SIR, Rajasthan

The PMNC will prepare an ICT Master Plan for the entire Industrial Township Project in the
JPMIA-SIR, Rajasthan, which will highlight the key tasks and activities that will be
completed in the System Integration stage.

At first, PMNC will prepare an ICT Master plan and present the same to the client for
approval. Based on the ICT master plan, the PMNC will develop a detailed integration, and
operations plan around specific system integration designs. This plan will act as the baseline
control document for the System Integration of the entire project.

The draft ICT MSI plan shall be submitted by the PMNC as per the timelines prescribed in
Clause 6.6 of the Special Conditions of Contract. The final ICT Master System Integration
Plan will be completed after getting review comments from the Client.
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Task-4: Architectural Design for ICCC-cum-Administrative Building Complex and
Entry Gate Structures

Integrated Command and Control Centre cum Administrative Building is proposed to be
developed in Phase A. The building is to be designed considering long-term requirements of
IMC JPMIA and executed through EPC tender.

PMNC to work with CEPT, who has been appointed by NICDC in review and development
of Design Basis along with development of the procurement documents for the Architect for
ICCC- Cum-Administrative Building Complex and Entry Gates.

The ICCC-cum-Administrative Building Complex is estimated to be developed with a built-
up area of about 3000 sgm to include Integrated Control and Command Centre, Data Centre,
Conference Halls, Meeting Rooms, Server Rooms, Administrative Office (s), Waiting Room,
Cafeteria/ Pantry, Toilets etc. along with Reception/ Lobby Area, Lifts and Staircase in a
single or multiple buildings as per the design brief agreed with Client.

The details of architectural services for designing and tendering the development of
ICCC-cum-Administrative Building Complex in IMC would comprise of:

e Preparation of design brief as per instructions from the Client

e Site Assessment and impact of existing and/or proposed development on its immediate
environs

e Campus planning and building design including site development along with 3D views.
e Structural design

e Sanitary, plumbing, drainage, water supply and sewerage design

e Electrical, electronic, communication systems and design

e Heating, ventilation, and air conditioning design (HVAC) and other mechanical systems
e Elevators, escalators, etc.

o Fire detection, Fire protection and Security systems etc.

e Campus Landscaping and design elements including Gate(s), external lighting, boundary
wall, circulation, lawns, signages. boards etc.

e Interior Designing including furnishing for the building
e Parking Area Design
o Specifications and BoQs for tendering

e Periodic inspection and evaluation of Construction works.

The Architectural Services are further detailed out hereunder for various stages of work:
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Stage-1: Concept Design

i. Prepare a design brief based on the assessment of site constraints & potential, and the
requirements of the building ascertained in discussion with the client.

ii. Carry out the detailed survey and soil investigation of the project location of the
proposed building for proper foundation design and stability analysis. Testing of the
geotechnical parameter should be carried out in a specialized laboratory.

iii. Furnish a report on measures required to be taken to mitigate the adverse impact, if
any, of the existing and/or proposed development on its immediate environs.

iv. Prepare conceptual designs with reference to requirements given and prepare a rough
estimate of cost on area basis. The concept of Architectural Planning must be in at
least two alternatives along with 3-D views of the architectural alternatives for
helping the Client in the selection process of alternative.

Stage-2: Preliminary Design and Drawings

Modify the conceptual designs incorporating required changes and prepare the
preliminary drawings, sketches, study model, 3D views, etc., for the Client's approval
along with a preliminary estimate of cost on an area basis.

Stage-3: Drawings for Client's/Statutory Approvals

i. Prepare drawings necessary for statutory approvals and ensure compliance with
codes, standards, and legislation, as applicable and assist client in obtaining the
statutory approvals thereof, if required. These would include Architectural drawings,
structural drawings, Electrical drawings, plumbing/ services, HVAC, Firefighting,
connectivity to external services and any other drawing as may be required for
approval and implementation purposes.

Ii. The Consultant will prepare all the Drawings with the Green Building concept as per
the Bye-laws of the Authority for obtaining necessary permission. The Permission
will be applied for by the Client based on the document and drawings prepared by the
Consultant. The Consultant shall assist the Client in all aspects in this regard. The
Charges payable to the Authority will be borne by the Client.

iii. Preparation of designs, drawings and documents pertaining to connection to external
utility services and campus design including landscaping, horticulture, arboriculture,
paths, boundary walls and any other specialized extra services as per project requirements
suitable for construction and release to site including getting necessary approvals from
client, wherever required.

iv. The Consultant will prepare all drawings and documents to apply for Green Building
Certification from GRIHA/ IGBC and as per norms and standards prescribed by GRIHA/
IGBC. The Certification and application fees payable to GRIHA/ IGBC for this purpose
will be borne by the Client.
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Stage-4: Working Drawings and Tender Documents

Prepare working drawings, specifications, and schedule of quantities sufficient to prepare
estimate of cost and tender documents including code of practice covering aspects like
mode of measurement, method of payments, quality control procedures on materials &
works and other conditions of contract.

Stage-5: Assistance during Tendering

PMNC shall assist the client in the appointment of an EPC contractor for Building works in
the form of preparation of necessary technical documents for uploading E-proc Government
of Rajasthan portal, attending pre-bid meetings, providing responses to pre-bid queries,
evaluations of bids, and any other matter required by the client for appointment of EPC
contractor.

Stage-6: Construction Stage

i. Prepare and issue working drawings and details for proper execution of works during
construction.

ii. Approve samples of various elements and components.
iii. Check and approve drawings submitted by the contractor/ vendors.

iv. Visit the site of work, at intervals mutually agreed upon, to inspect and evaluate the
Construction Works and where necessary clarify any decision, offer interpretation of the
drawings/specifications, and attend conferences and meetings to ensure that the project
proceeds generally in accordance with the conditions of contract and keep the Client
informed and render advice on actions, if required.

v. lIssue Certificate of Virtual Completion of works.
Stage-7: Completion

i. Prepare and submit completion reports and drawings for the project as required and assist
the Client in obtaining “Completion/Occupancy Certificate" from statutory authorities,
wherever required.

ii. Issue two sets of as built drawings including services and structures.

2.11 Task-5: Detailed Landscape Design for Green belts, parks and open spaces and tender
documents for execution of works
Landscape design plays an important role in integrating all the land uses, to the entire
development through various types of Visual experiences and Landscape elements. A well-
implemented landscape design is a fundamental component of good infrastructure design. It
can contribute to the character of an area; help integrate the road with the surrounding
environment and become a valuable ecological asset. The rigid structure of industrial zones is
balanced by the integration of landscape for the place to be livable. The objective of the
landscape design is to preserve and enhance the existing natural terrain while integrating the
open space into the built form for people to access these spaces better. The site area consists
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of a water reservoir and streams, which will be conserved and integrated into a functional
Landscape. PMNC to develop the design brief along with development of the procurement
documents for the Architect for Landscape design as defined under the Contract.

PMNC will carry out detailed landscape design and planning works for green belts, parks, and
open spaces of the Industrial Township Project in the JPMIA-SIR Rajasthan. The detailed
landscape design shall include but not be limited:

i. Open Space Design — Hard & Soft Areas
ii. Landscape Structures & Features
iii. Hlumination Design (including light fixtures, light poles etc.)

iv. Water Bodies, Irrigation System, Surface Drainage & Water Management (Rainwater
Harvesting)

v. Signage & Graphic Design and Artefacts/ Sculpture (Local Architecture elements)
vi. Pedestrian Pathways

vii. Kiosks & Recreation Area

viii.Street Furniture (including Garbage Bins)

ix. Design for planting trees, shrubs, ground cover plants & grass areas to fulfil
environmental, aesthetic, and functional requirements.

x. Bill of Quantities, material specifications, tender drawings, and documents and Good for
construction drawings.

PMNC is expected to design and workout the detailed landscape plan through the following

stages:

Stage 1: Preparation of Concept Design and its approval

PMNC shall prepare the concept landscape plan with overall space planning in the form of
plans, drawings, sketches, models, or combination thereof, whichever is appropriate to
communicate the Concept, and submit the same to Client for approval.

Stage-2: Preparation of Preliminary Design & Drawings

PMNC shall carry out modification to conceptual landscape design incorporating the
suggestions/ changes as advised by Client and prepare preliminary drawings for approval by
Client.

Preparation of Rough Cost Estimates based on preliminary drawings for approval by the
Client.

Stage-3: Preparation of Working Drawings & Tender Documents

At this stage, PMNC will take up:
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i. Preparation of detailed tender drawings which shall include drawings for the scope of
services mentioned at above.

ii. Preparation of detailed specifications and schedule of quantities/ Bill of Quantities
(BOQ), supported with measurement sheets.

iii. Preparation of detailed estimates of Cost (based on BSR of PWD, Rajasthan Schedule of
Rates/ Market rates).

iv. Preparation of analysis of rates for all non-SOR items taken in the estimate.
v. Preparation of Tender drawings and Documents.

PMNC shall get the tender document approved by the client for the purpose of appointment of
contractor.

Stage-4: Appointment of Contractor for Landscaping works

PMNC shall assist the client in the appointment of a contractor for landscaping works in the
form of preparation of necessary technical documents for uploading on Govt E-proc,
attending pre-bid meetings, providing responses to pre-bid queries, evaluations of bids, and
any other matter required by the client for appointment of contractor.

Stage-5: Implementation Stage

At the construction stage, PMNC shall prepare and issue working drawings and details for the
proper execution of works and render advice on the suitability of various samples of
materials, if required. PMNC shall visit the site of work at regular intervals for clarification of
drawings/ decisions, supervision, and verification of the quality of the work.

2.12 Task-6: Appointment of EPC Contractor(s) for Phase A

PMNC will be required to assist the Client on a host of technical, permissions and approval
areas. This will include selection of EPC contractors for various works envisaged to be taken
up at MIC, Rajasthan but not limited to the following:

1. Appointment of EPC Contractor for Infrastructure works and packages for Phase A
2. Appointment of EPC Contractor for ICCC-cum-Administrative Building

3. Appointment of Contractor for Landscape works

4. Appointment of ICT Master Integrator

Some of the above activities could be clubbed into a single tender as per the decision of the
NICDC / RIDCO. The implementation stage for these tenders would be in the first and
subsequent years.

2.13 Task-7: Technical Assistance

PMNC will be required to assist the Client on a host of technical, permissions, and approval
areas. These may include but are not limited to items such as preparing the procurement
strategy for the selection & appointment of the various consultants required for project
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development activities and contractors for implementation of projects, Eols and RFPs,
assisting the Client in the review, assessment, and selection of various consultants, EPC
contractors, assisting the permissions and approval process, amendments in EIA clearances,
Master Plan prepared by the Master planning consultant, revalidating/ preparing techno-
economic feasibility studies/ detailed project report, etc., assistance in securing necessary
approvals/ permissions from government agencies/ department, coordination with various
government agencies/ departments, assistance in preparing a database of the land acquired,
assistance in updating of cost estimates for subsequent Phases as per the requirements and
assisting in the review and recommendations for early bird projects and funding assistance.

The PMNC will also need to coordinate and review the work of consultants already appointed
and/or to be appointed by the Client. The PMNC shall also be responsible for the preparation
of all documents on behalf of NICDC / RIDCO related to seeking approvals for specific
projects from the NICDC Implementation Trust Fund and other Central/ State Government
bodies. The list of deliverables and associated timelines are provided in Clause 6.6 of the
Special Conditions of Contract. It may be noted that due to the multidisciplinary nature of the
Assignment and dependencies on other agencies and consultants, the timing of the
deliverables may vary depending on the requirements of the Client.

GENERAL PROGRAMME MANAGEMENT - SCOPE OF SERVICES (OVER 3
YEARS)
PMNC will work and coordinate also with NICDC during the entire contract period.

2.14 Organization and Governance

The PMNC will:

i. Map the processes required for project development and project implementation and
establish processes for issue resolution and decision-making at the Programme level and
define how roles and responsibilities will interface across government ministries/
departments, Client, Nodal Agencies and PMNC.

ii. prepare a consolidated Programme Governance document that consists of all plans,
controls, Programmes, manuals, systems, guidelines, and strategies.

iii. identify the various stakeholders, individual project bidders and elements such as projects,
contracts, and services, required to deliver the Programme together with their interface
relationships.

2.15 Programme Controls

3 Programme controls enable proper planning, scheduling, budgeting, and measurement of
performance, and help ensure the successful delivery of the Programme. The PMNC shall
deploy a Programme controls system (IT Management) to provide integrated processes,
methods, and procedures, in an automated software Programme that effectively develops,
manages, and reports on the Programme schedule and cost baselines as defined by the work
breakdown structure (WBS).
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To ensure the successful implementation and execution of the Client’s Programme, the
PMNC will develop and implement a comprehensive process for guiding, developing,
planning, and managing overall Programme delivery. The following activity areas are the
primary components of a comprehensive Programme Controls function:

A. Schedule Management

Cost Management / Earned Value Management
Document Control

Risk management

Scope and Change Management

Performance Measurement

> m m o O W

Schedule Management

The PMNC shall develop the Programme Work Breakdown Structure (WBS) and develop
and maintain the Programme Master Schedule. The PMNC will:

I. Maintain the Programme Master Schedule at various levels of detail for management
reporting

ii. Ensure that changes to baseline schedules only occur through adequate change
management processes

ili. Ensure that Contractors include sufficient and meaningful deliverables and milestones,
and communicate any proposed updates to the schedules

iv. Ensure the Contractors schedules identify highlights and communicate decision points
and any other Programme obligations at all stages of the Programme

V. Ensure that contractor’s baseline their schedules and apply appropriate change
management processes to any baseline changes

vi. Monitor and report on the perceived viability of the Contractor schedule based on
realistic assessments of schedule risks; prepare alternatives to correct or avoid schedule
variances

vii. ldentify perceived issues with contractor planning and scheduling processes

B. Cost Management and Earned Value  Management For  Cost
Management(Estimating), the PMNC will:

1. Be responsible for cost management in each stage of each individual project to be
delivered

li. Create a Cost Breakdown Structure (“CBS”) which will include the overall
Programme CBS and the CBS of each individual project to be delivered

iii. Create the baseline Programme budget. Budget must include costs relevant to the
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overall Programme and to each individual project to be delivered
iv. Prepare complete life-cycle cost analyses

V. Develop and maintain on an individual project basis, the Master Budget for all
projects and phases

vi. Set the cash flow estimate of capital requirements for the projects to be delivered

vii. Review estimates and forecasts, code of accounts and cost distribution criteria for the
Programme on a regular and as and when required basis.

viii. Ensure any design submissions include cost estimates to enable Client to take best
decisions for approvals

iX. Create the procedure for handling payment requests
X. Establish procedures for preparation of budget re-forecasts, and updated cash flow
For Earned Value Management, the PMNC will:

I. Determine earned value reporting requirements and disseminating information to the
Client and stakeholders as appropriate

ii. Calculate and report earned value

lii. Ensure that project teams and the associated contractors provide the agreed view of
schedule and cost

C. Document Control
The PMNC will:

i. Implement an electronic document management system to safeguard related
ii. documents for future reference for the Programme.

iii. Develop and implement policies, processes, procedures and systems for the collection,
storage, protection and dissemination of all Programme documentation.

iv. Create a document control and filing system procedure that takes into account all parties
involved.

v. Train existing, new and future Programme staff and set-up procedures for departments
to receive, record, file, retrieve, duplicate, store and issue documents.

vi. Compile and manage the repository to include Programme standards, policies,
procedures, plans, specifications, schedule, acceptance certificates, transmittal letters,
meeting minutes and reports, and any other information relevant to the Programme.

D. Risk Management
The PMNC will:

i. Develop a systematic risk management plan/strategy to be applied to the Programme
and its component projects that clearly identifies potential risks to the Programme. The risk
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management plan needs to be comprehensive to cover all potential risks faced by the
Programme throughout the duration of the Services, identify probabilities of risk
occurrence and allocate weighting systems to monitor risk. The risk management plan
needs to include early warning systems and trend analyses and other methodologies that
assist in early discovery of risk items

ii. Track the significant risks are systematically identified, recorded, evaluated, actively
managed and regularly re-evaluated and communicated across the Programme

iii. Identify, communication and manage inter - Programme or external risks
iv. Identify and manage internal Programme related risks

v. Propose mitigation measures ranging from adjustments to the proposed alignment,
changes, recovery plans and any other action used to mitigate certain risks

vi. Conduct risk assessment workshops on a regular basis with Client, PMs, suppliers,
contractors and other stakeholders

Scope and Change Management

Scope and change management are two of the most critical functions of any Programme.
Control mechanisms must be in place to identify and manage activities and issues that
might ultimately alter the delivery of the Programme’s objectives. PMNC shall:

i. Create and implement an internal Change Management Plan, Change Log, and
associated governance processes

ii. Develop, review and update a change management system and procedures that capture
complete, accurate and consistent baseline documents, and ensure changes in design
and construction and any other change are controlled in accordance with the contract
documents and/or Programme controls procedures.

iii. Establish the procedures for changes to Programme criteria to create uniformity of
application across all existing contracts of the Programme and the projects for design
details, material approvals and other related items.

iv. Assess any change request in terms of the impact on time, cost and quality and
recommend mitigation and management strategies.

v. Monitor changes and potential changes across the Programme against the contractual
and scope baselines

vi. Monitor the processing of changes which require contractual variations

vii. Evaluate financial implications of changes to contracts that are determined as necessary
to implement

viii. Advise Client on matters affecting the project budget, provide timely updates that
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reflect funds received, funds obligated through contract awards and approved change
orders, and projected obligations

F. Performance Measurement
The PMNC will:

i. Develop a web-based reporting platform that will provide “real time” information and
be customized to facilitate communication between Client and various stakeholders
including contractors, suppliers and other consultants

ii. Collect, analyze, track, monitor, and separately report the Programme cost, schedule,
and budget information on an agreed basis. The report should include all encumbrances,
commitments, and actual expenditures and develop earned value, trends, forecasts, and
variance information. In addition, the PMNC shall conduct Programme progress review
meetings and other related meetings.

iii. Prepare and submit monthly progress reports to Client within mutually agreed
timeframe and format

iv. Participate in regular Programme progress review meetings, and other Programme
performance-related meetings as appropriate, and follow up on corrective/control
measures where required

v. Assist Client in preparing its periodic Programme status reports to issue to higher
authorities and/or other relevant stakeholders

Interface Management

The PMNC will:

vi. Develop an Interface Management Process/System to track the interface between
investment regions/ nodes

vii. Coordinate with the Client regarding interface issues
viii. Manage external interfaces with major stakeholders

Stakeholder Management

While the Client will maintain overall responsibility for stakeholder management, the PMNC
will focus on ensuring that stakeholder requirements are delivered through each of the project
components. This will enable the Client to focus on incorporating stakeholders’ input, serving
as a liaison to all levels of government, and managing the flow of funding in a transparent and
proactive manner. The PMNC will:

i. Define all stake holders for the investment region with the assistance of the Client
ii. Develop and implement a stakeholder management and coordination strategy

iii. Initiate contact with all government and non-governmental entities that form part of the
Client
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iv. Coordinate with the regulatory agencies and other stakeholders that have an interest or are
participants in the Programme for the provision of any required permits

v. Prepare engagement strategies with private sector providers

3.3 Communications

As the authority charged with overseeing the corridor, the Client will likely maintain
responsibility for the public-facing communications responsibilities. However, to facilitate
the Client’s effective management of its communications Programme, the PMNC will
develop a Programme Communication Plan which addresses the following elements:

i. Procedures and flowcharts, that detail the Programme participants, including but not limited
to Client, PMINC, contractors, suppliers and other stakeholders.

ii. Delivery/ distribution of different forms of information/ communications to relevant
appropriate stakeholders.

iii. Contractual and functional communication requirements and ensuring that the Client is
always included in all communication between the PMNC and the Programme participants
and all other entities relating to the Programme.

iv. For each of the participants identified, the PMNC, working with Client's public relations
department, shall identify appropriate stages of the Programme in which public involvement
and meetings would be appropriate, and in conjunction with the Client assist in developing
appropriate materials.

v. Provide Client with prompt responses to public queries and comments on the Programme
when required

vi. Schedule status review meetings at all levels (Client, Contractors, Government, and State
Agencies)

vii. Documentation of all meetings and decisions
viii. Central management, control, and communication of all relevant Programme documentation

3.4 Delivery Systems

The Delivery Systems functions define the manner in which the overarching delivery systems
strategy and plan will be prepared, consistent with Client’s vision and governances for
executing the work. The strategy and plan must align with the overall Programme strategy and
provide the critical delivery systems objectives and the corresponding framework for why,
how, when, and by whom the Delivery Systems area will be managed within the Programme.
The delivery systems functional area is composed of the following:

a. Planning
b. Site control/ mapping

c. Design and Programme management
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d. Permissions and approvals

e. Procurement & supply chain management
f.  Site logistics

g. Construction management

h. Commissioning

i. Activation

j-  Operations and maintenance

Planning

The PMNC will review the Master Plan for MIC, Rajasthan and provide input in the following
key areas and as part of the validation study:

a.
b.

C.

Land use and mix

Transportation

Density planning

Project phasing

Utility capacity such as for water and wastewater facilities

Water, waste and power strategy and planning incorporating sustainability and smart city
concepts

Operations and Maintenance

The PMNC, working with the Client and its various consultants will develop a definitive
project phasing plan while at the same time ensuring that future phases of the Industrial
Area are coordinated with the long-term intent. In performing the planning task, PMNC
will:

I. Develop/ Review detailed zonal plans of the approved Development Plan for the
Project Area and the applicable town planning scheme in coordination with the
Client, state-level agencies and other stakeholders (including any consultants
appointed by Client or state agencies on aspects related to the project)

ii. Review rules and regulations for implementation of the Development Plan

Iii. Prepare the project phasing plan and assist the Client to obtain approvals from
Government Agencies/ Implementation Authority and/ or other relevant authorities
both at the central and state level

iv. Coordinate relevant activities including environmental clearances and compliances
for the implementation of Development Plan projects.
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Site Control / Mapping

This function describes and guides the activities needed to measure and communicate spatial
data in relation to the Earth’s surface and relate it to Programme site(s). The PMNC will
coordinate with consultants appointed by the Client or State Government agencies for the
demarcation of the land based on the actual land availability. If required, the PMNC may also
assist the Client in hiring specialty surveyors. The fee for 3 party surveyors will be borne by
the Client.

Under the guidance and oversight of the PMNC, the surveyor will:

i. Provide a system coordinate site control and mapping information across the entire scope
and lifecycle of the Programme.

ii. Provide the standards, means, and methods for site control and mapping to ensure
consistency among the projects.

iii. Identify stakeholder requirements: internal, external, short-term, and long-term, each having
different requirements on level of accuracy and data content for their specific purpose
(planning and studies vs. construction)

iv. Devise and maintain a horizontal and vertical control system required to construct and
minimize the possibility of positional errors. Determine GPS survey control (primary,
secondary, and tertiary) network availability, digital terrain model, topographic survey, 3-
dimensional modelling needs.

v. Determine the appropriate techniques, equipment and materials which can achieve the
accuracies and standards required and which correspond with current best practices to be
used.

vi. Additional data types may need to be collected and thus coordinated and planned carefully,
i.e., aerial photography, hydrographic survey, field survey, planimetric control, and
permanent ground markers to name a few. Consider how this information will be
communicated and distributed and what existing information might be affected.

Design and Programme Management

A primary focus for the PMNC will be the establishment, integration, and assurance of
program wide design principles and standards to drive quality and development success.

i.  Design Standards: The PMNC shall create a set of design guidelines and standards that will
form a coherent brand and identity for the Client. These guidelines and standards will
establish not only the quality of the Client proposition but create buying opportunities
through driving value in supply chain and procurement activities through advance and bulk
purchasing

ii. Design & Programme Oversight
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The PMNC will be responsible for:

Vi.

Vii.

viil.

XI.

Xil.

Xiil.

Xiv.

XV.

3.8

RIDCO

Preparation of detailed project briefs and managing the appointment of appropriate
consultants, with the approval of Client for pre-feasibility / feasibility studies /
engineering studies Preparation of design briefs for EPC/ Design Build contractors or
concessionaires

Ensuring that the ICT related functional specifications are incorporated in the design
briefs for identified services

Review and update of design basis, criteria and standards to fit Programme requirements
and concepts

Reviewing the constructability of the proposed designs

Reviewing the constructability and value engineering ideas put forward in order to
accomplish time or cost savings

Carry out reviews were dictated by process or regulatory requirements subject to the
approval of the Client.

Proof checking of the designs of structures

If required, the PMINC shall get engineering designs checked and approved from agencies
(HT/NIT) such if requested by NICDC / RIDCO. The expenditure related to this shall be
reimbursed to the PMNC by the Client.

Provide design coordination between project-related consultants, state government
agencies, and all relevant stakeholders involved in the Programme

Coordinate design and design issues between contractors at interface points to ensure
alignment of systems and schedules

Oversee the work of all bidders, contractors, vendors, and suppliers and assist in
coordination and conflict resolution

Monitor the design schedule and manage any changes or delays

Initiate and conduct all design value engineering workshops throughout the design
process

Implement a “Gate Review Process” to ensure control of quality, cost, and schedule

Ensure minimum cost and time overrun to the project

Permissions and Approvals

Environmental and other regulatory approvals will form a critical part of this development.
The PMNC will:

Ensure that the process for obtaining the approvals and schedule is well defined including
approvals from appropriate regulatory agencies.
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ii. Ensure that the schedule appropriately reflects the progress possible with the available land

A.

and also considers an appropriate timeframe for the acquisition of the balance of land and the
construction work on it.

Overall responsibility for preparing background information and approvals process.

Provide regular updates to the Client with respect to adherence to all applicable approvals
and clearances and alerting Client with respect to any renewals and approvals required.

In the technical proposal, the PMNC should provide a tentative list of up to the top 10 most
important approvals and authorizations needed to implement the projects. The client intends
to use this list to alert the various agencies and get their initial support and buy-in.

Procurement and Supply Chain Management

Procurement

The PMNC will:

a)

b)

c)

d)

B.

Develop a procurement strategy that incorporates the procurement elements of all projects
within the Programme. The strategy must provide a holistic framework and mechanism
for the management of all procurement elements including but not limited to labour,
materials, supply, centralized bulk procurement, logistics, lead times, and risks.

Set a strategic procurement plan for all project-related consultants, bidders, contractors,
suppliers, and operators and manage the procurement timetable to ensure timely
appointment of third-party entities on the Programme.

Develop an appropriate packaging strategy for the rollout of the Programme and each of
its projects.

Setup the contract strategy and structure and procurement options and recommend any
options that minimize Programme and project level risks and provide the greatest
likelihood of implementation success. Special consideration shall be given to the concept
of project risk associated with the various methods under consideration.

Establish an approach that: provides certainty of delivery and cost efficiencies, recognizes
the scope maturity, ensures compliance with appropriate authorities, attracts early
engagement from the supply chain, and achieves economies of scale through global bulk
procurement

Supply Chain Management

The PMNC will:

a)

b)

Undertake supply chain analysis and recommendation by incorporating inputf rom PMs,
bidders, contractors and suppliers.

Meet the project-related consultants, bidders, contractors, suppliers and supervision
bidders, established within the local market to discuss potential issues, conflicts or
problems, capacity, shortage of materials, resources and labour that may be faced in

156



RFQ-cum-RFP for Engagement of Consultant to act as a Programme Manager for New Cities (PMNC) for Infrastructure
Development of Industrial Township in Jodhpur-Pali-Marwar Industrial Area-Special Investment Region (JPMIA-SIR)in

Rajasthan Under Delhi-Mumbai Industrial Corridor (DMIC) Project

3.10

RIDCO

meeting DMIC milestones.

c) Using the Master Programme schedule, forecast the level of activities expected to be
delivered by PMs, bidders, contractors and suppliers; analyze the direct impact on the
supply chain locally and internationally on raw and construction materials and equipment.
Assess potential strains and/or bottlenecks that the high level of activity might put on the
local capacity in India for labour, material, equipment and other resources that might be
needed to complete the Programme.

d) Following the strategic supply chain study, analyze the Programme Master Schedule and
recommend phasing, sequential roll-out or other mitigation tools in a manner to ease the
pressure on the local supply chain and avoid delays, interruptions and/or inflationary
pressures on the economic system in the country. Outcomes might include
recommendations for standardization and manufacturing, either locally or internationally,
of certain elements or items to ensure timely supply and to reduce risks of overpricing
and/or shortfall in supply.

e) In conjunction with relevant authorities/ bodies, develop strategic sourcing solutions and
value buying aiming at increasing procurement synergies between the different projects
within the Programme to reduce overall time and/or cost.

Tendering Administration

The PMNC will:

a) Develop Programme-wide tender evaluation and selection criteria.

b) Create, administer, or assist as required in the tendering and contract negotiations/award
for the contracts required for the successful delivery and operation of the Program.

c) Create, review, monitor, evaluate and report on the procurement and tendering packages.

d) For each project, oversee the development of the activities undertaken by the PM that are
associated with the preparation of all invitation to tender packages as may be required
during the project implementation from expression of interest to tender and tender
bulletins.

e) Ensure record keeping of pre-tender and post-tender meetings.

f) Review the submitted tenders and undertake technical and commercial evaluations when
required.

g) Participate and assist the Client in the negotiation and contract finalization up to award.
This includes assistance in evaluation committee meetings, negotiations and oversight,
review, and assistance in the preparation of the agreements between Client and the
awarded third party.

h) Keep Client fully informed of any issues, which may have a contractual, cost or time
implication.
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i) Perform tendering, evaluation, and selection of the Master Systems Integration (MSI) as
outlined in the ICT Master Plan.

3.11 Site Logistics
The PMNC will:

i. Develop, review, and update a global logistics plan that will consolidate the Programme
infrastructure logistics plans.

ii. Analyse the local and regional conditions to determine supply and demand requirements
given the schedule and mix of projects, materials and equipment, staff, and specialty
contractors. Provide recommendations to offset any issues identified.

iii. Develop, review and update traffic and construction access management plans as soon as
the intended locations and routings are defined.

iv. Jointly with the procurement schedule and the PMs/ Client determine individual integrated
logistics plans for each of the projects, including lay down space, storage areas for
equipment and materials, access, and haul routes, borrow pits, excess material and waste
disposal, fabrication yards, personnel access and parking, all should be addressed and
resolved before tendering.

3.12 Construction Management

i. The PMNC will be responsible for all activities related to construction management,
construction monitoring, and role of Independent Engineer for the various projects in the
Industrial Township in the JPMIA-SIR, Rajasthan. This shall include but not be limited to
the following activities:

e Overall supervision and monitoring of construction of identified infrastructure
components by contractors

e Management of site infrastructure

e Work scope coordination

o Workforce management

e Document management practices

e Schedule and progress management
e Material management process

e Financial management

ii. Review and recommend for approval, the comprehensive Programme provided by the
appointed contractors for the specific infrastructure project, for acceptance tests, which
meets the provisions under applicable contracts, in all respects, but not limited to specified
technical and performance requirements. The system of test checks for the Requests for
Inspection issued by the Contractor(s) will be specified by the PMNC.
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iili. The PMNC shall be responsible for the complete administration and management of the
construction contracts and coordination with other contracting agencies, State Government
and Central Government agencies, local authorities etc.

iv. Responsible for ensuring quality control of works at the various project sites. In addition,
the PMNC shall provide regular reports, as per schedules agreed with NICDC/RIDCO. The
contents of the reports shall include maintaining necessary site records with data in support
of the same, details of field tests on materials and structures, obtaining necessary approvals
thereon and maintaining adequate records, certifications of bills for payments to contractors
including the recommendation of extension applications, extra items, variation statements,
quality control checks for final bills etc. in the formats agreed with NICDC/RIDCO.

v. Monitor and review of construction progress and the development generally and report to
the Client on a monthly basis including monthly progress reports. The monthly progress
reports shall include but not be limited to, a review of submissions by contractors, technical
memoranda, details of meetings and decisions taken, detailed compliance reports for each
activity, the status of clearances, progress schedule, reason for any delays along with any
recommendations etc.

vi. Guide and coordinate the contractor’s performance in the discharge of their duties and
obligations as required by the terms of the works contracts

vii. Carry out the role of an Independent Engineer including
e review of design documents
e monitoring site availability, land acquisitions and permits
e review of the construction Programme
e control of construction quality
e determine extensions of time/compensation/relief from penalties

o Assessing achievement of satisfactory delivery milestones by contractors, completion
of all testing & commissioning tests for various works and issuing completion
certificates as required

e Review contractor progress, identify risks to completion within agreed timelines and
suggest mitigation measures

e Certify final amounts due under the construction contracts

e Review as-built drawings, other technical and design information and completion
records

e Auditing operations and maintenance

viii.Provide advice, as may be necessary, in respect of any steps which are prudent to be taken
in relation to the main contractor and contractors; and take such action as Client may
direct
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iX. Where required by the Client, review and integrate with the work of the contractors, any
work forming part of the development to be executed by other party consultants and
entities

X. Review the flow of information during the progress of the projects and require that the
consultants check and approve in a timely manner all drawings, documents, and
information submitted by contractors under the works contracts

xi. Make recommendations in respect of any actions to be taken in relation to such processes

xii. Provide such information as the Client may require in connection with proposed
modifications or revisions

xiii.Review the procedures proposed by the consultants for issuing sectional and practical
completion certificates under the works contracts

xiv. Co-ordinate the consultants in undertaking defects inspections in connection with the
completion of defective and/or outstanding items

xv. Monitor and approve testing and deployment of proof of concepts/ early-bird projects.

xvi. The PMNC shall collect and deliver to NICDC/RIDCO, any specific written warranties or
guarantees given by others, including all required trade contractor guarantees and

warranties.

xvii.  Overall responsibility for coordination between various state and central agencies
including assistance to the Client for obtaining permissions required for construction.

Statutory Requirements

Ensure that statutory undertakers provide all necessary services in a timely manner and take all
reasonable steps to mitigate the effects of any non-performance of the statutory undertakers
and keep Client advised of such steps

Quality Assurance

a) Review of Good for Construction drawings provided by contractors before construction
and recommendations on the same.

b) Review with the consultants and main contractors, the establishment and enforcement by
the main contractors of suitable safety, quality assurance and industrial relations policies
for the specific site and where applicable ensure compliance with the industry’s standards,
processes, and procedures.

c) Oversee the work of independent 3rd party reviewers with respect to value engineering
and quality control checks at various milestones. The PMNC shall be overall responsible
for overseeing the work and informing NICDC / RIDCO in a timely and appropriate
manner regarding progress and any issues encountered.
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Budget

a) Review technical and commercial proposals of the consultants and help the client in
deciding the budgets for the same

Site attendance and meetings

a) Ensure that the Construction Management/Independent Engineers are managing the
resident site staff to provide inspections of the contractor’s works on site

b) Ensure that the Construction Management/ Independent Engineers are attending site
progress meetings and ensuring that representatives of the Client are invited to the same,
arranging for the preparation and circulation of minutes of such meetings, as appropriate

€) Manage the consultants and the main contractor in resolving any specific queries and
disputes on the site

d) Ensure that consultants make visits, as necessary, to the premises of the contractors and
their sub-contractors and suppliers in order to review the progress and quality of goods
being manufactured off-site

Alignment with Programme

a) Review progress against the Programme for the development and taking steps to avoid or
reduce any delay to any Programme for the development

b) Payment certificates

c) The PMNC shall examine and certify the release of payments to the contractors/
consultants in accordance with the provisions of the respective contracts executed with
the contractors/consultants, the work carried out and actual verification of the
bills/invoices and will recommend the same to Client for release of payments. The
payments to the respective contractors/consultants will be released by the Client based on
the recommendation of the PMNC.

Commissioning

The PMNC will;

a. Manage the testing and commissioning process
b. Assist the client who will manage the statutory approvals

c. Manage the implementation by the consultants and contractors of any handover regime
agreed with incoming operators

d. Prepare and manage the preliminary and final punch lists

e. Oversee issuing of the preliminary / substantial completion certificates and the final
certificate of completion (taking over certificate)

f. Get prepared the maintenance manuals for all the buildings and services related to the
infrastructure components. The PMNC shall also prepare appropriate procedures for
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rectification of defects during the defect liability period and for final inspections for the
works at the end of the defect liability period. The PMNC shall be responsible for the
management, compilation, and delivery to Client of the Operations & Maintenance (O&M)
Manuals, in the agreed format.

g. Preparation and delivery to the Client, as-built drawings, in the agreed formats. The PMNC
shall approve the “As Built” drawings prepared by the Contractor(s), at an appropriate scale,
indicating the details of the buildings, structures, and services, duly authenticated, and
submit 8 sets of built/ completion drawings to NICDC / RIDCO, including the originals of
the completed drawings. The PMNC shall also get the contractors to submit two sets of soft
copies of all the built / completion drawings and two sets of drawings on reproducible paper
for the works executed to NICDC / RIDCO.

h. Handover the commissioned assets to NICDC / RIDCO or property manager assigned by
the Client, along with the necessary documentation, in pre-determined phases and promptly
attend to any defects/deficiencies noticed in the completed works within the scope of work
of execution, by the above-referred agency taking over the commissioned assets, without any
demur.

i. Monitor and manage the consultants and contractors to ensure that defects are addressed
diligently before handover and during the defect’s liability period (12 months).

j. Carry out verification by taking and recording joint measurements of the final bills to be
submitted by the Contractor(s), process, certify and recommend as per the terms and
conditions for release of final payments by NICDC / RIDCO. The PMNC shall also attend
to observations/queries raised while processing the same for payments by NICDC / RIDCO.

3.19 Activation

i. The PMNC will develop and implement an Activation Plan which is a comprehensive
process that engages complete stakeholder collaboration seeking to confirm that all building
or infrastructure systems and business processes are in sufficient working order and
understood to satisfy the Client’s expectations upon start-up and beyond. Distinct from
project testing and commissioning, activation is the process of moving from the
construction phase to the operation of a facility. The activation process provides the forum
for issues such as project complexity, multiple stakeholders, and constant construction/start-
up / O&M coordination efforts to be addressed in an organized setting. PMNC will manage
the Activation Process which includes:

ii. Development and Implementation of an Activation Plan

iii. Identifying and tracking potential delays that may impact startup or opening and developing
contingency plans

iv. Monitor the progress of the project activation

3.20 Operation and Maintenance

i. The PMNC will assist in the development and implementation of an Urban Services
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Operations and Management model that will provide the Client with the most efficient,
effective, and economical means of providing required services to their citizens and
businesses, as well as to best protect and maintain the assets. The PMNC shall be
responsible for providing the Client, the Operation &Maintenance (O&M) manuals for all
the assets developed during the Programme. The PMNC shall also develop a detailed Asset
Management Strategy applicable for a period of 5-10 years for all the assets developed
during the Programme.

ii. The PMNC will assist the Client in designing governance architecture by bringing in
lessons learned from best practices from around the world (e.g., city governance under the
municipality act versus done privately, city to be headed by a private vs government
professional city manager etc.).

iii. PMNC is expected to ensure that the Urban Services Operations and Management model
incorporates the most efficient methodology to offer and manage ICT and ICT- enabled
services in line with smart city best practices.

Technology Management

The PMNC will:

a. Establish technology innovations and integration initiatives into all aspects of the Client
development from cradle and throughout each development phase and utilities to capture
current, pending, and future technology-related innovations that will meet objectives of
the Programme. Technologies should be scalable and transferrable and should be economic
viable at the time of implementation.

b. Work with the Client & other consultants engaged by Client in implementing its vision by
allowing for technology and ICT innovations to be incorporated into the new “smart city.”

Contract Management

The PMNC will manage and coordinate all delivery-related Contracts for MIC, Rajasthan on
behalf of the Client .In this role, the PMNC will:

i. Coordinate contract dispute resolution

ii. Perform overall assessment and reporting of Programme Anticipated Final Cost (AFC)

iii. Manage authority delegations and reporting

iv. Provide contractual and commercial advice and support project managers

v. Manage compliance with contract administration standards, procedures and tools

vi. Contract management will be fundamental to the management of the Programme.

vii. Develop the appropriate mix of contract packages for each type of contract/ project/ facility.

viii. Evaluate contract packaging against the capacity and capabilities of the potential contractors
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as well as any special contract requirements that might dictate recommendations to modify
contracts.

ix. Develop the procurement and contracting strategy for the delivery of the various projects
within the Programme.

X. The PMNC shall undertake contract administration and management for all project-related
consultants, bidders, contractors and suppliers at the Programme level on behalf of the
Client;

xi. The contract management system shall give visibility to the management in the following
areas: changes, invoicing, claims, valuations and payments, notices, early warnings,
approvals, compliances, breaches, terminations, extensions, entitlements, disputes and
reconciliations, insurances, warranties, collaterals, securities and bonds;

xii. Alert the Client of any actual, perceived or expected departure from contractual
requirements and prepare analysis of potential issues, resolution options and related
recommendations.

xiii. Assess any potential changes or change requests in terms of their impact on the contract,
impact on the Programme, and any potential contract variations required;

xiv. Monitor Programme schedules and plans for compliance with the contract, and advise on
the impact of any non-compliance;

xv. Proactively supervise all aspects of project contracts within the program including, but not
limited to: monitoring contract compliance, terms and conditions, supervising and
reviewing overall performance of service level agreements, managing receipt and
documentation of change requests and coordinate the review process by appropriate
program stakeholders, ensure that contract related changes/ variations are communicated to
appropriate stakeholders ,delivery of contract deliverables ,payment procedures and
management reporting (look at options to break this up);

xvi. Develop a claims management process that includes evaluation of responsibility, impact,

and costs and includes a dispute resolution process;
xvii. Prepare the necessary documents to defend the claim;

Xviii.Set construction contract terms and conditions, to ensure that the contractors’ understanding
is in line with Client’s vision and objectives;

xix. Review and evaluate regularly the status of all existing bidders and construction contracts;

xX. Perform reviews of the PMs, bidders, contractors and suppliers deliverables to ensure
contract compliance and performance.

3.23 Finance and Investment Management

A. Finance Management

The PMNC will:
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a. Develop and implement adequate processes for financial management of the
Programme. This includes but is not limited to: cost estimating and cost control
processes, payment approval processes, preparation and presentation of the
Programme’s budgets, and the supervision of data gathering, and financial planning
work associated with the Programme

b. Create a costing structure that is compatible with the existing Client’s system (if any)
in order to allocate the cost of each element of the Programme and its projects

¢. Monitor and control of the Programme/ project cash flow periodically (monthly,
quarterly, and yearly)

d. Develop a code of accounting based on the WBS for each individual project

e. Ensure that the system shall take into consideration Client corporate requirements and
shall be able to accept inputs from a variety of sources.

f. Develop a system capable of providing commitments, expenditures, and forecasts
reporting

g. Manage the final account process, retention and advance payment recoupment,
repayments, deductions, write-offs and keep track of any all variations.

h. Receive and review invoices for completeness and accuracy. Following the review,
process invoices for PMs, bidders, contractors, suppliers, and vendors and submit
monthly together with the progress reporting data used in the budget control activities
described above

i. Evaluate and forward all documents to the Client together with a written
recommendation for payment processing in accordance with the Client internal
processes

J.  Prepare and submit monthly financial reports in a format to be agreed with the Client

together with all supporting documentation

k. Establish an experienced and thorough commercial group to assess invoices and
variations

I. Integrate the financial MIS developed with the Client MIS

. financing strategy including financial model

The PMNC will develop:

a. Detailed financial model of the various components of MIC, Rajasthan project over
the specified duration e.g., 10 to 50 years: GDP, job creation, tax revenues, capital
expenditure, investment mix- private vs. public/ equity vs. debt, yearly cash flows etc.

b. Land monetization strategy based on population/ demographic growth forecast,
including optimal real estate asset class (e.g., mass v/s premium, residential vs.
commercial), FSI/ zoning norms, auctioning strategy and sequencing strategy for

165



RFQ-cum-RFP for Engagement of Consultant to act as a Programme Manager for New Cities (PMNC) for Infrastructure
Development of Industrial Township in Jodhpur-Pali-Marwar Industrial Area-Special Investment Region (JPMIA-SIR)in
Rajasthan Under Delhi-Mumbai Industrial Corridor (DMIC) Project

monetizing land parcels to maximize recovery

c. Overall guidelines to help client identify potential sources of finance through
identification of the types of investors, typical characteristics, preferences and risk
return profiles

d. Identify attractive financial instruments (e.g., equity bonds, refinancing options) and
risk mitigation mechanisms (credit guarantees, debt underpinning, performance
guarantees) to improve the overall risk-return profile of each asset class

C. Public Private Partnership (PPP) Management
The PMNC will:

a. Develop and implement a strategy and plan for obtaining and managing Public
Private Partnerships for the Programme.

b. The PMNC will investigate the statutory, legal, and financial aspects of the PPP
delivery models available in India and develop screening and comparative financial
models to assess the feasibility of delivering the base infrastructure projects using the
PPP delivery approach. The PPP analysis must incorporate input from the key
stakeholders.e.g. but not limited to, RIICO, NICDC, Government of India/ Government
of Rajasthan, Planning Commission, etc.

C. For PPP projects being implemented by other agencies in Rajasthan which have an
impact on the MIC, Rajasthan’s implementation, the PMNC will provide coordination
and technical support.

d. PMNC will assist the Client and PPP transaction advisory consultants in preparing
PPP pitch documents for attracting investors/ operators and conducting investor
outreach and communications.

e. Shall assist Client in the tendering and selection of specialized PPP consultants, if
required for transaction advisory and structuring.

f.  The PMNC will monitor and manage the work of the third-party PPP consultants so
as to ensure seamless execution.

3.24 Human Resources and Organizational Development

A. Resource Management

The PMNC will:

a. Develop and implement a Programme Resourcing Strategy to ensure that the PMNC
will maintain the appropriate level of resources and skill sets throughout the life of the
contract.

b. Monitor that Contractors have adequate resources in place

C. Monitor and regularly report on changes in workload caused by contract
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modifications, changes in scope, or scheduling issues — both from the PMNC and the
contractors.

d. Ensure the resources, including subject matter experts to undertake short-term
technical reviews and other scheduled tasks are available to meet the PMNC needs.

B. Organizational development
The PMNC will:

a. Monitor the development and implementation of any plans to address changes
required to the PMNC organization resulting from the delivery of the Programme

b. Ensure that any significant development of new business processes and procedures is
adequately documented as part of the overall design process and ensure these are
developed as part of a coherent and agreed Business Architecture

c. Monitor the development of any related policy changes, procedures, forms, staffing, job
descriptions, remuneration, organizational structure and responsibilities, training,
checklists, development of new metrics/KPIs, customer services, and
implementation support

Information Technology (IT) Management

This function includes Programme, project and information management tools and
applications for the PMNC to monitor and assess progress and deliverables with respect to
project planning and scheduling, risk management, resource management, procurement and
contract management, administration, and management reporting functions. Information
management systems e.g., servers, software, licenses etc. will be provided and hosted by the
PMNC subject to the approval of the Client/State Nodal Agency as applicable. The assets
procured shall be owned and registered in the name of the Client/ State Nodal Agency as
applicable. The PMNC will:

a. Develop a detailed IT implementation schedule for the web-based Management
Information System (MIS) proposed for the Programme, along with a description of any
requirements for IT hardware & software proposed to be procured. This would be
finalized based on the approval of the Client as applicable.

b. Develop and implement a web-based MIS (including a dashboard) for the Programme and
manage the system operation, including software licenses and hardware maintenance

c. Ensure that the information is kept up to date and knowledge is transmitted to the
Programme team and to the Client, State Nodal Agency, PMs, bidders, contractors,
suppliers and stakeholders in a timely fashion using the web-based tools

d. Develop and implement an MIS which will provide accurate and timely reports to the
Client/ in electronic and hard copy format
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In consultation with the Client, implement a suitable web-based Programme management
information system (PMIS) and a dashboard that will function as a platform for
communications/collaboration, document storage and distribution, reporting, contract, and
Programme management. The platform will be accessed and used by NICDC / RIDCO,
its consultants, PMs, stakeholders, bidders, suppliers, and contractors. The software,
servers and database shall be provided by the PMNC and can be located in the
consultant’s home office or the field PMO.

The PMNC shall use the “provisional amounts shown in Form 4D (out of pocket
expenses) for hardware (e.g., servers) and software (e.g. scheduling, cost management,
document management software licenses)

The PMNC shall use the “provisional” amounts shown in Form 4D for web hosting
charges and software license costs for up to 20 users

Train Client/ State Nodal Agency staff in the utilization of the web-based system and
ensure knowledge transfer across the teams on a continuous basis

Programme Administration

ThePMNCwiill:

a. Monitor contractor progress on projects within the Programme

b. Implementa process improvement Programme

c. Provide and manage professional resources and support services. These services include:

d. Provide staff to perform regular project management functions of the projects

e. Define, build, and implement project management practices and support expansion and
development of new project management practices.

f.  Implement project management practices including processes, tools and templates for
Project Mobilization, Status Reporting, Issue Management, Risk Management, Quality
Management, Project Planning, Meeting Management, Project Closeout and Lessons
Learned

g. Build and support a website for the New City in conjunction with the overall Client
website

h. Maintain and provide documents for an internal Client website focused on project

management manuals that define project management processes, standards, procedures,
roles and responsibilities, tools, templates, and processes, and project information related
to PMNC projects

Conduct weekly project management support meeting with contractors’ project managers
focused on supporting the project management practices and the completion of the weekly
status report

Maintain project plans for each project
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k. Provide support and training in PMO processes, procedures, tools and templates to Client/
State Nodal Agency staff

I. Arrange and facilitate periodic coordination and review meetings with contractors and
generate acceptance checklists

m. Oversee the implementation and completion of each stage and the successful achievement
of project milestones

n. Provide consulting services in special technology areas as necessary and requested

Programme Assurance Functions

The Programme Assurance Functions include quality ,health and safety, sustainability and
environment, and security.

A. Quality Assurance

The PMNC will:

a)

b)
c)
d)
e)

Establish the quality control frameworks and develop templates along with measures
for ensuring quality control compliance

Establish a quality control plan and development Programme
Establish the quality assurance and control issues recorded
Establish the quality assurance inspection Programme

Oversee and manage the independent 3rd party consultants used for quality checks
and value engineering

B. Health and Safety

The PMNC will:

a) Develop a Programme-wide strategic health and safety plan, as well as requirements
for project-specific plans, to enable the standardization of health and safety practices
and results across the Programme

b) Develop plans for the communication of requirements and assessment of performance
against these

c) Develop and deliver basic and specified health and safety training across the
Programme

d) Implement a Programme to monitor and evaluate health and safety practices and

performance, set a schedule for review and improvement of practices, and work with
the Clientto determine an appropriate schedule to report on Programme-wide
performance

C. Sustainability and Environment

The PMNC will:

169



RFQ-cum-RFP for Engagement of Consultant to act as a Programme Manager for New Cities (PMNC) for Infrastructure
Development of Industrial Township in Jodhpur-Pali-Marwar Industrial Area-Special Investment Region (JPMIA-SIR)in

Rajasthan Under Delhi-Mumbai Industrial Corridor (DMIC) Project

3.28

4.1

RIDCO

a. Develop and implement a framework that enables the Programme to define its
sustainability and environment goals and strategy, as well as Programme- and project-
level approaches and performance criteria to reach these goals

b. Monitor progress against these goals both at the project and Programme levels, and to
communicate these results to the Client

D. Security

The PMNC will develop and implement a risk/threat assessment process and security/asset
protection strategy, processes, and plan which includes:

a) Crisis management response

b) Business continuity

¢) Employee protection

d) Information security

e) Programme office

f) Facilities and job-site security
Capacity Buildina/ Knowledge Management
The PMNC will:

a. Develop a Capacity Building strategy in conjunction with the Client that will anticipate
employment needs during Programme implementation phase.

b. If required, the PMNC will identify gaps in the skills or capacity of the local staff, and work
with government and private sector partners to respond to evolving employment needs by
developing capacity and implementing specific training required to facilitate successful
delivery.

C. Identifying opportunities to develop local companies, and build partnerships with
community organizations and stakeholders to successfully transition to a comprehensive
service delivery organization.

d. Develop and implement a training Programme for Client personnel to continue to support
the Programme-delivered capability after the contract period, and how they propose to
ensure an effective handover of such activities.

e. Develop and maintain a “lessons learned” (knowledge management) system that will be
used in implementing future city Programmes.

TEAM COMPOSITION

PMNC would be required to deploy to RIDCO/Site Office an appropriate team consisting of
professionals as per the requirements mentioned in Clause 5 below.
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4.2 The broad expectations from the Personnel that would be proposed for the project are as
follows:

421 The Key Personnels (i.e., the “Core Team”) should have experts as detailed in Clause
5 below.

422 The Consultant shall ensure that the appropriate team shall be deployed on an
exclusive basis in order to ensure the required coordination with RIDCO, and to
complete the project or tasks assigned.

4.2.3. Any changes to the Core Team/ deployed personnel shall be subject to the restrictions
outlined in the General Conditions of Contract

4.2.4. In case of replacement of personnel or deployment of additional manpower, if any,
the decision of RIDCO shall be final and binding.

4.2.5. Consultant shall have no claim for additional costs arising out of or incidental to any

removal and/or replacement of Personnel.

4.3. Since an array of disciplines is required from time to time, the PMNC should propose a
resource pool across disciplines, which may be approved by RIDCO. Through the resource
pool, the PMNC shall ensure access to services of its technical, commercial, financial,
legal, contractual and other experts, as and when required enabling the Core Team to give
all-inclusive comment/opinion on the queries/matters forwarded by RIDCO.

4.4, Consultant shall ensure that services of the Core Team are provided full-time for the
contractual period. Services of other technical, commercial, financial, contractual and legal
experts from the resource pool would normally be on call call-down basis. For the resource
pool, man-days will be paid in accordance with the Clauses of General Conditions of
Contract.

5. MINIMUM REQUIRED EXPERIENCE AND EXPERTISE OF PROPOSED CORE
TEAM AND RESOURCE POOL

5.1.List of Minimum Key Personnel

Elo Position No. Educational Background and Experience
1 Pr.ogramme 1 No. |e Master’s degree in civil engineering or Planning/ equivalent
Director preferably with active Registration with a relevant recognized

international/ national professional association or institute or a
Project Management Professional or similar certification from a
relevant recognized international/national body or institution.

o Minimum of 25 years progressively senior experience in all facets
of infrastructure including planning, design, construction, and
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Programme management.

o Experience in at least 1 Programmes in leadership capacity
(Programme /project Director) of similar Experience (as defined in
the eligibility criteria) during the last 10 years.

Relevant documentation should be provided.

2 Deputy 1 Nos. | e Master’s degree in civil/ Construction/ Engineering/ Infrastructure
Pr_ogramme Management or Construction Management equivalent.
Director cum e Minimum 15 vyears of progressively senior Infrastructure
Infrastructure engineering experience in the implementation of infrastructure
Manager projects with core focus on roads, drainage, sewerage, power, solid
waste Management, CETP/STP, WTP etc.
e Experience in at least 1 Programme in leadership capacity of
similar Experience (as defined in the eligibility criteria).
o International Experience is preferred.
3. Contract 1 Nos. |e Graduate in Civil Engineering / Contract Management or
Expert equivalent qualification from a reputed institute.
e Minimum 15 years of experience working on large infrastructure
projects with a strong experience and understanding cash flow,
MIS, revenue assurance and land related matters.
e Minimum 10 years of progressively responsible positions in
procurement and contract / commercial management for Large
Infrastructure programmes/projects on PPP and non-PPP basis.
¢ Should have worked in the similar capacity for at least 1 project
within the last 05 years.
4, Project 1 No. | e Graduate in Engineering or related field e.g., construction
Controls, management with experience in analysis of “delay claims” and
Planning and creating claim schedules.
MIS Manager  Minimum 15 years of progressive Programme or project

experience

o Minimum 5 years’ experience on large scale Infrastructure
programmes/ projects.

o Experience with scheduling software e.g., Primavera P6
o Familiar with web-based tools

o Experience with project management documentation standards for
schedules.

o Experience in development of used of web based tools and
programme management dashboard.

¢ Should have worked in the similar capacity for at least 1 large scale

RIDCO
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infrastructure programme/ project within the last 05 years.

Programme
ICT Manager

1 No.

» Should be Graduate in any discipline and preferably with post-
graduation in Computer Science/Information
Technology/Electronics and Telecommunication.

 Should have minimum and exclusive ICT experience of 15 years
and should have headed / lead complete (end to end) ICT
Infrastructure, Platforms, and smart services implementation for at
least 3 city/state/nation level Projects (in developed/ developing
countries).

 Should have worked in the similar capacity for at least 1 project
within the last 05 years.

Chief Interface
Manager

1 No.

¢ BE/B.Tech with min.10 years/Diploma with 15 years of work
experience and should have experience of interface between
utilities for at least three similar projects.

Design
Manager

(Design Head)

1 No.

e BE/B.Tech with min. 10 years of work experience and should have
worked in at least in 1 similar project viz. Road/Water Supply
projects

Notwithstanding anything to the contrary, the Personnel designated as Key Professionals preferably

be employees of the Consultant, or in the case of a Consortium, employees of any of its Members.

However, Programme Director and Deputy Programme Director cum Infrastructure Manager shall

be from the Lead member of the JV/Consortium in case of a JV bid.

5.2.

Resource Pool

In addition to the PMNC team deployed at RIDCO/Site office, the Consultant shall have an
experienced pool of subject matter experts, based out of their home office. These resources /
SME shall be deployed at RIDCO office during the course of the project. Anticipated person
month inputs for each resource / SME are estimated, over the period of 3 years. This
deployment shall be agreed in writing with RIDCO prior to deployment.

SI. No.

Functional Role / Discipline

Urban and Regional Planner

GIS Expert

Transportation Planner

Roads/Highway Expert

Water Supply Expert

Sewerage & Wastewater Expert

NogMwinE

Power Infrastructure Expert

RIDCO
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Sl. No. Functional Role / Discipline
8. ICT Design Expert
9. Construction Engineer
10. Structural Design Engineering
11. Environmental/Sustainability expert
12. MIS Expert cum Document Controller
13. Programme/Project Planning/Scheduling
14. Cost Engineer
15. Health & Safety
16. QA/QC Manager
17. Civil Engineering
18. Mechanical Engineering
19. Marketing Expert
20. PPP, Economic and Financial Expert
21. Legal and Regulatory Expert/ Land/ Revenue Expert
22 Architect (Buildings/Landscape)
23. MEP Expert (Buildings)
5.3. Miscellaneous

5.3.1.1.1. Curriculum vistas of the proposed personnel for the above-stated resource
pool need not to be submitted in the technical proposal. However these
Curriculum vistas shall have to be approved by the Employers, prior to
deployment.

5.3.1.1.2. Itis desired that the Key Personnel must be available during all working days
on which the RIDCO office remains open. Even on non-working days, the
Key Personnel should be available if required by RIDCO.

5.3.1.1.3. RIDCO reserves the right to ask for the details regarding the proof of age,
qualification, and association of the Key Professional with the Consultant.
The age limit for Key Professionals mentioned above to be deployed on the
project should not be more than 65 (sixty-five) years on the date of Proposal
submission.

5.3.1.2.  Consultants, who are executing ongoing mandates from RIDCO, must propose a
separate Core Team while bidding and implementation for this project. A deviation in
this condition at any point during the course ofcontract shall not be allowed without
the express approval of RIDCO.

6. Institutional And Organizational Arrangement For Services
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Details of Contract Manager of RIDCO:

Shri Chetanya Panwar, Add. Chief Engineer, RDARIDCO
Mobile No. +91 8107502460

email-acerda@riico.co

Reporting Requirements

Reporting requirements shall be as per Clause 5 of this ToR.

7. Milestones/Deliverables and the Time Schedule for Milestones/Deliverables

7.1 The Deliverables and the Schedule for Delivery under the RFQ-cum-RFP shall be as per the
individual Work Orders issued by the Client to the Consultant. For the First Year, the
Milestones/Deliverables and the Delivery Schedule are as follows:

Sl. No. [Milestone Month (—D [Payment (%o of
denotes contract value for
Effective Year-1
Date)
1. Mobilization of Core Team for Validation and PMO set
up
First workshop with stakeholders for better D + 1 month 5%
2. understanding of project and presentation on Project

Implementation Plan (PIP)

PMO Procedures draft outline, PMO basic systems

3. (budgets, cash flow, schedule, procurement) functional
and getting the list of policies and procedures approved
from the Client.

4. Finalize PIP for review
Work shop on Draft Validation Studies (Technical and o
5. Economic) including external and internal infrastructure |P * 2 month 8%

plans and draft list of projects for implementation with
critical stakeholders

for finalizing projects

6. Review of draft procurement document formats
including RFPs, RFQs and contract documents for
procurement of EPC contractor, consultants, works etc.
(including EPC and Design-Build Basis) supported by D+3 month 5%
required technical guidelines

7 Final Procurement Strategy and procurement document
formats including RFPs, RFQs and contract documents
for procurement of consultants, works etc (including
EPC and Design-Build Basis) supported by required
technical guidelines
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8 Issue of final tender packages for selection of contractors D + 4 month 8%

for the engineering of trunk infrastructure for TIA and

initiation of procurement/bid process

9 Programme  Controls System and D + 5 month 8%
supporting IT-based Management Information

System (MIS) and Draft ICT MSI Plan

10 Sustainable / Low Carbon Master System Integration

Plan
11 Draft plan for adoption of 3D model (computer-based)
12 Selection of EPC contractor(s) for TIA D + 6 month |12%
13 Final ICT MSI Plan D + 7 month [10%
14 Final Detailed plan for adoption and adoption of 3D

model

(computer-based)
15 Workshop with critical stakeholders to reviewthe D+ 8 month 8%

progress of the Assignment to work out the scope of
work for the next year

16 Mobilization and commencement of works by EPC
Contractor
17 Scope matrix for roles and responsibilities for execution

of EPC works Ensuing site availability and permits for D + 9 month 8%
construction

18 Project Briefs for other short term projects i.e.
Administrative Building & Landscape Plan identified D + 10 month{10%
for

implementation in 1-2 years with tender documentation
for the same supported by required technical guidelines

19 Presentation on draft plan for next year indicating and
prioritizing critical steps for effective and timely D + 11 month([8%
implantation of identified projects and stakeholder
discussions

20 Finalization of work order for Year 2 D + 12 month {10%

Note: **Due to the multidisciplinary nature of the Assignment and dependencies on other
agencies and consultants, the timing of the deliverables may vary depending on the
requirements of the Client.

7.1. For the Subsequent Years, the Deliverables and the Schedule of Delivery shall be as per
the terms of the Contract.

8. Facilities and background materials:

Office Space and Administrative Services may be provided by RIDCO as feasible.

9. Statutory and contractual obligations to be complied with by the Consultant:
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The Consultant shall comply with all Applicable Laws and adhere to the terms and
conditions of the Contract while performing their obligations under this Agreement.

For the purpose of this Clause, “Applicable “means all applicable laws of India ,
including statutes, bye-laws, rules, regulations, notifications, circulars, orders, ordinances
protocols, codes, guidelines, policies, notices, directions, made pursuant thereto, all
applicable schemes, guidelines, administrative and departmental regulations of
governmental authorities having authority or jurisdiction, all judgments, decrees,
injunctions and orders of any court or tribunal of competent jurisdiction and any other
instruments having the force of law in the India as they may be issued and in force from
time to time;
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Section 7:Standard Form of Contract

CONTRACTFORCONSULTANCY SERVICES

between

[Name of Client]

and

[Name of Consultants]

Dated:
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1.

RIDCO

Format 1: Form of Contract
Contract to undertake [name of assignment]

This Contract for Consultancy Services (herein called the “Contract Agreement”) is made at
Jaipur on the [ ]day of the month of | |, by and between

The Rajasthan Industrial Corridors Development Corporation Limited, hereinafter referred to
as the “Client” which expression unless repugnant to context or meaning thereof shall include
its successors, affiliates and assigns) of the First Part.

AND

{[*] (a [company] incorporated under [®], having its registered office at [e], hereinafter
referred to as the —Consultant, which expression unless repugnant to the context or meaning
thereof shall include its successors and permitted assigns).}(Applicable for Single Entity)

OR

{[*], (a [company] incorporated under [e], having its registered office at [e], hereinafter
referred to as —[ABC]); and

[e]; (a [company] incorporated under [e], having its registered office at [®], hereinafter
referred to as —[XYZ]).

[ABC] and [XYZ] are hereinafter collectively referred to as “Consultant”, which expression
shall, unless repugnant to the context or meaning thereof, include the successors and permitted
assigns of the Members

WHEREAS

(A) National Industrial Corridor Development Programme (“NICDP”) is a central sector
scheme intended to create greenfield industrial smart cities/clusters of global standards.
These industrial cities/clusters are built ‘ahead of demand’ with ‘plug-n-play’
infrastructure & ICT enabled utilities, walk to work culture facilitating manufacturing
investments. These projects are developed in partnership with State Governments. The
government of India provides funds as equity and/or debt for trunk infrastructure
development and States provide land as their equity contribution.

(B) An Industrial Township Project in the JPMIA-SIRunder Delhi Mumbai Industrial Corridor
planned with a total area of about 3347.84 ha (8272.69 acre) and comprises of two distinct
components i.e. (a) Industrial Township - 3063.17 Ha (7569.26 Acre) and (b) Multi Modal
Logistic Hub project - 284.67 Ha (703.43 Acre) located in Rohat Tehsil of Pali District in
the State of Rajasthan.

The vision for the aforesaid project is aligned with the vision of NICDC and reads as “to
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create a strong economic base in a globally competitive environment and state-of-the-art
infrastructure to activate local commerce, enhance foreign investments and attain
sustainable development”. The notified Master Plan has envisioned its ambition as a
harbinger of change which can be put forth as Figure 6-2.

(C) The Industrial Township project area is administratively located in Rohat Tehsil of Pali
district of the State of Rajasthan and geographically, the project area is bounded by
Latitude 25°52'42.57"N to 26°1'41.38"N and Longitude 73°0'52.86"E to 73°1’26.72"E.
The Industrial Township site location takes the advantage of being centrally located on
DMIC (between New Delhi and Mumbai — two Mega Consumption centres). The
development of MIC is expected to address the infrastructure bottlenecks through a holistic
approach while benefiting from the inherent strengths and competitiveness of the region.

The Industrial Township project area is equidistant (30 km) from Jodhpur City and Pali
town, while it is just 60 km from Marwar Junction on DFC line connected with the Jodhpur
Marwar Indian Railway line, which passes through the project site. The Jodhpur Railway
Station is located at about 30 km on the north-western side. The site is very well connected
by road with NH-62 (Abohar in Punjab to Pindwara in Rajasthan) and SH-64 (Rohat to
Jalore) passing through the site. The other important National Highways in the close
vicinity of the site include NH-25 (Barmer to Beawar) and NH-125 (Jodhpur to Pokhran)
passing through Jodhpur and NH-162 (Pali to Bhatewar).

(D) Rajasthan Industrial Corridors Development Corporation Limited (RIDCO), a Special
Purpose Vehicle, which is a 49:51 JV between NICDIT (GOI) and RIICO, (GOR) has been
set up for the implementation of DMIC projects in Rajasthan. Whereas, NICDC has been
mandated to act as a project development company which undertakes various pre-
feasibility, feasibility, master planning and engineering studies for developing greenfield
industrial smart cities. NICDC also functions as the Knowledge Partner to all Project
SPVs, State Government agencies and the Central Government for the implementation of
the NICDP.

(E) To effectively manage and monitor the progress of the Industrial Township project under
the DMIC, the appointment of a Programme Manager for New Cities (“PMNC”) has been
deemed essential by RIDCO. The PMNC will be responsible for monitoring and managing
the overall execution of these projects, ensuring alignment and coordination between
various stakeholders, including the EPC Contractor which has been previously appointed
as well as which will be appointed for the Industrial Township project to ensure adequate
monitoring, coordination and the overall execution of the project.

(F) With the aforesaid background, the Client had issued a letter of invitation to interested
Applicants, a copy of which is annexed as Appendix G, and called for Proposals, vide its
Request for Qualification—cum—Request for Proposal dated [¢](“RFQ-cum-RFP”), for
the appointment of a Programme Manager for New Cities (“PMNC”) Consultant for
Development and Management of the Industrial Township Project in the JPMIA-SIRin
Rajasthan under DMIC Project in accordance with the terms specified in the RFQ—-cum-—
RFP.

(G) The Consultant, {which is a joint venture consortium comprising of (i)[e] and (ii) [e])}
had submitted a financial and technical proposal for the Project in accordance with the
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RFQ — cum—RFP and has represented to the Client that it possesses the required
professional skills, personnel, and technical resources to provide the consulting services as
specified in the RFQ —cum-RFP;

(H) After the evaluation of the proposals submitted by the Applicants, the Client shortlisted the
Proposal submitted by the Consultant. Thereafter, the Client and the Consultant
participated in negotiations pursuant to which the Consultant was issued a letter of award, a
copy of which annexed hereto;

(I) The Consultant has proposed to the Client to render certain consulting services and the
Client has agreed to avail of such services from the Consultant, in accordance with the
terms and conditions specified in this Contract.

NOW, THEREFORE, in consideration of the premises and the mutual covenants herein
contained, and other good and valuable considerations, the sufficiency of which is hereby
acknowledged, the Parties hereto, intending to be legally bound, hereby agree as follows:

CONTRACT

The Parties shall be bound by the terms and conditions contained in this Contract.

“Contract” shall mean, collectively, this Cover Agreement, the General Conditions of
Contract (“GCC”), the Special Conditions of Contract (“SCC”), the Appendices listed below,
all Work Orders, Supplementary Work Orders and any other appendices, annexes, schedules,
exhibits and documents that may from time to time be attached hereto or thereto, or
incorporated herein or therein, and as any or all of the same may be amended, modified or
supplemented, or superseded, from time to time in accordance with the terms of the Contract.

The following Appendices shall form an integral part of this Contract:

Appendix A Terms of reference containing, inter-alia, the Description of the Services
and reporting requirements.

Appendix B Key Personnel, Resource Pool and Sub Professional Personnel, Task
assignment, work programme, manning schedule, qualification
requirements of key Personnel, resource pool.

Appendix C Approach and methodology.

Appendix D Duties of the Client.

Appendix E Cost Estimate.

Appendix F “Conformed Document” which incorporates all the changes,
modifications and results of the contract discussion.

Appendix G Copy of Letter of Award.

Appendix H Copy of letter of Award/ acceptance by consultant.

Appendix | Copy of Bank Guarantee for Performance Security.

Appendix J Clarifications.

Appendix K Hours of work for Consultants’ Personnel.

Appendix L Correspondences.
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2. RIGHTS AND OBLIGATIONS

2.1 The mutual rights and obligations of the Client and the Consultant shall be as set forth in the
Contract; in particular:

a. The Consultant shall carry out the Services in accordance with the provisions of
the Contract including without limitation, the Terms of Reference (as set forth in
Appendix-A) annexed herewith and, in the manner, set out in Approach and
Methodology (as set forth in Appendix-C) submitted by the Consultant along with
the Proposal;

b. The Client shall be responsible for complying with the Duties of the Client (as set
forth in Appendix-D) and making payments to the Consultant based on the
monthly rates for the Consultant’s Key Professional and the Additional Personnel
(as set forth in Appendix-E),in accordance with the provisions of this Contract
against completion of the milestones.

2.2 The Consultant shall plan, monitor and control all aspects of the Project to achieve on-
schedule delivery of the Project, in compliance with the quality standards specified by the
Client for the various components of the Project, within the estimated budget. Without
prejudice to the generality of the foregoing, the Consultant shall:

a. Perform the Services as detailed in the Terms of Reference (as set forth in
Appendix-A)and each Work Order and Supplementary Work Order, including any
services that are reasonably inferable there from in accordance with Good Industry
Practices.

b. Be responsible for the planning, integration and administration of the Project.
c. Coordinate and manage works related to the Project.

d. Monitor the progress of various components of the Project and the performance of
the contractors, other consultants, design professionals and other entities involved
in execution of the Project.

e. Prepare the preliminary design for the trunk infrastructure envisaged

f. Identify risks, problems and issues related to the Project and escalate them as
appropriate.

g. Coordinate and liaison with the contractors, other consultants and other entities
involved in the development of the Project.

h. Ensure effective communication between the various entities involved in the
execution of the Project, governmental authorities and other stakeholders.

i. Arrange meetings with various entities, in consultation with the Client and
maintain records of the proceedings.

j- Manage resources made available for the Project.
k. Maintain relevant documentation related to the Project

3. PRIORITY OF DOCUMENTS
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4.2

4.3

44

RIDCO

The Cover Agreement and other documents comprising this Contract are to be taken as
mutually explanatory. The Parties expressly agree that to the extent of any conflict,
inconsistency or contradiction between any Clauses forming part of the documents
constituting this Contract, the documents shall be interpreted in the following order of
precedence:

a. The Cover Agreement will override all provisions of other documents comprising
the Contract.

b. The provisions of the SCC shall be subject to the Cover Agreement but shall
override all provisions of other documents comprising this Contract.

c. The provisions of the GCC shall be subject to the Cover Agreement and the SCC
but shall take precedence over all other documents comprising this Contract.

d. The Appendices shall be subject to each of the Cover Agreement, SCC and the
GCC.

e. Within each of the documents comprising this Contract, in case of any ambiguities
or discrepancies, the specific Clause relevant to the issue will prevail over the
general Clauses.

WORK ORDERS

The 1%t year Work Order is to be undertaken by the Consultant and to be completed within 1
(one) year of the Effective Date. In the event the Client exercises its option to extend the term
of this Contract beyond the First Year or any Subsequent Year (as the case may be) in
accordance with Clause 2.3 of the SCC, the Client shall, in consultation with the Consultant,
issue-specific Work Orders in respect of each such Subsequent Year, which shall be subject to
the terms and conditions of this Contract.

The Work Orders shall contain detailed provisions regarding the scope of Services, staffing
level (including the Key Professional and Additional Personnel expected to be deployed for
the performance of the Services), the quantum of work required from the Key Professional
and the Additional Personnel, a list of approved sub-consultants (based on the list of proposed
sub-consultants provided by the Consultant), Deliverables and the Milestones in respect of
each deliverable under such Work Order, schedule for submission of deliverables, payment
schedule, Work Order Value and other such issues in respect of the Services to be performed
by the Consultant.

Subject to the maximum OPE and Contract Fee Ceiling in accordance with the provisions of
this Contract, the sum of the aggregate fees payable to the Consultant and the aggregate
reimbursable OPE in respect of all Work Orders and Supplementary Work Orders issued
during the term of this Contract shall not exceed the Contract Value Ceiling as set forth in
Appendix-E.

The Yearly Fee Ceilings, Yearly Contract Value Ceilings for the First Year and for each
Subsequent Year and the Contract Fee Ceiling are as set forth in Appendix-E. The
deliverables and the monthly Milestones in respect of each Deliverable and the maximum fee
payable in respect of each milestone of every deliverable (as a percentage of the Work Order
Value) for the Services to be performed in the First Year is as set forth in Section 6 (Terms of
Reference). The Parties agree that, except for the Yearly Fee Ceiling for the First Year which
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4.5

4.6

4.7

5.1

shall not be subject to change except as expressly provided in this Contract, the Yearly Fee
Ceiling for any Subsequent Year may be subject to a proportionate increase or decrease at the
time of issuance of a Work Order in the event the Client increases or reduces the level of
deployment as set forth in the RFQ-cum-RFP.

In respect of each Subsequent Year, the Client shall at least 60 (sixty) days prior to the
commencement of each Subsequent Year, consult with the Consultant on the level of
deployment and effort of the Key Professional and Additional Personnel, as applicable,
required by the Consultant in respect of each deliverable under the Work Order to be issued
by the Client for the immediately Subsequent Year and the division of such man-months
between the Key Professional and the Additional Personnel. The Client shall also consult with
the Consultant regarding the identification of the Milestones in respect of each Deliverable
under a Work Order and the maximum fee payable in respect of a Milestone of every
Deliverable to be specified in the Work Order.

The Consultant shall, no later than45 (Forty-Five) days prior to each Subsequent Year, also
provide to the Client a list of sub-consultants (together with details of the experience of such
proposed sub-consultants) that it proposes to engage in relation to the Services to be rendered
in such subsequent year and also such other details as may be sought by the Client.

The Consultant agrees and acknowledges that it would be obliged to effect the Services set
out in any Work Order even if it disputes the quantum of work required from the Key
Professional and the Additional Personnel, Milestones or Deliverables identified or any other
particulars as set forth therein. Pending resolution of such dispute in accordance with Clause
5 of the Cover Agreement, the Client will pay for the Milestones achieved under such Work
Order as per the terms thereof.

GOVERNING LAWS, JURISDICTION, AND DISPUTE RESOLUTION

Governing Law and Jurisdiction

This Contract, its meaning and interpretation, and the relation between the Parties shall be
governed by and be construed and interpreted in accordance with the Laws of India and
subject to Clause 12 of the GCC, the courts of Jaipur, India shall have exclusive jurisdiction
over all matters arising out of or relating to this Contract.

IN WITNESS WHEREOF, the Parties hereto have caused this Contract to be signed in their respective
names as of the day and year first above written

FOR AND ON BEHALF OF RIDCO WITNESS NO. 1:

NAME OF THE WITNESS:

BY AUTHORISED REPRESENTATIVE SIGNATURE;
NAME: ADDRESS:
DESIGNATION:

FOR AND ON BEHALF OF [CONSULTANT] | WITNESS NO. 2:

RIDCO
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BY AUTHORIZED REPRESENTATIVE
NAME:
DESIGNATION:

NAME OF THE WITNESS:
SIGNATURE:
ADDRESS:

RIDCO
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8. Format 2: General Conditions of Contract (GCC)
1. GENERAL PROVISIONS
11 Definitions

Unless the context otherwise requires, the following terms whenever used in this Contract
have the following meanings:

“Additional Personnel” means Personnel other than the Key Professional engaged by the
Consultant in respect of the Services, in accordance with the terms of this Contract;

“Affected Party” has the meaning ascribed thereto in Clause 2.4.1(1) of the GCC;

“Affiliate” means, with respect to a Party, a public or a private company or other entity that
directly or indirectly controls, or is controlled by, or is under common control with, such
Party. For the purposes of this definition, “Control” means the right to cast more than
26%(twenty-six percent) of the votes at a general meeting (or its equivalent) of such Party or
company or entity, or ownership of more than 26% (twenty-six percent) of the equity share
capital or other ownership interests in such Party or company or entity, or the right to appoint
the majority of directors on the board of directors of such Party or company or entity, or the
right to direct the policies or operations of such Party or company or entity;

“Applicable Law” means all applicable laws of India, including statutes, bye-laws, rules,
regulations, notifications, circulars, orders, ordinances, protocols, codes, guidelines, policies,
notices, directions, made pursuant thereto, all applicable schemes, guidelines, administrative
and departmental regulations of governmental authorities having authority or jurisdiction, all
judgments, decrees, injunctions and orders of any court or tribunal of competent jurisdiction
and any other instruments having the force of law in the India as they may be issued and in
force from time to time;

“Applicant” means an individual entity or a consortium of entities that jointly submit a
Proposal in response to the RFQ-cum-RFP.

“Assets” mean tangible and intangible property, equipment, materials, tools, documents, or
any other items of value that are provided or made available to the Consultant by the Client in
connection with the performance of this Contract. These Assets may include, but are not
limited to, machinery, office equipment, software, intellectual property, and any other
resources necessary for the Consultant to fulfill its obligations under the Contract.
“Authorised Representative” has the meaning set forth in Clause 1.5 of the GCC,;

“Bid Security” shall mean the bid security submitted by the Consultant with the Client in
terms of the RFQ-cum-RFP.

“Client” has the meaning ascribed thereto in the description of Parties in the Cover
Agreement;

“Code of Integrity” shall mean the code as specified under Clause 13 of the GCC.
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“Commencement Date” has the meaning set forth in Clause 2.2.1 of the GCC;
“Conflict of Interest” has the meaning set forth in Clause 3.2.1 of the GCC;

“Consultant” has the meaning ascribed thereto in the description of Parties in the Cover
Agreement;

“Contract” has the meaning ascribed thereto in Clause 1 of the Cover Agreement;

“Contract Fee Ceiling” means the aggregate of the Yearly Fee Ceilings, as specified in
Appendix-E;

“Contract Manager” means the individual nominated by the Client who is responsible for
overseeing the administration and execution of this Contract.

“Contractual Material” has the meaning ascribed thereto in Clause 3.5.1 of the GCC;
“Contract Value Ceiling” means the sum of the Contract Fee Ceiling and the maximum
aggregate OPE (for a 3 (three) year term) that may be claimed by the Consultant under this
Contract;

“Deliverable” means a tangible or intangible output or result that the Consultant is required
to produce and provide to the Client as part of the Services. It shall be specified in the Work
Order (or the Supplementary Work Order as the case may be) and can include reports,
documents, software, or any other agreed product or outcome that demonstrates progress or
completion of a Work Order.

“Disclosing Party” has the meaning ascribed thereto in Clause 3.3.5 of the GCC;
“Dispute” shall have the meaning ascribed to it in Clause 12.20f the GCC;

“Effective Date” has the meaning set forth in Clause 2.1 of the GCC,;

“First Year” has the meaning ascribed thereto in Clause 2.3 of the SCC;

“Force Majeure” has the meaning ascribed thereto in Clause 2.4.11)of the GCC;

“GCC” means the General Conditions of Contract;

“GST” means Goods and Services Tax charged on the supply of material(s) and services. The
term “GST” shall be construed to include the Integrated Goods and Services Tax (IGST),
Central Goods and Services Tax (CGST), State Goods and Services Tax (SGST),and Union
Territory Goods and Services Tax (UGST) depending upon the context. It shall also mean to

include GST compensation Cess, wherever applicable.

“GST Act” means the Good and Service Tax Act, 2017, and the rules made thereunder.
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“Good Industry Practices” means the exercise of that degree of skill, diligence and care
including compliance with all Applicable Laws which would reasonably and ordinarily be
expected from a skilled and experienced consultant engaged in the same type of undertaking
under the same or similar circumstances;

“Government” means the Government of India;

“Indian Accounting Standards” mean the accounting standards notified by the Ministry of
Corporate Affairs, Government of India, under Section 133 of the Companies Act, 2013, read
with Rule 7 of the Companies (Accounts) Rules, 2014, as amended from time to time.

“Information” has the meaning ascribed thereto in Clause 3.3.1 of the GCC,;

“Intellectual Property” means all intellectual creations, whether tangible or intangible,
including but not limited to inventions, patents, trademarks, trade names, service marks,
copyrights, trade secrets, industrial designs, know-how, proprietary information, databases,
software, literary works, artistic works, and all other forms of intellectual property, whether
registered or unregistered, that are created, developed, or acquired in connection with the
performance of this Contract.

“Intellectual Property Rights” means all legal rights and protections, whether registered or
unregistered, that arise in connection with the ownership and use of Intellectual Property,
including but not limited to patents, trademarks, copyrights, trade secrets, design rights, and
any other similar rights recognized by applicable law, as well as any applications, renewals,
extensions, and restorations thereof. These rights shall include the right to use, reproduce,
distribute, license, modify, and commercialize the Intellectual Property, subject to the terms
and conditions of this Contract.

“Key Professional” means the 7 (seven) member Programme Management Unit Personnel
specified in Appendix-B;

“Lead Member” means the Consortium member designated as the ‘Lead Member’ during
the Selection Process pursuant to the RFQ- cum-RFP, who shall be authorized and entitled to
act on behalf of each of the Members comprising the Consultant in respect of their rights and
remedies under this Contract;

“Local Currency” means Indian Rupee symbolized with ‘T’;

“Material Adverse Effect” means any event, circumstance, change, or effect that has a
material adverse impact on:

(a) the ability of a Party (including the Consultant) to observe, perform, or comply with any
of its rights, obligations, or responsibilities under and in accordance with the provisions
of this Contract; and/or

(b) the legality, validity, binding nature, or enforceability of this Contract against any Party;
and/or
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(c) the financial condition, operations, or business prospects of any Party, in a manner that
materially impairs their ability to fulfill their obligations under this Contract; and/or

(d) the overall Project or the Services being delivered under the Contract, such that it causes
substantial disruption or delay to the anticipated completion or performance timelines.

“Member” means any of the Consortium members, and “Members” means all of the
Consortium members together;

“Milestone” meansa significant event or point within a Deliverable that marks the
completion of a specific phase under the Deliverable. It shall be specified in the Work Order
(or the Supplementary Work Order as the case may be) and can include internal reviews,
achievement of performance benchmarks, Client feedback sign-offs, or any other agreed
indicator that demonstrates significant progress or a necessary step toward the completion of
a Deliverable.

“Notice of Default” means a notice of default given by one Party to the other in accordance
with provisions of the Agreement.

“OPE” means out of pocket expenses incurred by the Consultant in the course of
performance of Services under this Contract, as detailed in Appendix-E.

“Party” means the Client or the Consultant, as the case may be, and “Parties” means both of
them;

“Performance Security” means the irrevocable and unconditional bank guarantee provided
by the Consultant from a Scheduled Indian Bank as a guarantee for the performance of its
obligations in respect of this Contract, in the form set out under Format 5 of Section 7 of the
RFQ-cum-RFP, and in accordance with the provisions of the SCC. For the purpose of clarity,
Scheduled Indian Bank shall mean State Bank of India and its Associates, Nationalized
Banks, Other Public Sector Banks ,Private Sector Banks and Issued by foreign bank through
its local branch in India as prescribed in the Second Schedule to the Reserve Bank of India
Act, 1934.

“Personnel” means to include individuals engaged by the Consultant or any Sub-consultant
and assigned to perform the Services, or any portion thereof; provided that Personnel
constituting the Key Professional shall be employees of the Consultant {(or in case the
Consultant is a consortium, employees of any of the Members)};

“Project” refers to the Infrastructure Development of the Industrial Township in the Jodhpur-
Pali-Marwar Industrial Area-Special Investment Region (JPMIA-SIR) in Rajasthan as
applicable to the context.

“RFQ-cum-RFP” means the RFQ-cum—-RFP dated ................... issued by the Client for
the appointment of Programme Manager for New Cities (PMNC);

“SCC” means the Special Conditions of Contract by which these General Conditions of the
Contract may be amended or supplemented.
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“Scheduled Rate” means the rates specified under Appendix E.

“Selection Process” shall mean the methodology adopted by the Client under the RFQ-cum-
RFP for the short-listing of Applicants, evaluation of their Proposals, negotiations with
successful Applicant(s), and all other acts incidental thereto, prior to the execution of this
Contract.

“Services” means the work to be performed by the Consultant under the terms of this
Contract.

“Site” has the meaning ascribed thereto in Clause 1.40f the GCC,;
“State Governments” means the Government of the Rajasthan.

“Sub-consultant” means any entity to which the Consultant subcontracts any part of the
Services in accordance with the provisions of Clause 3.4.10f the GCC.

“Subsequent Year” has the meaning ascribed thereto in Clause 2.3 of the SCC;
“Supplementary Work Order” has the meaning ascribed thereto in Clause 6.4.50f the GCC.

“Taxes” means all forms of taxation, duties, fees, imposts, cess, deductions, levies and
charges pursuant to Applicable Laws (whether currently in force or coming into force on or
after the date of this Agreement), including but without limitation, GST, tax on supply of
goods (which includes but is not limited to residential and property tax, customs and other
import and export duties), stamp duty, capital duty or other similar amounts (but not including
income tax, corporation profits tax, capital gains tax and other amounts corresponding thereto
and interest, penalty or any other levy applicable on the income, profits, fringe benefits,
personal taxes on salaries earned by employees), and any interest, surcharge, penalty or fine
in connection therewith which may be payable by either Party on such transaction, property,
matter mentioned above, levies, cess, imposts, deductions, charges, fees and penalties,
withholdings and duties (including stamp, registration and transaction duties).

“Work Order” means a work order in respect of the Services to be rendered in the First Year
or any Subsequent Year, as the case may be, issued by the Client, in consultation with the
Consultant, detailing the scope of Services to be performed by the Consultant, the
Deliverables, the Milestones pertaining to each Deliverable and other details as required
under this Contract;

“Works Plan “shall have the meaning ascribed to it in Clause8.1.10f the GCC;

“Work Order Value” means, in respect of a Work Order or a Supplementary Work Order, as
the case may be, an amount equal to the aggregate of the fees payable in respect of the
Deliverables under such Work Order or Supplementary Work Order, as applicable;

“Yearly Contract Value Ceiling”, in respect of the First Year and each Subsequent Year,
means the sum of the Yearly Fee Ceiling for the First Year or Subsequent Year, as the case
may be, and the maximum aggregate OPE that may be claimed by the Consultant under this
Contract for the First Year or Subsequent Year, as the case may be;
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“Yearly Fee Ceiling” means the fee ceilings specified in respect of the First Year and each
Subsequent Year in Appendix-E.

1.2 Interpretation.

In this Contract, unless otherwise stated or except where the context otherwise requires:

1

10

RIDCO

The singular includes the plural and vice versa and any word or expression defined in
the singular shall have a corresponding meaning if used in the plural and vice versa. A
reference to any gender includes the other gender.

A reference to any document, agreement, deed or other instrument (including, without
limitation, references to this Contract) shall be construed as a reference to the same as
it may have been, or may from time to time be, amended, modified, novated or
substituted.

A reference to any Applicable Law includes any amendment, modification, re-
enactment or change in interpretation or applicability of such law and a reference to
any statutory body or authority includes a reference to any successor as to such of its
functions as are relevant in the context in which the statutory body or authority was
referred to.

Where a word or phrase has a defined meaning, any other part of speech or
grammatical form in respect of the word or phrase has a corresponding meaning.

The words “include” and “including” are to be construed without limitation.

The terms “herein”, “hereof”, “hereto”, “hereunder” and words of similar purport
refer to this Contract as a whole. Where a wider construction is possible, the words
“other” and “otherwise” shall not be construed ‘ejusdem generis’ with any foregoing
words.

In the Contract, headings are for the convenience of reference only and are not
intended as complete or accurate descriptions of the content thereof and shall not be
used to interpret the provisions of the Contract.

Any obligation not to do something shall be deemed to include an obligation not to
suffer, permit or cause that thing to be done. An obligation to do something shall be
deemed to include an obligation to cause that thing to be done.

The rule of interpretation which requires that a contract be interpreted against the
person or Party drafting it shall have no application in the case of this Contract.

References to a person (or to a word importing a person) shall be construed so as to
include:

a. Individual, firm, partnership, trust, joint venture, company, corporation, body
corporate, unincorporated body, association, organization, any government, or

state or any agency of a government or state, or any local or municipal authority
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or other Governmental Authority (whether or not in each case having separate
legal personality);

b. That person’s successors in title and assigns or transferees permitted in
accordance with the terms of the Contract; and

C. References to a person’s representatives shall be to its officers, Personnel, legal
or other professional advisors, subcontractors, agents, attorneys and other duly
authorized representatives.

11  Reference to a “day” shall mean a calendar day.

12 Reference to a provision of the GCC shall be a reference to such provision as may be
amended or supplemented by the SCC.

1.3 Scope of Services:

This Contract is for the performance and delivery of Services as described in Appendix A-
Terms of Reference, including the scope and quantum specified therein. The Services may
be further detailed in individual Work Orders or Supplementary Work Orders issued during
the First Year or any Subsequent Year.

14 Location
The Services shall primarily be performed at the RIDCO office/Site office. However, if the
nature of the Services requires the Consultant to deploy personnel to a different location, the
Consultant shall deploy its personnel accordingly, notwithstanding the generality of the

foregoing. (“Sites”)

15 Authorized Representatives

1.5.1  Any action required or permitted to be taken, and any document required or permitted to be
executed, under this Contract by the Client or the Consultant may be taken or executed by the
officials designated in the SCC as the representatives of the Client and the Consultant
(“Authorised Representative”), as the case may be;

152 Provided that either Party may, from time to time, by giving a 15 (fifteen) days’ notice to the
other Party in writing, change its Authorised Representative.

Provided that in case the Consultant is a Consortium, the Authorised Representative of the
Consultant must be an employee of the Lead Member.

153 Notwithstanding anything to the contrary in this Contract, the Client’s Authorised
Representative shall have no authority to:
a. Amend, alter, modify or waive any provision or term of this Contract, or
b. Relieve the Consultant of any of its duties, obligations or responsibilities under this
Contract, or
C. Waive any failure or breach on the part of the Consultant.
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Taxes and Duties

The Contract Value Ceiling, the Contract Fee Ceiling, the Yearly Contract Value Ceiling, the
Yearly Fee Ceilings and the Contract Fee Ceiling stipulated in this Contract shall be deemed
to include all the Taxes. Further, the Consultant shall administer, bear and pay all Taxes,
including any Taxes in connection with the performance of the Consultant’s obligations under
this Contract and the payments to be made by the Client to the Consultant.

If applicable under Applicable Law, the Client shall deduct from all payments and deposit
required taxes to respective authorities on account of GST Reverse Charge Mechanism; Tax
Deducted at Source (TDS), and Tax Collected at Source (TCS) relating to Income Tax, labour
cess, royalty etc.

Payment of GST Tax under the Contract:

1 The payment of GST and GST cess to the Consultant shall be made only on the latter
submitting a GST compliant Bill/ invoice indicating the appropriate HSN code and
applicable GST rate duly supported with documentary evidence as per the provision of
the relevant GST Act and the rules made there under. The delivery of Services shall be
shown as being made in the name, location/ state, and GSTIN of the beneficiary of the
Services only; the location of the procurement office of the Client has no bearing on
the invoicing.

2 Consultant who is required to comply with the requirements of E-invoice as per the
GST Act, all payments shall be made against proper e-invoice(s) only. Invoices issued
in violation shall not be processed for payment, as Client shall not be allowed to avail
of input tax credit against such invoices.

3 Returns and details required to be filled under GST Act regarding invoices (or e-
invoices) should be filed promptly by the Consultant. If input tax credit is not available
to the Client for any reason attributable to the Consultant, then the Client shall not be
liable to pay or reimburse GST claimed in the invoice(s) and shall be entitled to deduct
| setoff/ recover such GST amounts together with penalties and interest, if any, by
adjusting against any amounts paid or becomes payable in future to the Consultant
under this contract or under any other contract.

4 While claiming reimbursement of Taxes from the Client, as and if permitted under the
Contract, the Consultant shall also certify that in case it gets any refund out of such
Taxes from the concerned authorities at a later date, the Consultant shall refund to the
Client, the Client’s share out of such refund received by the Consultant. The Consultant
shall also refund the appropriate amount to the Client immediately after receiving the
same from the concerned authorities.

5 All necessary adjustment vouchers, such as credit notes/ debit notes for any short/

excess delivery of Services or revision in prices or any other reason under the Contract,
shall be submitted to the Client in compliance with GST provisions.

193



RFQ-cum-RFP for Engagement of Consultant to act as a Programme Manager for New Cities (PMNC) for Infrastructure
Development of Industrial Township in Jodhpur-Pali-Marwar Industrial Area-Special Investment Region (JPMIA-SIR)in
Rajasthan Under Delhi-Mumbai Industrial Corridor (DMIC) Project

6 GST shall be paid as per the rate at which it is liable to be assessed or has been
assessed, provided the provision of Services is legally liable to such Taxes and is
payable as per the terms of the Contract subject to the following conditions:

a. The Client shall not pay a higher GST rate if leviable due to any misclassification
of the HSN number or incorrect GST rate incorporated in the contract due to the
Consultant's fault. Wherever the Consultant invoices the Services at GST rate or
HSN number, which is different from that incorporated in the Contract, payment
shall be made as per GST rate, which is lower of the GST rates incorporated in
the Contract or billed.

b.  However, the Client shall not be responsible for the Consultant's Tax payment or
duty under a misapprehension of the Applicable Law.

¢c. The Consultant is informed that the Consultant shall be required to adjust the
Schedule Rates to the extent required by a higher tax rate billed as per invoice to
match the all-inclusive price mentioned in the Contract.

d. In case of profiteering by the Consultant relating to GST, the Consultant shall
treat it as a violation of the Code of Integrity in the Contract and avail any or all
punitive actions thereunder, in addition to recovery and action by the GST
authorities under the Act.

7 The Consultant should issue receipt vouchers immediately on receipt of all types of
payments along with Tax invoices after adjusting advance payments, if any, as per
Contractual terms and GST Act.

8 Liquidated damages or any other recoveries should be shown as deductions on the
invoice, and GST shall be applicable only on the net balance payment due.

16.4 Statutory Variation Clause:

Unless otherwise stated in the contract, statutory increase in applicable GST rate only during
the original delivery period shall be to Client’s account. Any increase in the rates of GST
beyond the original completion date during the extended delivery period (excepting extension
under Clause 8.4 of the GCC) shall be borne by the Consultant. The benefit of any reduction
in the GST rate must be passed on to the Client during the original and extended delivery
period. However, GST rate amendments shall be considered for quoted HSN code only,
against documentary evidence, provided such an increase of GST rates occurs after the last
proposal submission date.

1.6.5 Further, in the event that the Client receives notification or assessment of any Taxes (whether
as an agent, or in substitution of the Consultant, any Sub-consultants or its Personnel,
servants, agents or otherwise) in respect of or arising out of the performance of the
Consultant‘s obligations under this Contract which remain outstanding, the Client shall notify
the Consultant of the same and the Consultant shall promptly take all necessary action for
settlement and/or any other lawful disposal of such notification or assessment. Furthermore,
the Consultant shall pay forthwith on demand to the Client all costs including fines and
penalties, which the Client may incur as a result of:
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1.7.2

1.8

1.8.1
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the Client having been required by any governmental authority to pay any Taxes which
the Consultant is liable to bear hereunder; or

any cost actually sustained by the Client for failure by the Consultant to pay any Taxes
for which it is responsible under this Contract.

Joint and Several Liability; Collective Action by Members

In the event the Consultant is a Consortium, the Members shall be deemed to be jointly and
severally liable to the Client for the performance of this Contract. Without prejudice to the
foregoing, the Client shall be entitled to terminate this Contract in the event of any change in
the structure or composition of the Consortium, including the Lead Member ceasing to act as

such.

In the event the Consultant is a Consortium, without prejudice to the joint and several liability
of all the Members, each Member agrees that it shall exercise all rights and remedies under
this Contract through the Lead Member and the Client shall be entitled to deal with such Lead
Member as the representative of all Members. Each Member agrees and acknowledges that,
notwithstanding anything to the contrary in the memorandum of understanding or any other
such agreement or arrangement between the Members:

1

any decision (including without limitation, any waiver or consent), action, omission,
communication or notice of the Lead Member on any matters related to this Contract
shall be deemed to have been on behalf of the Consortium and shall be binding on the
same. The Client shall be entitled to rely upon any such action, decision or
communication from the Lead Member;

consolidated invoices for the Services performed by all the Members shall be prepared
and submitted by the Lead Member and the Client shall have the right to release
payments solely to the Lead Member and the Client shall not in any manner be
responsible or liable for the inter-se allocation of payments, works etc. among the
Members;

any notice, communication, information or documents to be provided to the Consultant
shall be delivered to the Authorized Representative of the Consultant (as designated
pursuant to Clause 1.5) and any such notice, communication, information or
documents shall be deemed to have been delivered to all the Members.

Modifications/ Amendments, Waivers and Forbearance

Modifications/ Amendments of Contract

After the Contract has been signed, no modified provisions, including but not limited to
- modification of the Scheduled Rates, or the Contract Value Ceiling, or the Contract
Fee Ceiling, or the Yearly Contract Value Ceiling, or the Yearly Fee Ceilings or the
Contract Fee Ceiling, shall be applicable unless the Client suo-moto or, on request from
the Consultant, by written order, amend the Contract, at any time during the currency
of the Contract, by making alterations and modifications within the general scope of
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the Contract. Requests for changes and modifications in the Contract may be submitted
in writing by the Consultant to the Client.

2 If the Consultant does not agree to the suo-moto modifications/ amendments made by
the Client, the Consultant shall convey their views within 14 (fourteen) days from the
date of amendment/ modification. Otherwise, it shall be assumed that the Consultant
has consented to the amendment.

3 Any verbal or written arrangement abandoning, modifying, extending, reducing, or
supplementing the Contract or any of the terms thereof shall be deemed conditional and
shall not be binding on the Client unless and until the same is incorporated in a formal
instrument and signed by the Client, and till then the Client shall have the right to
repudiate such arrangements.

1.8.2 Waivers and Forbearance

The following shall apply concerning any waivers, forbearance, or similar action taken under
this Contract:

1 Any waiver of Client’s rights, powers, or remedies under this Contract must be in
writing, dated, and signed by an Authorized Representative of the Client granting such
a waiver and must specify the terms under which the waiver is being granted.

2 No relaxation, forbearance, delay, or indulgence by the Client in enforcing any of the
terms and conditions of this Contract or granting of an extension of time by the Client
to the Consultant shall, in any way whatsoever, prejudice, affect, or restrict the rights of
the Client under this Contract, neither shall any waiver by Client of any breach of
Contract operate as a waiver of any subsequent or continuing breach of Contract.

2. COMMENCEMENT, COMPLETION, MODIFICATION AND TERMINATION OF
CONTRACT
2.1 Effectiveness of Contract

This Contract shall come into effect on the date the Contract is signed by both the Parties or
such later date as may be stated in the SCC (“Effective Date”).

2.2 Commencement of Services

2.2.1  The Consultant shall commence the Services from the Effective Date or any date prior to that
with written approval from the Client (“Commencement Date”). If the Consultant does not
commence the Services within the aforesaid period or if the Consultant fails to provide the
Performance Security within the period specified in the SCC, the Client may, by not less than
7 (seven) days’ notice to the Consultant, declare this Contract to be null and void and this
Contract shall stand terminated in the event of such declaration, and the Consultant shall be
deemed to have accepted such termination.
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2.2.2 Further, the Client may, in the event of such termination, forfeit the Performance Security as
liquidated damages and not as penalty, in respect of losses and costs incurred by the Client on
account of such termination.

Provided that in the event the Performance Security has not been submitted by the
Consultant, the Client shall be entitled to forfeit the Bid Security and claim the remaining
sum (by which the value of the Performance Security exceeds the Bid Security) from the
Consultant as liquidated damages. The Parties agree that the liquidated damages amount
specified herein are a genuine pre-estimate as of the date hereof of damages likely to be
incurred.

2.3 Term of the Contract

Unless terminated earlier pursuant to Clause 2.5 of the GCC, this Contract shall terminate at
the end of such time period as shall be specified in the SCC.

2.4 Force Majeure

24.1 Definition

1 For the purposes of this Contract, “Force Majeure” means an event, act, or
circumstances, or combination of events, acts or circumstances, which directly,
materially and adversely affects the Party's (“Affected Party”) performance of its
obligations pursuant to the terms of this Contract, but only if and to the extent that such
events, acts or circumstances are beyond the reasonable control of the Affected Party,
were not the fault of the Affected Party, were not reasonably foreseeable at the time of
execution of this Contract and could not have been prevented or overcome or mitigated
by the Affected Party through the exercise of Good Industry Practices.

2 Force Majeure includes, but is not limited to acts of God (but not including negligence
or wrongdoing), war, hostilities, acts of public enemy, riots, civil disorder, sabotage,
epidemics, Pandemics, quarantine restrictions, strikes or lockouts (excluding strikes or
labour disturbance at the facilities of the Consultant or Client) earthquake, fire,
explosion, storm, flood or other adverse weather conditions (but not including
predictable/seasonal rain), any unlawful or unauthorised act, failure to act, restraint or
regulation, of any governmental authority (other than the Client) affecting the
performance of its obligations by the Affected Party hereunder; but shall not include
the following circumstances, except to the extent that they are consequences of an
event of Force Majeure:

1 unavailability of Personnel or unavailability, late delivery, or changes in cost of
any material, equipment, services, technology, software required for the
performance of the Services;

2 insufficiency of finances or funds, financial insolvency, financial distress or this

Contract becoming onerous to perform;

failure to comply with any Applicable Law; or

4 any delay or default of any Sub-Consultants or Personnel.

w
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24.3
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No Breach of Contract

1 The failure of or delay by the Affected Party to fulfil any of its obligations under
the Contract shall not be a breach of, or default under this Contract insofar as
such inability arises from an event of Force Majeure, provided that the Affected
Party affected by such an event:

a. has taken all precautions, due care and reasonable alternative measures in
order to carry out the terms and conditions of this Contract and to mitigate
the consequences of any event of Force Majeure; and

b. has informed the other party as soon as possible, and in any event within a
period of 10 (ten) days of the occurrence of the Force Majeure event:

a. about the occurrence of such Force Majeure event;

b. the dates of commencement and estimated cessation of Force Majeure
event, provided that in case of a continuing Force Majeure event, the
Affected Party shall provide periodic reports at intervals of not more
than 7 (seven) days; and,;

¢. the manner in which the Force Majeure event(s) affects the Affected
Party's obligation(s) under the Contract.

2 The Affected Party shall also notify the other Party of the cessation of the Force
Majeure event. The Parties agree that neither Party shall be able to suspend or
excuse the non-performance of its obligations hereunder unless such Affected
Party has given the notice specified above. Further, the Affected Party shall not
be relieved of the performance of that part of its obligations under this Contract
which is not affected by the event of Force Majeure.

Extension of Time

If the Affected Party becomes unable to perform all or part of its obligations under this
Contract on account of an event of Force Majeure, the Affected Party shall be permitted an
extension of time for the performance of such obligations to the extent affected by the event
of Force Majeure and, if the Consultant is the Affected Party, it shall be entitled to an
extension of time for the performance of the relevant Services for a period equal to the time
during which the impossibility of performance due to Force Majeure continues.

Payments
1 During the period of existence of an event of Force Majeure, to the extent the

Consultant is unable to perform any Services as a result of such event of Force
Majeure, the Consultant shall not be entitled to continue to be paid under the terms of
this Contract or to be reimbursed for any costs incurred by it during such period
(except to the extent such costs relate to that part of the Services that the Consultant
continues to perform in accordance with the provisions of this Contract), provided that
the Consultant shall be paid reasonable and properly incurred expenses in demobilising
and reactivating the Services after the end of such period.

2 In the event that a Force Majeure event affecting the Consultant’s ability to discharge

its obligations under the terms of the Contract, the Consultant and the Client shall
engage in discussions and mutually agree on any necessary adjustments to the scope,
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level, or schedule of the Services provided by the Consultant, as well as any
corresponding changes to the Consultant’s remuneration. Any such mutually agreed
adjustments shall be formalized through the issuance of a Supplementary Work Order
by the Client.

2.5 Termination

25.1 Termination by the Client

The Client may terminate the Contract if:

1 the Consultant becomes insolvent or bankrupt or is unable to pay its debts as they
become due, or admits in writing its inability to pay its debts or makes an assignment
for the benefit of its creditors;

2 any meeting is convened for consideration of a resolution for, or a resolution is passed
for the voluntary winding up of the Consultant, or if the Consultant commences a
voluntary proceeding under any applicable bankruptcy, insolvency, winding up or other
similar law now or hereafter in effect, or consents to the entry of an order for relief in
an involuntary proceeding under any such law, or consents to the appointment or taking
possession by a receiver, liquidator, assignee (or similar official) for any part of its

property;

3 an involuntary proceeding against the Consultant has been commenced under any
applicable bankruptcy, insolvency, winding up or other similar law now or hereafter in
effect, or in any case, proceeding or other action for the appointment of a receiver,
liquidator, assignee (or similar official) for any part of its property, or for the winding
up or liquidation of its affairs, or other action has been presented to a court or other
governmental authority, and such proceedings are not dismissed, withdrawn or stayed
within 60 (sixty) days of such commencement;

4 the Consultant fails to comply with any final decision reached as a result of arbitration
proceedings pursuant to Clause 12 of the GCC;

5 any document, information, data or statement submitted by the Consultant in its
proposal in response to the RFQ-cum-RFP, based on which the Consultant was
considered eligible or successful is found to be false, incorrect or misleading; or any
representation or warranty of the Consultant set forth in this Contract is found to be
false, incorrect or misleading;

6 the Consultant submits to the Client a false statement which affects the rights,
obligations or interests of the Client;

7 the aggregate liquidated damages payable by the Consultant under Clause 10 of the
GCC exceed the ceiling specified thereunder.

8 a Material Adverse Effect occurs and the Consultant fails to cure the same with a
period of 14 (fourteen) days from the receipt of Notice of Default;
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9 there is a breach of the Consultant's obligations under Clause 3 of the GCC and the
Consultant fails to cure the same with a period of 14 (fourteen) days from the receipt of
Notice of Default;

10  the Consultant repudiates or abandons this Contract or otherwise takes any action or
evidences or conveys an intention not to be bound by this Contract and the Consultant
fails to cure the same with a period of 14 (fourteen) days from the receipt of Notice of
Default;

11  there is any other breach of the Consultant of the provisions of this Contract(including
any change in the structure or composition of the Consortium constituting the
Consultant, including the Lead Member ceasing to act as such) or if the Consultant
does not remedy a failure in the performance of its obligations under the Contract to
the satisfaction of the Client, within a period of 14 (fourteen) days from the receipt of
Notice of Default;

12 asthe result of Force Majeure, the Consultant is unable to perform a material portion of
the Services to be performed under a Work Order or a Supplementary Work Order, as
the case may be, for a continuous period of more than 90 (ninety) days; or

13  the Client, in its sole discretion and for any reason whatsoever, decides to terminate
this Contract.

The Members constituting the Consultant further agree and acknowledge that the occurrence
of the events listed in this Clause 2.5.10f the GCCin respect of any Member shall be deemed
to be occurrence of such event in respect of all the Members and the Consultant and the

Client shall have the right to terminate this Contract in accordance with the provisions hereof

Upon the occurrence of the any of the events specified above, the Client shall give at least 30
(thirty) days’ written notice to the Consultant for terminating this Contract. For the avoidance
of doubt, it is hereby clarified that the aforesaid notice period of 30 (thirty) days shall not be
deemed to be a cure period and would be for the purpose of taking steps to bring the Services
to a close in a prompt and orderly manner.

Termination by the Consultant

The Consultant may terminate this Contract upon the occurrence of any of the following
events:

1 if, as the result of Force Majeure, the Consultant is unable to perform a material portion
of the Services to be performed under any Work Order, as the case may be, for a period
of more than 90 (ninety) days;

2 If the Client fails to comply with any final decision reached as a result of arbitration
proceedings pursuant to Clause 12 of the GCC.

200



RFQ-cum-RFP for Engagement of Consultant to act as a Programme Manager for New Cities (PMNC) for Infrastructure
Development of Industrial Township in Jodhpur-Pali-Marwar Industrial Area-Special Investment Region (JPMIA-SIR)in
Rajasthan Under Delhi-Mumbai Industrial Corridor (DMIC) Project

3 if the Client does not remedy a failure in the performance of its obligations under this
Contract, within a period of 60 (sixty) days after receipt of Notice of Default from the
Consultant; or

Upon the occurrence of the any of the events specified above, the Consultant may by not less
than 30 (thirty) days’ written notice to the Client terminate, this Contract. For the avoidance
of doubt, the Parties agree that the aforementioned period of 30 (thirty) days’ shall not be
deemed to be a cure period and would be for the purpose of taking steps to taking over the
performance of Services from the Consultant in a prompt and orderly manner.

2.5.3 Cessation of Services

Upon termination of this Contract by notice of either Party to the other pursuant to Clauses
2.5.1 and 2.5.2 of the GCC, the Consultant shall, immediately upon dispatch or receipt of
such notice, as the case may be, take all necessary steps to bring the Services to a close in a
prompt and orderly manner and shall make every reasonable effort to keep expenditures for
this purpose to a minimum. With respect to documents prepared by the Consultant and
equipment and materials furnished by the Client, the Consultant shall proceed as provided
under Clause 3.100f the GCC.

254 Payment upon Termination

1 Upon termination of this Contract pursuant to Clause 2.5.10f the GCC (other than
Clause2.5.1(12) and Clause2.5.1(13)), the Client shall pay to the Consultant (subject to
set-off in respect of any sums due from the Consultant to the Client, including any
liquidated damages payable under Clause 10 of the GCC) remuneration pursuant to
Clause 7 of the GCC for Deliverables satisfactorily completed prior to the effective
date of termination and in respect of such Services, reimbursable expenditures actually
incurred prior to the effective date of termination.

2 For the avoidance for doubt, it is clarified that termination of this Contract pursuant to
Clauses 2.5.1 (other than Clause2.5.1(12) and Clause2.5.1(13)), the Consultant shall be
entitled to remuneration only in respect of Deliverables and/or Milestones that have
been satisfactorily completed and shall, notwithstanding the provisions of Clause 7.1.3
of the GCC, not be entitled to claim any remuneration or reimbursement of OPE in
respect of any Milestones/Deliverables that have not been satisfactorily completed.

3 Upon termination of this Contract pursuant to Clause 2.5.1(12), Clause2.5.1(13) and
Clause 2.5.2 the Client shall make the following payments to the Consultant (subject to
set-off in respect of any sums due from the Consultant to the Client, including any
liquidated damages payable under Clause 10 of the GCC):

a. remuneration pursuant to Clause 7 of the GCC for Services satisfactorily
performed prior to the effective date of termination and in respect of such
Services, reimbursable expenditures actually incurred prior to the effective date
of termination; and

b. reimbursement of reasonable costs incurred by the Consultant incidental to the
prompt and orderly close of Services and handing over to the Client.
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C. For the avoidance of doubt, it is clarified that the Client shall not under any
circumstances (either in the event of termination of the Contract for any reason
whatsoever or otherwise), be liable for any consequential or indirect loss or
damage to the Consultant, including without limitation any loss of profit, loss of
contract, liability under other contract, or liability to third parties.

4 In case of termination pursuant to Clause 2.5.1 (other than Clause2.5.1(12) and

Clause2.5.1(13)), the Client shall be entitled to forfeit and appropriate the Performance
Security. In the event the termination is due to a failure of the Consultant to establish or
maintain the Performance Security in the amounts and on the terms required under this
Contract, the Consultant shall be liable to pay a sum equivalent to the value of the
Performance Security as prescribed under the SCC, as liquidated damages and not as
penalty, in respect of losses and costs incurred by the Client on account of such
termination.

5 The Parties agree that the amount of liquidated damages specified herein are a genuine

pre-estimate as of the date hereof of damages likely to be incurred. Further, without
prejudice to the other rights and remedies of the Client under this Contract or at law,
the Client shall be entitled to blacklist the Consultant and/or its Affiliates from
participating in any tender or procurement process of the Client issued during a period
of 2 (two) years from the date of notification of blacklisting.

Risk and Cost Procurement

1 The Client shall be entitled, upon termination of the Contract for the grounds under

Clause 2.5.1 (other than Clause2.5.1(12) and Clause2.5.1(13)), to procure Services
similar to those terminated, with such terms and conditions and in such manner as it
deems fit at the “Risk and Cost” of the Consultant.

2 The Consultant shall not be entitled to any gain on such procurement, and the manner

and method of such procurement shall be at the discretion of the Client. It shall not be
necessary for the Client to notify the Consultant of such procurement. It shall, however,
be at the discretion of the Client to collect or not the security deposit from the firm/
firms on whom the contract is placed at the risk and cost of the Consultant.

Liability of the Consultant

The Consultant's liability and the Client’s remedies under this Contract shall be in addition to
and not in derogation of the Client’s rights and remedies under Applicable Law. Further, the
limitation of liability has been set out under the Special Conditions of the Contract below.
OBLIGATIONS OF THE CONSULTANT

General

The Consultant shall perform the Services and carry out their obligations hereunder with all

due diligence, efficiency and economy, in accordance with generally accepted professional
techniques and practices, and shall observe sound management practices, and employ
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appropriate advanced technology and safe methods. The Consultant shall always act, in
respect of any matter relating to this Contract or to the Services, as faithful advisers to the
Client, and shall at all times support and safeguard the Client’s legitimate interests in any
dealings with Sub-Consultants or third parties.

3.2 Conflict of Interest

321 Any breach of an obligation under this Clause 3.2 shall constitute a conflict of interest
(“Conflict of Interest”). The Consultant shall comply and shall ensure the Sub- Consultants
and Affiliates of the foregoing comply with the provisions of this Clause 3 and any breach of
such an obligation shall constitute an event of default by the Consultant for the purposes of
this Contract.

3.2.2  The Consultant shall promptly disclose any Conflict of Interest to the Client. For the
avoidance of doubt, the Consultant agrees that a disclosure of any Conflict of Interest shall
not in any manner whatsoever be deemed to cure such Conflict of Interest.

3.2.3 Consultant Not to Benefit from Commissions, Discounts, etc

1 The remuneration of the Consultant pursuant to Clause 7 shall constitute the
Consultant‘s sole remuneration in connection with this Contract or the Services, and
the Consultant shall not accept for their own benefit any trade commission, discount or
similar payment in connection with activities pursuant to this Contract or to the
Services or in the discharge of their obligations under the Contract, and the Consultant
shall use their best efforts to ensure that the Personnel, any Sub-Consultants and agents
of either of them, similarly shall not receive any such additional remuneration.

2 The Consultant has an obligation and shall ensure that its Personnel have an obligation
to disclose any actual or potential conflict that impacts their capacity to serve the best
interest of the Client, or that may reasonably be perceived as having this effect. Failure
to disclose said situations may lead to the disqualification of the Consultant and/ or the
termination of the Contract.

3.24 Consultant and Affiliates Not to Engage in Certain Activities

1 The Consultant agrees, and shall procure that the Sub-Consultants agree, that, during
the term of the Contract and for a period of 2 (two) years after the termination or expiry
of this Contract, the Consultant shall not and shall ensure that the Affiliates of any of
the Members, its Sub-Consultants and any Affiliates of the Sub-Consultants, do not
provide goods, works, services, loans, capital or equity (other than the Services and any
continuation thereof) for any project or works resulting from or closely related to the
Services;

Provided that the foregoing restriction shall not be applicable to any Programme
management/consultancy/advisory services provided to the Client in continuation of
the Services hereunder or to any subsequent Programme
management/consultancy/advisory services provided to the Client in accordance with
the rules, guidelines, policies of the Client.
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2 Further, the Consultant shall during the course of performance of the Services and for a
period of 2 (two) years after the expiry or termination of this Contract, ensure that there
is no conflict of interest with that of the Project or the Client and to this end not enter
into any arrangements (formal or informal) or undertake activities such that its interests
conflict with any of its obligations under the Contract or are prejudicial to the interests
of the Project or of the Client.

3 Further the Consultant shall not and shall ensure that the Sub-Consultants, the
Affiliates of the foregoing and Personnel will not use improperly, for purposes of
competition or gain, or pass on to others, any information or document, provided by the
Client or any other persons involved in the Project.

For the purposes of this Clause 3.2.4, an “Affiliate” shall also include a partner in the
firm of the Consultant/Sub-Consultant, as the case may be, or a person who holds more
than 5% (five per cent) of the subscribed and paid up share capital of the
Consultant/Sub- Consultant, as the case may be, and any Affiliate thereof.

3.25 Prohibition of Conflicting Activities

The Consultant shall not and shall ensure that the Sub-Consultants and the Personnel do not
engage, either directly or indirectly, for a period of 2 (two) years after the termination or
expiry of this Contract, in any business or professional activities which would conflict with
the activities assigned to it under the Contract.

Without prejudice to the generality of the foregoing, certain illustrations of activities that
would be in conflict with the services assigned to the Consultant under this Contract include
the Consultant, any Sub- Consultant or Affiliate would include:

1 providing bid advisory services to any contractors or consultants bidding in respect of
any works or services related to the Project; or

2 being engaged by any contractor for the Project for detailed planning, supervisory
services, engineering support or any other services.

3.3 Confidentiality

3.31  The Consultant shall not and shall ensure that the Sub-Consultants, Affiliates of the
Consultant and the Sub-Consultants and Personnel do not, without the prior written consent
of the Client, disclose, divulge, furnish or make known or accessible to, or use for the benefit
of, anyone other than the Parties hereto, the contents of this Contract, any Work Orders or
Supplementary Work Orders, any proprietary or confidential information relating to the
Project, the Services, any information which may come to the Consultant’s knowledge in the
course of negotiations or otherwise concerning this Contract and/or the Project (including but
not limited to any information provided by or pertaining to other entities involved in the
Project, such as other Consultants, contractors etc) or the commercial or financial
arrangements or affairs of the Client (collectively, “Information”); provided.
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3.3.2 However, that the Consultant may disclose Information to its Personnel and the officers,
employees of the Consultant and/or its Affiliates (the “Consultant’s Representatives”) who
have a legitimate need to know the Information for the performance of Services.

3.3.3  The Consultant shall be responsible for informing the Consultant’s Representatives of the
confidentiality requirements imposed by this Contract and shall be responsible for any breach
of the terms and conditions hereof by the Consultant’s Representatives.

3.34 Further, the Consultant agrees and acknowledges that monetary damages would not be an
adequate compensation for the Client in the event the Consultant breaches its confidentiality
obligations under this Contract and the Parties agree that in the event of a breach or
threatened breach of confidentiality, the Client shall, at its option, also be entitled to specific
performance and injunctive or other equitable relief as a remedy for any such breach or
anticipated breach.

3.35 The restrictions imposed by Clause3.3.1 shall not apply to the disclosure of any Information
by the Consultant:

1 which is now or hereafter comes into the public domain otherwise than as a result of a
breach of an undertaking of confidentiality;

2 was in the possession of the Consultant or its Consultant’s Representatives on a non-
confidential basis at the time of its disclosure under this Contract;

3 becomes lawfully available to the Consultant or Consultant’s Representatives on a non-
confidential basis from any source, except the Client and its Affiliates (the “Disclosing
Party”), provided that such source was not bound by an obligation of confidentiality to
the Disclosing Party or any other person with respect to such information;

4 that is independently developed by the Consultant without reference to Information
provided by the Disclosing Party;

5 that is disclosed to the legal advisers, auditors and other professional advisers of the
Consultant, provided such persons are under an obligation to maintain confidentiality
of such information;

6 that is required to be disclosed by the Consultant pursuant to Applicable Laws;
Provided that the Consultant shall furnish only that portion of the Information which it
is advised by its counsel is legally required to be disclosed and shall exercise
reasonable efforts to obtain reliable assurance that confidential treatment will be
accorded to such Information to the extent reasonably requested by the Disclosing
Party; or

7 that is approved for disclosure or release by written authorization of the Disclosing
Party.

3.3.6  The confidentiality obligations under this Contract shall survive for a period of 2 (two) years
after the expiration or termination of this Contract or for a period of 3 (three) years from the
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date of the latest of the disclosures made under or in relation to this Contract, whichever is
later.

3.4 Consultant’s Actions Requiring Client’s Prior Approval

34.1 Notwithstanding anything contained in the Contract, the Consultant shall obtain the Client’s
prior approval in writing (such approval not to be unreasonably withheld or delayed) before
entering into a subcontract for the performance of any part of the Services, provided that such
prior approval shall not be required in case of a sub-contract with a “Sub-Consultant” listed in
Appendix-B or with a Sub-Consultant listed in the Work Order.

3.4.2  The Consultant acknowledges that notwithstanding that the selection of the Sub-Consultant
(including the list of the Sub- Consultants in Appendix B and any Work Order) and the terms
and conditions of the subcontract shall have been or may have been reviewed or approved by
the Client prior to the execution of the subcontract, the Consultant shall not be relieved of any
of its duties, liabilities or obligations under this Contract and shall remain fully liable for the
performance of the Services pursuant to this Contract.

3.4.3  The Consultant shall be fully responsible for the acts or omissions of Sub-Consultants and
shall take the risk of Sub-Consultants’ insolvency and of any acts, defaults, delay, negligence
or failure by any Sub-Consultants to perform its obligations in relation to the Services. The
Client shall not be deemed to have any contractual obligation or liability to, or relationship
with, any Sub-Consultants. For the avoidance of doubt, it is clarified that the Consultant shall
be solely responsible for all payments to the Sub-Consultants and the Client shall not, in any
manner whatsoever, be liable for any sums payable to the Sub-Consultants.

344 The Consultant agrees that the aggregate value of all sub-contracts with Sub-Consultants in
respect of the Services under a Work Order or a Supplementary Work Order shall not exceed
25% (twenty-five percent) of the Work Order Value. The Client will be provided by the
Consultant with the particulars (name, financial& technical background, sub-consultancy fee)
of the Sub-Consultant.

3.4.5  The Consultant shall obtain the Client’s prior approval in writing (such approval not to be
unreasonably withheld or delayed) for any other action that may be specified in the SCC.

35 Documents Prepared by the Consultant to be the Property of the Client

3.5.1 All plans, drawings, specifications, designs, reports, primary data, other documents, and
software, that might have been provided by the Client to the Consultant or drafted, prepared,
or collected by the Consultant in course of performance of its obligations under this Contract,
(“Contractual Materials”) shall be the property of the Client, and shall be marked
accordingly.

3.5.2 The Consultant shall, no later than upon termination or expiration of this Contract, be under
an obligation to dispose/deliver all such Contractual Materials according to the instructions of
the Client, together with a detailed inventory thereof.

3.5.3 The Client, in its sole discretion, may require the Consultant to submit certain Contractual
Materials either in physical format or a digital format.
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3.54 Intellectual Property Rights vis-a-vis the Contractual Material, including registrations,
applications, renewals, extensions, continuations, divisions or re-issues thereof, now or
hereafter, shall not be used by the Consultant for any purpose other than the performance of
the Services hereunder;

Provided that the Client may, at its sole discretion, grant a royalty free license to the
Consultant for the use the Contractual Materials on other projects undertaken by the
Consultant subject to the terms and conditions stipulated by the Client.

3.5.5  Any materials pertaining to the Services, of which the ownership or the Intellectual Property
Rights —do not vest with the Client under Applicable Laws or the terms of this Contract, shall
absolutely and irrevocably, stand assigned to the Client (without any royalty, fees or payments
other than the remuneration provided for in this Contract) as and when such documents or
materials are created, and the Consultant agrees to execute all documents and perform such
acts as may be required by the Client for securing such assignment.

3.5.6  The Client acknowledges that pre-existing Intellectual Property shall remain the property of
the Consultant, and the Consultant hereby provides an irrevocable royalty-free license for pre-
existing Intellectual Property to the Client for the Project.

Provided that in respect of licenses in respect of any off-the-shelf software, the Consultant
shall be required to provide, at no additional cost to the Client, licenses during the term of this
Contract, however, after expiry or termination of this Contract, licenses in respect of off-the-
shelf software shall be procured at the Client’s cost.

3.5.7 For the avoidance of doubt, the Consultant agrees and acknowledges that the Client shall be
entitled, without requiring the Consultant’s consent, to

1. use or permit the use by any other entity involved in the implementation of the Project
of any materials licensed to the Client by the Consultant; and

2. assign the license granted by the Consultant, or any part thereof, to the [State SPV/City
SPV/Nodal SPV] or by any other entity involved in the implementation of the Project.

3.5.8 The Consultant shall ensure that the Contractual Material provided by the Consultant to the
Client pursuant to this Contract does not and will not infringe Intellectual Property Rights of
any third-party. The Consultant shall indemnify the Client against all claims, proceedings,
actions, damages, legal costs (including but not limited to attorney’s fees and court costs),
expenses and any other liabilities arising from or incurred by the use by the Client of any
Contractual Material provided by the Consultant to the Client pursuant to the terms of this
Contract, which involves any infringement or alleged infringement of the Intellectual
Property Rights of any third-party. If, in any suit or claim relating to such infringement or
alleged infringement, a temporary restraining order or preliminary injunction is granted, the
Consultant shall make every effort to secure the suspension of the injunction or restraining
order.

3.5.9 If, in any such suit or claim, any Contractual Material Provided by the Consultant, or any
part, combination or process thereof, is finally held to constitute an infringement of any
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Intellectual Property Rights of a third-party, and its use is permanently enjoined, the
Consultant shall secure for the Client a license, at no cost to the Client, authorizing continued
use of such Contractual Material Provided by the Consultant. If the Consultant is unable to
secure such license within a reasonable time, the Consultant shall, at its own expense and
without impairing any performance requirements, either replace such Contractual Material
Provided by the Consultant, or part, combination or process thereof or modify such
Contractual Material Provided by the Consultant so that they become non-infringing.

3.6 Insurance to be taken out by the Consultant

3.6.1  The Consultant shall, within a period of 30 (thirty) days from the Effective Date, take out and
maintain, and shall cause any Sub-Consultants to take out and maintain, at the Consultant
own cost (or the Sub-Consultants’ own cost, as the case may be) but on terms and conditions
approved by the Client, insurance against the risks, and for the coverages, as shall be
specified in the SCC.

3.6.2 Within 15 (fifteen) days of receiving any insurance policy certificate in respect of insurances
required to be obtained and maintained under this Clause, the Consultant shall furnish to the
Client, copies of such policy certificates, copies of the insurance certificates and, from time to
time, evidence that the insurance premium have been paid in respect of such insurance. No
insurance shall be cancelled, modified or allowed to expire or lapse during the terms of this
Contract.

3.6.3 If the Consultant or any Sub-Consultant fails to effect and keep in force the aforesaid
insurances for which it is responsible pursuant hereto, the Client shall apart from having other
recourse available under this Contract have the option without prejudice to the obligations of
the Consultant, to take out the aforesaid insurance, to keep in force any such insurances, and
pay such premia and recover the costs thereof from the Consultant, and the Consultant shall
be liable to pay such amounts on demand by the Client.

3.6.4  The insurance policies so procured shall mention the Client as the beneficiary of the
Consultant and the Consultant shall procure an undertaking from the insurance company in
this regard.

3.7 Accounts and Audit

3.7.1 The Consultant shall and shall ensure that all Sub-Consultants:

1. keep accurate and systematic accounts and records in respect of the Services provided
under this Contract, in accordance with internationally accepted accounting principles
and standards such as Indian Accounting Standards, GAAP, etc and in such form and
detail as will clearly identify all relevant time charges and cost, and the basis thereof
(including the basis of the Consultant’s costs and charges); and

2. permit the Client or any person designated by the Client to periodically, and up to2
(two) years from the expiration or termination of this Contract, to inspect the same and
make copies thereof as well as to have them audited by auditors appointed by the
Client.
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3.8 Clarification and/or Interpretation of Deliverables

After submission of the Deliverables by the Consultant, to the satisfaction of the Client, if any
clarifications are required by the Client (including without limitation on account of any
ambiguity or doubts on the interpretation of any matter contained in such Deliverables), the
Consultant shall, as a part of the scope of Services and at no additional cost to the Client, on
receipt of a written request from the Client, provide such clarification to the satisfaction of
Client within a period of 10 (ten) days from the date of receipt of the request from the Client,
and if required by the Client, attend meetings and/or hold discussions with the Client on the
same.

3.9 Legal Compliance

The Consultant shall perform the Services in accordance with the Contract and the Applicable
Law and shall take all practicable steps to ensure that any of its Experts and Sub-Consultants
comply with the Applicable Law.

3.10 Custody and Return of the Client’s Assets loaned to the Consultants

3.10.1 The Consultants shall sign accountable receipts for all the Assets made over to them by the
Contract Manager on behalf of the Client. All such Assets shall be deemed in good condition
when received by the Consultant unless the Consultant has notified the Client to the contrary
within 24 (twenty-four) hours of receipt. In absence of such notification, the Consultant shall
be deemed to have waived the right to do so at any subsequent stage.

3.10.2 These Assets shall remain the property of the Client, and the Consultant shall take all
reasonable care of all such Assets. The Consultant shall be responsible for all damage or loss
from whatever cause while Assets are possessed or controlled by the Consultant, staff,
workmen, or agents.

3.10.3  Where the Consultant insures such Assets against loss or fire at the request of the Client, such
insurance shall be deemed to be by way of additional precaution and shall not prejudice the
Consultant's liability as aforesaid.

3.10.4 The Consultant shall return all such Assets in good order and repair, reasonable wear and tear
excepted, before the completion/ closure/ termination of the Contract and shall be responsible
for any failure to account for the same or any damage done to that as assessed by the Client
whose decision shall be final and binding.

4, Deployment of Resources

4.1 Site and Assets thereon

41.1 Site of Service Delivery

No Site belonging to or in possession of the Client shall be occupied/ used by the Consultant
without the permission of the Client. The Consultant shall not use or allow the Site to be used
for any purposes other than executing or concerning the execution of the Services under this
Contract.
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4.1.2

413

4.2

421

5.1

5.11

RIDCO

Prohibition of Smoking and Intoxicants:

1 The Consultant shall exercise influence and authority to the utmost extent to secure
strict compliance by Consultant’s Personnel or any other person employed through
Sub-consultants or petty contractors with all the rules and regulations stipulated by the
Client relating to the access to Site, including but not limited to

(i) Prohibition of smoking in ‘No Smoking Zone’ and in Public Places;

(ii) Prohibition of the use of any intoxicating substances including, but not limited
to, intoxicating beverages during the service period or on-Site or near the Site
or in any of the facilities, buildings, encampments, or tenements owned,
occupied by or within the control of the Consultant or any their Personnel.

2 Safety practices relating to Client’s staff, Public and third parties

3 Maintenance of peace and business-like ambience

Clearance of Site on Completion

1 On completion of the Services, the Consultant shall hand over the Site to the Client on
‘as it was’ basis. No final payment in settlement of the accounts for the Services shall
be paid to the Consultant till, in addition to any other condition necessary for final
payment, Site clearance shall have been affected by the Consultant.

2 In the event of failure on the part of the Consultant to comply with this provision
within 7 (seven) days after receiving notice for clearance of Site, the Contract Manager
shall cause them to be removed in such a way as deemed fit and convenient and cost as
increased by supervision and other incidental charges shall be recovered from the
Consultant. The Client shall not be held liable for any loss or damage to the
Consultant's property as may be on the site and due to such removal.

Information and approvals

As part of the scope of Services, the Consultant shall arrange for the submission of all data,
information and documentation that are required for the Client to apply for, obtain and
maintain the permits, consents, approvals required for the Project. In the event the Consultant
requires any information or documents from the Client or if any meetings with the Client or
other persons are required for preparing the applications for consents, approvals or permits,
the Consultant shall make any request for such information, documents and meetings within
reasonable time, and sufficiently in advance to ensure that the schedule for performance of
the Services is complied with and there are no delays in the execution of the Work Order.

CONSULTANT’S PERSONNEL

General Requirements

Manpower forecasting
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1 The Client shall prior to the issuance of a Work Order or Supplementary Work Order,
in consultation with the Consultant, assess the requirement of Personnel (including
level of deployment) for Services to be performed pursuant to a Work Order or
Supplementary Work Order, as the case may be, and the Personnel deployment
requirements shall be specified in the Work Order or Supplementary Work Order, as the
case may be.

2 Further, the Consultant agrees and acknowledges that, in course of performance of the
Services under any Work Order or Supplementary Work Order, as the case may be, the
Client may require changes in the deployment of Personnel (including substitution,
removal or addition of any positions or changes in the level of seniority). Such changes
in the level of deployment shall be specified through issuance of a Supplementary
Work Order.

5.1.2 Terms of Deployment

The terms of deployment of the Consultant’s Personnel — including but not limited to working
hours, overtime, paid sick leave, vacation leave, and holidays, shall be as detailed in
Appendix-B.

5.1.3 Restrictions on the Employment of Retired Staff or Officers or Managers of Client within
One Year of their Retirement:

The Consultant shall not engage any employee or associate who is a retired Government
employee of gazetted rank, if such persons have not completed 1 (one) year from the date of
retirement, in connection with this Contract in any manner whatsoever without obtaining
prior permission of the Client. If the Consultant is found to have contravened this provision, it
shall constitute a breach of Contract, and Client shall be entitled to terminate the Contract
and/ or avail any or all the remedies thereunder.

514  Team Lead:
The Consultant shall nominate a Team Lead, which shall, on receiving reasonable notice,
present himself to the Contract Manager. Orders given by the Contract Manager or his
representative to the Team Lead shall be deemed to have the same force as if given to the

Consultant.

5.2 Changes in Constitution/ financial stakes/ responsibilities of a Contract’s Business

521 The Consultant must proactively keep the Client informed of any changes in its constitution/
financial stakes/ responsibilities during the execution of the Contract:

1 Where the Consultant is a partnership firm, the following restrictions shall apply to
changes in the constitution during the execution of the Contract:

(i) A new partner shall not be introduced in the partnership firm except with the

previous written consent of the Client, which shall be granted only upon
execution of a written undertaking by the new partner to perform the Contract
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and accept all liabilities incurred by the partnership firm under the Contract
before the date of such undertaking.

(ii) On the death or retirement of any partner of the partnership firm before the
complete performance of the Contract, the Client may, at his option, terminate
the Contract for default as per the Contract and/ or avail any or all remedies
thereunder.

(iii) If the Contract is not terminated as provided in Sub-clause (ii) above,
notwithstanding the retirement of a partner from the partnership firm, that
partner shall continue to be liable under the contract for acts of the firm until a
copy of the public notice given by him under Section 32 of the Partnership
Act, has been sent by him to the Client in writing or electronically.

5.3 Obligation to Maintain Eligibility and Qualifications

The Contract has been awarded to the Consultant based on evaluation and scoring criteria
stipulated in the RFQ-cum-RFP process based on eligibility and qualifications criteria
stipulated therein. The Consultant is contractually bound to maintain compliance with all such
criteria during the execution of the Contract. Any change which would vitiate the basis on
which the Consultant was shortlisted or awarded the Contract should be pro-actively brought
to the notice of the Client within 7 (seven) days of it coming to the Consultant’s knowledge.

5.4 Description of Personnel

54.1 The titles, agreed job descriptions, minimum qualifications and estimated periods of
engagement of the Personnel are described in Appendix-B.

5.4.2 If additional work is required beyond the scope of the Services specified herein, the level of
effort and/or staff assigned may be increased/adjusted in accordance with a “Supplementary
Work Order”, provided that any staff assigned shall meet the minimum qualification criteria
set forth in Appendix-B and any such increase shall not, except as otherwise agreed, cause
payments under this Contract to exceed the Contract Fee Ceiling and Yearly Fee Ceilings set
forth in this Contract.

54.3 Further, if any specialist consultants or subject-matter experts are required to be engaged by
the Consultant in respect of the Services, in addition to the Key Professional, the Consultant
shall ensure that such Additional Personnel satisfy the minimum qualification criteria set forth
in Appendix-B.

54.4 The Client reserves the right to require the Consultant to provide the curriculum vitae of any
Additional Personnel and shall also have the right to verify any information provided (either
in respect of the Additional Personnel or the Key Professional). The Consultant shall
forthwith, and in any event, within a period of 7 (seven) days from the date of such request by
the Client, provide such information and/or documents to the Client.

545 Daily attendance records of the deployed Personnel shall be maintained by the Consultant and

shared with the Contract Manager or any person authorized by the Client. If the Contract
Manager believes that the Consultant is not employing sufficient Personnel, as is specified or
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otherwise, for the proper execution of the Services, the Contract Manager shall issue a notice
to the Consultant for remedial measures.

5.4.6 The Consultant shall forthwith, on receiving intimation to this effect, deploy the additional
number Personnel as specified by the Contract Manager immediately, and failure on the part
of the Consultant to comply with such instructions shall entitle the Client to suspend
payments as per ClauselOof the GCC for the shortfall in performance or terminate the
Contract and/ or avail all the remedies thereunder.

5.5 Removal of Personnel or Sub-consultants on directions of the Client

55.1  The Consultant shall, at the Client’s written request, provide a replacement, if the Client finds
that any of the Personnel:

1 commits severe misconduct or has been charged with having committed a criminal act;
and/or

2 persists in any misconduct or lack of care; and/or

3 is found to be negligent, incompetent or incapable of discharging assigned duties;
and/or

4 fails to comply with any provision of the Contract; and/or

5 based on reasonable evidence, is determined to have engaged breached the Code of
Integrity during the execution of the Services.

55.2 The Consultant shall take immediate action as appropriate in response to any violation in the
sub-Clause above. Such immediate action shall include removing (or causing to be removed)
such Personnel or Sub-consultant from carrying out the Services.

55.3 Any replacement of the removed Personnel shall possess better qualifications and experience
and be acceptable to the Client.

55.4 The Consultant shall bear all costs from or incidental to any removal and/or replacement of
such Personnel.

5.6 Replacement of Personnel

5.6.1  The Consultant shall ensure that all the Key Professionals specified in Appendix B shall be
available during the term of this Contract. If, for any reason beyond the reasonable control of
the Consultant, it becomes necessary to replace any of the Key Professional, the Consultant
shall forthwith, and in any event within a period of 30 (thirty) days from the date when the
relevant Key Professional cease to be available for the performance of Services, provide as a
replacement a person of equivalent or better qualifications; provided that during the term of
this Contract, the Consultant may replace not more than 2 (two) Key Professionals and there
shall be not more than 2 (two) replacements for any particular position.
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5.6.2 In case of a critical vacancy, if the Consultant is unable to provide a permanent replacement
within the aforementioned period, the Consultant shall, subject to approval by the Client,
provide a temporary replacement for no more than 6 (six) months. The temporary resource
shall be of equivalent or better qualifications and the Consultant and shall be paid no more
than 90% (ninety percent) of the Scheduled Rate of the personnel being replaced.

5.6.3 Permanent replacement of any Key Professional shall be subject to Client’s approval, and for
the first permanent replacement of Key Professional for a particular role, such permanent
replacement shall be paid at 90% (ninety percent) of the Scheduled Rate of the Key
Professional being replaced, and for a subsequent replacement for such role, the second
permanent replacement Key Professional shall be paid at 80% (eighty percent) of the
Scheduled Rate.

5.6.4 If the Client finds that any of the Personnel have committed misconduct or has been charged
with having committed a criminal action, or if the Client has reasonable cause to be
dissatisfied with the performance or conduct of any of the Personnel, then the Consultant
shall, without any additional cost to the Client, at the Client’s written request forthwith and in
any event within a period of 3 (three) months from the date of the request by the Client
provide as a replacement a person with qualifications and experience acceptable to the Client.

5.6.5 For the avoidance of doubt, it is clarified that the reduction in agreed rate in case of
replacement of Key Professional under this Clause 5.6 shall not be applicable in case of
changes in Key Professional pursuant to Clause 6.4.5.

5.7 Personnel of Consultant

5.7.1  All Personnel of Consultant and Sub-Consultants who participate in the performance of the
Services shall, for all purposes, be considered employees/personnel of the Consultant. The
Consultant shall pay and shall ensure that all Sub-Consultants pay remuneration and benefits
of such employees and withhold all Taxes in accordance with all Applicable Laws. The
Consultant hereby acknowledges and agrees that the Client shall not in any manner
whatsoever be liable for any labour claim or dispute that may be raised by any Personnel. The
Consultant shall indemnify the Client, its Affiliates and officers, directors, shareholders,
agents of the foregoing against any claims, actions, liabilities, costs and expenses (including,
without limitation, legal fees) in relation to or arising out of claims by any Personnel.

6. OBLIGATIONS OF THE CLIENT
6.1 General
6.1.1 Unless otherwise specified in the Contract, the Client shall use its best efforts to

1 Issue instructions and information to its officials, agents, and stakeholders for prompt
and effective implementation of the Services.

2 Provide to the Consultant any other assistance as specified in the Contract.
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3 Access to Site: The Client warrants that the Consultant shall have, free of charge,
unimpeded access to the Site if such access is required for the performance of the
Services

6.2 Assistance and Exemptions

6.2.1 Unless otherwise specified in the SCC, the Client shall use its reasonable efforts to facilitate
and assist the Consultant:

1 by making available to the Consultant and the Personnel, for the performance of the
Contract, free of any charge (unless otherwise stated therein), the Services, facilities,
and property described in the — the Terms of Reference (Appendix-A), as per terms
and conditions and against appropriate safeguards (including insurances, bank
guarantee, indemnity bonds, retention money etc.) specified therein. The Consultant
shall use such Services, facilities, and property only for the execution of the Contract
and no other purpose whatsoever.

2 in obtaining work permits and such other documents as shall be necessary to enable the
Consultant, Sub-Consultants or Personnel to perform the Services. The Client shall
assist the Consultant in procuring necessary entry and exit visas, residence permits,
exchange permits and any other documents required for stay in India of the Personnel
and, if appropriate, their eligible dependents;

3 in arranging for prompt clearance through customs of any property reasonably required
for the Services. For the avoidance of doubt, the Parties agree that any import duties
and other costs and expenses in respect of such materials shall be borne solely by the
Consultant and the Client shall in no manner be responsible for the same;

4 in arranging for the issuance to officials, agents and representatives of the Government
all such instructions as may be necessary or appropriate for the prompt and effective
implementation of the Services.

6.2.2  The Consultant agrees and acknowledges that notwithstanding anything to the contrary in this
Contract, the Consultant shall not be relieved in any manner whatsoever from the
performance of its obligations under this Contract or be entitled to any extension of time or
additional costs in case of any delay in procurement of visas, work permits etc. in respect of
any expatriate Personnel or any delay in customs clearance of any material required for
performance of the Services or any other delay attributable to officials, agents and
representatives of the Government;

6.3 Payments

6.3.1 In consideration of the Services performed by the Consultant under this Contract, the Client
shall make to the Consultant such payments and in such manner as is provided by Clause 7 of
the GCC.

6.4 Work Orders
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6.4.1  The Client may, from time to time, in consultation with the Consultant, issue a Work Order
requiring the Consultant to perform the work set out thereunder. The Client shall consult with
the Consultant on the level of effort of the Key Professional and Additional Personnel, as
applicable, required by the Consultant in respect of each Deliverable under the Work Order
proposed to be issued by the Client and the division of such man-months or part thereof
between the Key Professional and the Additional Personnel.

6.4.2  The Client shall also consult with the Consultant regarding identification of the Milestones in
respect of each Deliverable under such proposed Work Order and the maximum fee payable
in respect of each Milestone of every Deliverable to be specified in the Work Order. Each
Work Order shall contain detailed provisions regarding the scope of Services, staffing level,
quantum of work required from the Key Professional and the Additional Personnel,
Deliverables and the Milestones in respect of each Deliverable under such Work Order,
schedule for submission of Deliverables, the maximum fees payable in respect of each
Milestone, Work Order Value and other such issues in respect of the Services to be performed
by the Consultant.

6.4.3  The Consultant agrees and acknowledges that it would be obliged to effect the work set
prescribed in any Work Order even if it disputes the quantum of work required from the Key
Professional and the Additional Personnel or any other aspects set forth therein. Pending
resolution of such dispute in accordance with Clause 12 of the GCC, the Client will pay for
the Milestones achieved under such Work Order as per the terms thereof in the manner
specified under this Contract.

6.4.4 In the event that the Yearly Fee Ceiling is increased pursuant to the issuance of any Work
Order, the Performance Security shall be increased in a proportionate manner and the
Consultant shall submit additional bank guarantees as Performance Security for such amount.

6.4.5  Without prejudice to Clause 6.4.1 of the GCC, the Client may by way of issuance of a
supplementary work order reduce or modify the scope of work set out in an already issued
Work Order (“Supplementary Work Order”) . Such Supplementary Work Order shall
contain detailed provisions regarding the impact of such variation on the scope of Services,
staffing level, quantum of work required from the Key Professional and the Additional
Personnel, Deliverables and the Milestones in respect of each Deliverable under such Work
Order, schedule for submission of Deliverables, payment schedule, Work Order Value and
other such issues in respect of the Services to be performed by the Consultant under such
previously issued Work Order.

6.4.6  The Consultant agrees and acknowledges that a Supplementary Work Order issued under
Clause 6.4.5 of the GCC shall be binding on it and it shall be required to perform the Services
under the previously issued Work Order as it stands varied by such Supplementary Work
Order even if the Consultant disputes the effect of such variation on the quantum of work
required from the Key Professional and the Additional Personnel as set forth in such
previously issued Work Order.

6.4.7 Pending resolution of such dispute in accordance with Clause 12 below, the Client shall be

only obliged to pay as per the terms of such Work Order as varied by the Supplementary
Work Order.
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6.4.8 In the event any Deliverable set forth in a Supplementary Work Order is one which was
required to be performed in a latter Subsequent Year, the Yearly Fee Ceiling for such latter
Subsequent Year shall stand reduced to the extent of the sum payable under such
Supplementary Work Order.

6.4.9 The Consultant agrees and acknowledges that any correction/re-performance/ performance of
defective or omitted Services or any Services required in view of default of the Consultant or
any detailing of the Services which is required to be done in accordance with Good Industry
Practices and Applicable Laws and in order to ensure that the Project meets the requirements
of this Contract and functions in accordance with its intended purpose would be deemed to
form part of the Services and not constitute a variation of the scope of Services.

6.5 Change in Applicable Law

6.5.1 If, 3 (three) days prior to date of submission of the Proposal, there is any change in the
Applicable Law with respect to Taxes which increases or decreases the cost or reimbursable
expenses incurred by the Consultant in performing the Services, then the remuneration and
reimbursable expenses otherwise payable to the Consultant under this Contract shall be
increased or decreased accordingly by Contract between the Parties hereto, and corresponding
adjustments shall be made to the Yearly Fee Ceilings, Contract Fee Ceiling, Yearly Contract
Value Ceiling, Contract Value Ceiling, maximum OPE that may be claimed by the
Consultant, as applicable.

6.5.2 The Parties agree and acknowledge that for the purposes of this Clause 6.5, Taxes shall mean
only such Taxes payable in respect of the performance of the Services under this Contract and
would exclude any taxes, imposts or levies, payable on income or profession by the
Consultant, the Sub-Consultants or Personnel or for which any of them is obliged to account.

7. PAYMENTS TO THE CONSULTANT

7.1 Payment Terms

7.1.1 In consideration of the Services to be provided by the Consultant under this Contract, the
Client shall make to the Consultants such payments on a monthly basis and in such manner as
is provided in this Contract.

7.1.2 The Consultant shall be entitled to raise an invoice on a monthly basis in respect of Services
performed in the previous calendar month. The invoice shall be submitted in 3 (three) copies,
and each invoice shall be accompanied by the following documents:

1 Progress report for the immediately preceding month;

2 Certification of the Milestone completion by Client. However, before obtaining
milestone completion from the SPV, concurrence of NICDC may also be obtained.

3 Details of the reimbursable OPE, with supporting documents;

4 Details of deployment of Personnel (including time-sheets and attendance records) and
supporting documents.
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7.1.3

RIDCO

The Consultant shall provide timesheets which shall, for each Personnel, demarcate the man-
months or part thereof spent by such Personnel on each Milestone (including details of
whether the Services performed relate to Milestones due for completion in the month for
which the invoice is raised or whether such Services relate to pending Milestones, location of
the Personnel during performance of the specific Services and such other information as may
be prescribed by the Client from time-to-time).

The sum payable to the Consultant under each monthly invoice shall consist of two parts, the
fees and reimbursable OPE and such sum shall be determined as follows:

1 In the event the Milestone scheduled for completion in the calendar month for which
the invoice has been raised has been satisfactorily completed the fees payable to the
Consultant shall be equal to the lower of:

a. Fees payable based on actual deployment of the Key Professional and Additional
Personnel for the Services to complete such Milestone, as calculated in accordance
with Clause 7.1.7; and

b. Maximum fee payable in respect of such Milestone as specified in the applicable
Work Order or Supplementary Work Order, as the case may be.

2 In the event the Milestone that was due for completion in the calendar month for which

the invoice has been raised (as per the schedule provided in the Work Order or the
Supplementary Work Order, as the case may be), has not been completed (either on
account of reasons attributable to the Consultant or otherwise), the fees payable to the
Consultant shall be 60% (sixty percent) of the lower of:

(i)

(i)

the fees payable based on actual deployment of the Key Professional and
Additional Personnel for the Services performed in relation to such Milestone, as
calculated in accordance with Clause 7.1.7; or

Maximum fee payable in respect of such Milestone as specified in the applicable
Work Order or Supplementary Work Order, as the case may be.

3 Upon satisfactory completion of Milestones referred to in sub-Clause 3 above, the fees
payable to the Consultant shall be equal to:

(i)

(ii)

the lower of
fees payable based on actual deployment of the Key Professional and Additional
Personnel for the Services to complete such Milestone, as calculated in

accordance with Clause 7.1.7; and

maximum fee payable in respect of such Milestone as specified in the applicable
Work Order or Supplementary Work Order, as the case may be;

less
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7.15

7.1.6

7.1.7

7.1.8

7.1.9

7.1.10

RIDCO

the fees already paid to the Consultant in respect of such Milestone under
previous monthly invoices.

Further, the Consultant agrees and acknowledges that the provisions of sub-Clauses (2) and
(3) of Clause 7.1.3 shall be without prejudice to the Client’s right to levy liquidated damages
for delay and/or terminate this Contract;

The sums payable as reimbursement of OPE incurred by the Consultant shall be determined
in the manner specified in Clause 7.2 of the GCC.

The fees on the basis of actual deployment shall be calculated individually for each Personnel
(Key Professional and Additional Personnel, as applicable) deployed in the month for which
the invoice is raised and the total fees that may be claimed on the basis of actual deployment
of Personnel shall be the summation of such fees for each Personnel. Payments will be made
against actual deployment of Personnel at PMNC office (i.ein the office of the RIDCO,
Jaipur). In case Personnel are not deployed on PMNC and intend to work from other office
location or home office, specific approval needs to be taken from RIDCO, for considering
payment against the deployment.

The Consultant shall submit to the Client a detailed report showing the time (in man- months)
spent by each of the Key Professional and the Additional Personnel. The time in man-
month(s) spent by any Personnel shall be computed as per the following formula:
M=TTS+ (8 x22)

where:

M denotes man-months; and

TTS denotes the total time spent in hours during the period for which the invoice is raised;

provided however where M > 1, M shall be deemed to be equal to 1.

The fees attributable to each Personnel on an actual deployment basis shall be equal to M
multiplied by the Scheduled Rate applicable to such Personnel.

Unless the Client has raised a dispute in respect of any amounts claimed under an invoice, it
shall be required to make payment in respect thereof within60 (sixty) days of having received
the invoice complete in all particulars with relevant supporting documents.

Subject to Clause 7.2 of the GCC, the Client shall reimburse the reimbursable out of pocket
(direct) expenses at actuals provided an invoice for the same is accompanied with the
necessary supporting documentation.

Subject to adjustment of the rates and Yearly Fee Ceilings in accordance with Clauses 1.8.1,
6.4, 6.5and 7.1.9 of the GCC, Parties agree and acknowledge that at no time shall:

1 the fees payable pursuant to Clauses 7.1.2, 7.1.3 and 7.1.7 of the GCC together exceed
the Contract Fee Ceiling, or in case of fees payable in respect of a Work Order or

219



RFQ-cum-RFP for Engagement of Consultant to act as a Programme Manager for New Cities (PMNC) for Infrastructure
Development of Industrial Township in Jodhpur-Pali-Marwar Industrial Area-Special Investment Region (JPMIA-SIR)in
Rajasthan Under Delhi-Mumbai Industrial Corridor (DMIC) Project

Supplementary Work Order for the First Year or any Subsequent Year, exceed the
applicable Yearly Fee Ceiling;

2 the aggregate sums (including reimbursable OPE) payable pursuant to Clauses 7.1.2,
7.1.3 and 7.1.7 of the GCC together exceed the Contract Value Ceiling, or in case of
sums payable in respect of a Work Order or Supplementary Work Order for the First
Year or any Subsequent Year, exceed the applicable Yearly Contract Value Ceiling.

7.1.11  The Parties agree and acknowledge that the Client have no obligation to make, and may
withhold, any payment to the Consultant at any time when the Consultant is in material
breach of any term or provision of this Contract. On the payment date next succeeding the
date on which all such material breaches have been remedied, the Client shall make the
payments withheld due to such breaches, less any amounts paid by or on behalf of the Client
in an effort to remedy any such breaches or the costs incurred by the Client as a result thereof.

7.2 Out of pocket expense

7.2.1  The Consultant agrees and acknowledges that it shall be entitled to reimbursement of OPE
incurred in accordance with the terms of this Contract for performance of the Services at
actuals;

Provided that in no event shall the Consultant be entitled to reimbursement of sum(s) greater
than specified in Appendix-E (subject to adjustment of the maximum OPE specified in
Appendix E in accordance with the express provisions of this Contract).

7.2.2 The Client shall not be liable to pay and the Consultant agrees and acknowledges that except
for the expenses specifically listed in Appendix-E hereto (which shall be reimbursed in
accordance with the terms of this Contract).

7.2.3 The Consultant shall be entitled to claim domestic travel expenses (airfare/ train fare) in
accordance with the terms of this Contract only in respect of travel related to the performance
of the Services undertaken in accordance with the instructions or prior approval of the Client.

7.3 Withholding and lien in respect of sums claimed

7.3.1  Whenever any claim or claims for payment of a sum of money arises against the Consultant,
out of or under the contract, the Client shall be entitled, and it shall be lawful on his part, to
withhold and also have a lien to retain such sum or sums, in whole or in part pending
finalisation or adjudication of any such claim from:

1 security or retention money, if any, deposited by the Consultant.
2 Any sum(s) payable till now or hereafter to the Consultant under the same Contract or
any other contract with the Client if the security is insufficient or if no security has

been taken from the Consultant.

7.3.2 Where the Consultant is a partnership firm or a limited company, the Client shall be entitled,
and it shall be lawful on his part, to withhold and also have a lien to retain towards such
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claimed amount or amounts in whole or in part from any sum found payable to any partner/
limited company, as the case may be, whether in his capacity or otherwise.

7.3.3 It is an agreed term of the Contract that the sum(s) of money so withheld or retained under the
lien referred above shall be kept withheld or retained till the claim arising out of or under the
contract is determined under Clauses 12. The Consultant shall have no claim for interest or
damages whatsoever on any account regarding such withholding or retention under the supra
lien and duly notified to the Consultant.

7.3.4 Lien in respect of Claims in other contracts: Any sum of money due and payable to the
Consultant (including the security deposit returnable to him) under the Contract may be
withheld or retained by way of lien by the Client or Government against any claim of the
Client or Government in respect of payment of a sum of money arising out of or under any
other contract made by the Consultant with the Client or Government.

7.4 General

7.4.1  All payments under this Contract shall be made to the Consultant's accounts as may be
communicated by the Authorised Representative of the Lead Member.

7.4.2 Unless otherwise specified in the Contract, any payment shall be made in Indian Rupees ().

7.4.3 Except for the final payment under Clause 7.5 of the GCC below, payments do not constitute
acceptance of the Services nor relieve the Consultant of any obligations.

7.4.4 Unless instructed in writing by the Client, payments shall not be made for any extra Personnel
deployed over and above what has been agreed under the terms of the respective Work
Orders. However, if the Personnel deployed by the Consultant are less than those stipulated
under the respective Work Orders, the Client shall have the right to make deductions based on
the rates indicated for the un-deployed Personnel.

75 Final Payment

75.1 The final payment under this Clause shall be made upon submission of the Consultant's final
invoice, following the expiration of the term specified in Clause 2.3. The invoice must be
clearly identified as final and shall only be payable once it has been reviewed and approved
as satisfactory by the Client.

7.5.2  The Client shall make the final payment after ensuring that the Consultant has discharged all
its relevant obligations under the Contract, including —return of all Assets have been returned
to the Client as per Clause 3.10 of the GCC.

7.5.3 The Services shall be deemed completed and finally accepted by the Client upon the issuance
of a ‘Client’s Acceptance Certificate’ to the Consultant.

7.5.4  The Consultant shall submit a final invoice only after receipt of the ‘Client’s Acceptance
Certificate’. The final payment shall be made as per the following calculations after
receiving a clear ‘No Claim Certificate ‘signed by the Consultant:
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1 necessary adjustment for any payments already made or retained
2 any deduction which may be made under the Contract,

3 A complete account of all claims the Consultant may have on the Client, and the Client
gave a certificate in writing that such claims are correct.

7.5.5  The final invoice shall be deemed approved by the Client as satisfactory 90 (ninety) calendar
days after receipt of the final invoice by the Client unless the Client, within such 90 (ninety)
calendar day period, gives written notice to the Consultant specifying in detail deficiencies in
the Services or final invoice. The Consultant shall promptly make any necessary corrections,
and the preceding process shall be repeated.

7.5.6 In the event any amount that the Client has paid is more than the amounts that were payable
under the provisions of this Contract shall be reimbursed by the Consultant within 30 (thirty)
days after receipt by the Consultant of notice thereof.

7.6 No Claim Certificate and Release of Contract Security

7.6.1 The Consultant shall submit a ‘No Claims Certificate’ to the Client in such form as shall be
required by the Client after the Services are finally accepted and before the final payment/
Performance Security are released. The Client shall release the Performance Security without
any interest if no outstanding obligation, asset, or payments are due from the Consultant.

7.6.2  The Consultant shall not be entitled to make any claim whatsoever against the Client under or
arising out of this Contract, nor shall the Client entertain or consider any such claim, if made
by the Consultant, after he shall have signed a ‘No Claims Certificate’ in favour of the Client.
The Contactor shall be debarred from disputing the correctness of the items covered by the
‘No Claims Certificate’ or demanding arbitration.

1.7 Post Payment Audit

Notwithstanding the payment against the final invoice and release of final payment, the Client
reserves the right to carry out within 180 (one hundred eighty) days of the final payment, a
post-payment audit and/ or technical examination of the Services and the final invoice
including all supporting vouchers, abstracts etc. If any over-payment to the Consultant is
discovered due to such examination, the Client shall claim such amount from the Consultant.

7.8 Payment against time-barred claims

In accordance with the Limitation Act 1963, all claims against the Client shall be legally
time-barred after three years calculated from when the payment falls due unless the payment
claim has been under correspondence. The Client is entitled to, and it shall be lawful to reject
such claims.

7.9 Commission and Fees

The Consultant shall disclose any commissions or fees that may have been paid or are to be
paid to agents, representatives, or commission agents concerning the selection process or
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execution and performance of this Contract. The information disclosed must include the name
and address of the agent, representative, or commission agent, the amount and currency, and
the purpose of the commission or fee.

8. Delivery of Services and Delays

8.1 Delivery of Services and the Works Plan

8.1.1 Before the commencement of the Services under a Work Order, the Consultant shall submit
for approval of the Client a works plan showing the methods, schedule of delivery of
Services, and deployment plans for Personnel, equipment and materials for the execution of
the Services. The programme of delivery of Services amended as necessary by discussions
with the Client shall be treated as the agreed works plan for the rendition of Services under
the Work Order (“Works Plan”). The Services shall be carried out and monitored as per the
agreed and approved Works Plan.

8.1.2 The Client shall direct the order in which the several components of the Services under the
Work Order shall be provided, and the Consultant shall execute all directions of the Client
given from time to time without delay. Still, the Consultant shall not be relieved thereby from
responsibility for the due performance of the Services in all respects.

8.1.3  The Consultant shall deliver all Services and submit Deliverables as per the approved work
plan in the manner specified in the Contract.

8.2 Progress Review

8.2.1 Subject to nuances set out under Section 6 (Terms of Reference), the Parties shall undertake
the following steps to review the progress under the respective Work Orders:

1 Kick-off Meeting: The Client and the Consultant/ Team Lead shall meet at the
beginning of the execution of the Work Order to ensure that the requirements of the
Work Order are clearly understood by all concerned and that the contract management
procedures are finalised.

2 Periodic Reviews: Unless otherwise decided by the Client and the Consultant’s Team
Lead, periodic review meetings shall be held to review the pace of progress as
compared to the Work Plan and remedial actions thereto.

3 Deliverables Reviews: The Client and Consultant/ Team Lead may hold other
meetings to review and approve specific Deliverables or phases as maybe specified in
the Work Plan.

8.3 Time of Delivery of Services is of Essence of the Contract:

8.3.1 The time for delivery of Services shall be deemed to be the essence of the Contract. Subject
to any requirement in the Contract as to the completion of any portions or portions of the
Services before completion of the whole, the Consultant shall fully and finally complete the
whole of the Services comprised in the Contract as per the Delivery and Completion Schedule
stipulated in Section 6 (Terms of Reference).
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8.3.2 If at any time during the currency of the Contract, the Consultant encounters conditions
hindering the timely performance of Services; the Consultant shall promptly inform the Client
in writing about the same and its likely duration.

8.3.3 The Consultant may request to the Client for an extension of the Work Plan not less than 1
(one) month before the expiry of the date fixed for completion of the Services. Client may
agree to extend the Work Plan, with or without liquidated damages and denial Clause, by
issuing an amendment to the Contract in term of Clause 8.4 below.

8.4 Extension for Excusable Delay Not Due to Consultant

8.4.1 If in the opinion of the Consultant, the progress of Services has at any time been delayed due
to the following reasons, then within 15 (fifteen) days of such event causing delay, the
Consultant shall give notice thereof in writing to the Client, but shall nevertheless undertake
the efforts make good the delays and to proceed with the Services:

1 Proceedings taken or threatened by or dispute with external third-parties arising
otherwise than from the Consultant's own default; or

2 Delay authorized by the Client pending resolution of any dispute between he Parties; or

3 Any delay by the Client in the performance of its obligations under the Contract which
has an impact on the timely performance of obligations by the Consultant.

8.4.2  The Consultant may also indicate the period for which the Services are likely to be delayed
and ask for a necessary extension of time. On receipt of such request from the Consultant, the
Client shall consider the same and grant such extension of time as, in its opinion, is
reasonable regarding the nature and period of delay and the type and quantum of work
affected thereby. No other compensation shall be payable for work carried forward to the
extended period. The same rates, terms, and conditions as the original Work Order shall apply
during the extended period.

8.5 Extension of Time for Inexcusable Delay Due to Consultant

8.5.1 If the Consultant fails to deliver the Services within the fixed/ extended period for reasons
other than those stipulated in Clause 8.4 above, the Client may, if satisfied that the Service
delivery can still be completed within a reasonable time, extend the period further.

8.5.2 On such extension, the Client shall be entitled, without prejudice to any other right and
remedy available to the Client under the terms of this Contract, to recover from the
Consultant liquidated damages as per Clause10 below.

8.5.3 Provided further that if the Client is not satisfied that the service can be completed by the
Consultant within a reasonable time or in the event of failure on the part of the Consultant to
complete the Service within the extension of time allowed under Clause 8.5.2, the Client shall
be entitled without prejudice to any other right or remedy available under the Contract, to
treat the delays as a breach of Contract and avail any or all the remedies hereunder, whether
or not actual damage is caused by such default.
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8.6 Extension of Time for Concurrent Delay Due to Both Parties

8.6.1 If the Client determines that two or more events responsible for delay overlap each other, and
that such delays are concurrently attributable to both — the Client and the Consultant,the
proportion for extension of time as per Clause 8.4 or 8.5, shall be determined by plotting each
contributing concurrent delay on the critical path for the performance of Services.

9. SUSPENSION BY THE CLIENT

9.1 The Client may, from time to time and without assigning any reasons, by notice to the
Consultant, suspend the carrying out of the Services or any part thereof and the Consultant
shall, on the written order of the Client suspend the carrying out of the Services or any part
thereof for such time or times and in such manner as the Client may reasonably require.

9.2 The Client may at any time, following a suspension under this Clause 9, give notice to the
Consultant to proceed with the Services which are the subject of the suspension. Upon receipt
of such notice, to the extent that any remobilisation is required, the Consultant shall ensure
that such remobilisation is achieved within such reasonable period as may be mutually agreed
between the Parties.

9.3 Any period of suspension under Clause 9.1 shall not exceed 45 (forty-five) days from the date
of issue of the notice of suspension in a single instance and 60 (sixty) days in aggregate in a
period of 365 (three-hundred and sixty five) days and if either of the limits are exceeded, the
Consultant may notify the Client requiring the Client to hold discussions for mutually
agreeing a schedule for resumption of Services.

9.4 Any costs reasonably incurred by the Consultant as a direct result of suspension (including
any costs for demobilisation and remobilisation of Personnel) under Clause 9.1 shall be
reimbursed by the Client to the Consultant upon receipt of an invoice therefor in respect of
each month in which such costs were incurred. The Consultant shall use its best efforts to
mitigate and minimise the costs and expenses it incurs as a result of such suspension.

9.5 Without prejudice its rights under Clause 2.5.1 of the GCC, the Client shall have the right to
direct suspension of the Services or any part thereof in the event of any default or breach of
any requirement of this Contract by the Consultant for such time that the Consultant
continues to be in default or breach of such requirement of the Contract and in case of such
suspension, the Consultant shall not be entitled to claim any costs arising out of such

suspension.
10. LIQUIDATED DAMAGES
10.1 If the Consultant fails to the achieve the relevant Milestones within the time-period specified

in the concerned Work Order or Supplementary Work Order, except to the extent that (i) such
delay is solely on account of Force Majeure affecting the Consultant, or (ii) any breach or
default of the Client, the Consultant shall pay to the Client, as fixed and agreed liquidated
damages, (and not as penalty) at the rate of 0.5% (zero decimal point five percent) of the
applicable Yearly Fee Ceiling for every week of delay in the delivery of the concerned
Milestone.
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10.2 The aggregate maximum of liquidated damages payable to the Client under this Clause shall
be subject to a maximum of 10% (ten percent) of the Yearly Fee Ceiling for the First Year or
any Subsequent Year. The Consultant acknowledges that the terms, conditions and amounts
fixed pursuant to this Clause 10 for liquidated damages are reasonable, considering the losses
and costs that the Client will incur in the event of the Consultant’s failure to provide each
Deliverable within the period specified therefore.

10.3 The Parties hereby agree that the liquidated damages amounts specified herein are a genuine
pre-estimate of the damages likely to be incurred by the Client and shall be without prejudice
to the Client’s right to terminate this Contract under Clause 2.5.1 of the GCC.

10.4 The Parties agree and acknowledge that liquidated damages, if any, accruing during the First
Year or any Subsequent Year, shall be payable on an annual basis at the end of the First Year
or the relevant Subsequent Year, as applicable (except in case of forfeiture of the Performance
Security upon termination of the Contract in which event such liquidated damages for delay
shall be recoverable from the termination payment, if any, payable to the Consultant).

10.5 Liquidated damages shall be recovered from payments due to the Consultant and/or be paid to
the Client by the Consultant within a period of 30 (thirty) days from the date of notification of
liquidated damages payable by the Consultant.

10.6 Any failure or delay by any Sub-Consultant, though their engagement may have been
sanctioned by the Client, shall not be admitted as a ground for any extension of time or for
exempting the Consultant from liability for any such loss or damage as aforesaid.

10.7 Denial Clause

10.7.1  For delays covered under Clause8.5above, no increases in Scheduled Rates and/or OPE on
account of any statutory increase or fresh Imposition of any Taxes leviable in respect of the
Services stipulated in the Contract which takes place after the original Milestone date shall be
admissible on such of the said Services, as are delivered after the said date; and

10.7.2  Nevertheless, the Client shall be entitled to the benefit of any decrease in Scheduled Rates
and/or OPE on account of reduction in or remission of any Taxes, which takes place after the
expiry of the original delivery date.

11. REPRESENTATIONS, WARRANTIES AND DISCLAIMER

11.1 The Consultant represents and warrants to the Client that:

(i it is duly organized, validly existing and in good standing under the applicable laws
of its Country;

(i) it has full power and authority to execute, deliver and perform its obligations under
this Contract and to carry out the transactions contemplated hereby
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(iii) it has taken all necessary corporate and other action under Applicable Laws and its
constitutional documents to authorize the execution, delivery and performance of
this Contract;

(iv) it has the financial standing and capacity to undertake the Contract;

(v) this Contract constitutes its legal, valid and binding obligation enforceable against it
in accordance with the terms hereof;

(vi) it is subject to laws of India with respect to this Contract and it hereby expressly and
irrevocably waives any immunity in any jurisdiction in respect thereof;

(vii) there are no actions, suits, proceedings, or investigations pending or, to the
Consultant’s knowledge, threatened against it at law or in equity before any court or
before any other judicial, quasi-judicial or other authority, the outcome of which
may result in the breach of or constitute a default of the Consultant under this
Contract or materially affect the discharge by the Consultant of its obligations under
the Contract.

(viii) no representation or warranty by the Consultant contained herein or in any other
document furnished by it to the Client contains or will contain any untrue statement
of material fact or omits or will omit to state a material fact necessary to make such
representation or warranty not misleading; and

(ix) no sums, in cash or kind, have been paid or will be paid, by or on behalf of the
Consultant, to any person by way of fees, commission or otherwise for securing the
Contract or for influencing or attempting to influence any officer or employee of the
Client in connection therewith.

{In the event the Consultant is a consortium / unincorporated joint venture, each of the
Members shall be deemed to have made the foregoing representations and warranties to the
Client on its own behalf and on behalf of all the other Members.}

12. RESOLUTION OF DISPUTES

12.1 This Contract shall be governed by and be construed and interpreted in accordance with
Indian law and subject to Clause 12.2 below, the courts of | ], India shall have
exclusive jurisdiction over all matters arising out of or relating to this Contract.

12.2 If any dispute or difference of any kind whatsoever arises between the Parties in connection
with or arising out of or relating to or under this Contract, including disputes related to its
validity, interpretation, breach or termination (“Dispute”), the Parties shall promptly and in
good faith negotiate with a view to its amicable resolution and settlement.

12.3 In the event no amicable resolution or settlement is reached within a period of 30 (thirty) days

from the date on which the Party raising the Dispute notifies the same to the other Party,
either Party may refer such Dispute for arbitration.
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12.4 The arbitral tribunal shall consist of a sole arbitrator appointed by mutual agreement of the
Parties; {provided that in case the Consultant is a joint venture consortium, the arbitrator
agreed between the Lead Member and the Client shall be deemed to have been appointed by
the Lead Member on behalf of all the Members}. In case of failure of the Parties to mutually
agree on a sole arbitrator, the arbitral tribunal shall consist of three arbitrators. Each of the
Client and the Consultant shall appoint one arbitrator {(in case the Consultant is a
consortium, the arbitrator designated by the Lead Member shall be deemed to have been
jointly appointed by all Members)} and the two arbitrators so appointed shall jointly appoint
the third arbitrator.

125 The seat of arbitration shall be at Jaipur and the arbitration shall be conducted in the English
language.

12.6 The Arbitration and Conciliation Act, 1996 shall govern the arbitral proceedings. The Parties
shall use their reasonable efforts to facilitate the conduct of the arbitration proceedings in an
expeditious manner and the award rendered by the arbitral tribunal shall be final and binding
on the Parties.

12.7 In case of a sole arbitrator, the costs and expenses of the sole arbitrator shall be shared equally
between the Parties and in case the arbitral panel consists of three arbitrators, each Party shall
bear the cost of the arbitrator appointed by it and the costs of the third/presiding arbitrator
shall be shared equally between the Parties, provided that the arbitral tribunal shall have the
power to make an order in respect of costs.

12.8 The Parties agree that nothing contained herein shall restrict or impair the power of the
arbitral panel to make an award in respect of the costs and expenses of the arbitral
proceedings and the apportionment thereof.

12.9 Notwithstanding any provision to the contrary in this Contract, the Parties agree that any
Dispute involving claims exceeding Rs. 10,00,00,000 (Rupees ten crores) shall not be
resolved through arbitration but shall be adjudicated by the jurisdictional courts.

13. Code of Integrity
131 The Code

1 The Consultant shall, and shall ensure that the Sub-Consultant and Affiliate of the
foregoing and Personnel, observe the highest standards of ethics and not have engaged
in and shall not hereafter engage in any corrupt practice, fraudulent practice, anti-
competitive practice, coercive practice, undesirable practice, conflict of interest, or
obstructive or restrictive practice or act or omit to act in a manner prejudicial to the
interests of the Client or the Project during the Selection Process or while performing
its obligations (collectively, “Prohibited Practices™).

2 Notwithstanding anything to the contrary contained in this Contract, the Client shall be
entitled to terminate the Contract forthwith by a communication in writing to the
Consultant, without being liable in any manner whatsoever to the Consultant or the
Sub-Consultants or Affiliates of the foregoing or Personnel, if it determines that the
Consultant has, directly or indirectly or through an agent, engaged in any Prohibited
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Practices in the Selection Process or before or after entering into of this Contract
(including in course of performance under or pursuant to this Contract).

3 In such an event, the Client shall forfeit and appropriate the Performance Security, if
any, as mutually agreed genuine pre-estimated compensation and damages payable to
the Client towards, inter alia, time, cost and effort of the Client, without prejudice to
the Client’s any other rights or remedy hereunder or in law.

4 Without prejudice to the rights of the Client under Clause 13.1 of the GCC and the
other rights and remedies which the Client may have under this Contract or at law, if
the Consultant or any Sub-Consultants or Affiliates of the foregoing are found by the
Client to have directly or indirectly or through an agent, engaged or indulged in any
Prohibited Practices, during the Selection Process or before or after the execution of
this Contract, the Client shall be entitled to blacklist the Consultant and the Consultant
shall not be eligible to participate in any tender (including but not limited to any
request for proposal) issued during a period of 2 (two) years from the date the
Consultant/any Sub-Consultants or Affiliate is found by the Client to have directly or
indirectly or through an agent, engaged or indulged in any Prohibited Practices.

(a) “Corrupt practice” means the:

(i) offering, giving, receiving or soliciting, directly or indirectly, of anything of
value to influence the actions of any person connected with the Selection
Process

For removal of doubt, offering of employment or employing or engaging in
any manner whatsoever, directly or indirectly, any official of the Client who
is or has been associated in any manner, directly or indirectly with Selection
Process or LoA or dealing with matters concerning this Contract, or any
official of the Government or the State Government or the [State SPV/City
SPV/Nodal SPV] before or after the execution thereof (including in course
of performance under or pursuant to this Contract), at any time prior to the
expiry of 1 (one) year from the date such official resigns or retires from or
otherwise ceases to be in the service of the Client, shall be deemed to
constitute influencing the actions of a person connected with the Selection
Process; or

(i) engaging in any manner whatsoever, whether during the Selection Process
or after the issue of LOA or after the execution of this Contract, as the case
may be, any person in respect of any matter relating to the Project or the
LoA or this Contract, who at any time has been or is a legal, financial or
technical adviser to the Client in relation to any matter concerning the
Project;

(b) “Fraudulent practice” means any omission or misrepresentation that may
mislead or attempt to mislead so that financial or other benefits may be obtained
or an obligation avoided. Such practices include a false declaration or false
information for participation in the Selection Process or to secure the Contract,
or in the execution of the Contract;
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13.11

13.1.2

RIDCO

(c) “Anti-competitive practice” means any collusion, proposal-rigging or anti-
competitive arrangement, or any other practice coming under the purview of the
Competition Act, 2002, between two or more Applicants, with or without the
knowledge of the Client, that may impair the transparency, fairness, and the
progress of the Selection Process or to establish bid prices at artificial, non-
competitive levels;

(d) *“Coercive practice” means impairing or harming, or threatening to impair or
harm, directly or indirectly, any person or property to influence any person’s
participation or action in the Selection Process or the exercise of its rights or
performance of its obligations by the Client under or pursuant to the Contract;

(e) “Conflict of Interest” means:

(i) Participation by an Applicant or any of its Affiliates who are involved in
the other contracts to which this procurement is linked,;

(if) The Applicants and their Affiliates being a part of more than one Proposal
in the Selection Process; or

(iii) Personnel of the Applicant or their Affiliates having a relationship or
financial or business transactions with any official of Client who are
directly or indirectly related to the Selection Process or execution process of
the Contract; or

(iv) improper use of information obtained by the Applicants from the Client
with an intent to gain unfair advantage in the Selection Process or for
personal gain;

(f)  “Obstructive practice” means to materially impede Client’s investigation into
allegations of one or more of the above-mentioned prohibited practices either by
deliberately destroying, falsifying, altering; or concealing evidence material to
the investigation; or by making false statements to investigators and/ or by
coercive practices mentioned above, to prevent it from disclosing its knowledge
of matters relevant to the investigation or from pursuing the investigation, or by
impeding the Client’s rights of an audit or access to information;

(9) “Undesirable practice” means (i) establishing contact with any person
connected with or employed or engaged by the Client with the objective of
canvassing, lobbying or in any manner influencing or attempting to influence the
Selection Process or the process of selection of persons for the execution of
various components of the Project; or (ii) offering or attempting to offer to any
third person any material or other benefit which such person is not legally
entitled to, in order to obtain in exchange any advantage of any kind whatsoever
during the Selection Process or during the execution of this Contract; and

For the purposes of Clause 13.1 of the GCC, where the Consultant is a Consortium of
Members, the reference to an Affiliate of Consultant shall be deemed to mean an Affiliate of
any of the Members.

The decision of the Client as to any matter or thing concerning or arising out of Clause 2.4.2
of the GCC or any other question whether the Consultant or any partner of the Consultant
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firm has committed a default or breach of any of the conditions shall be final and binding on
the Consultant.

13.2 Obligations for Proactive Disclosure

The Applicants are obliged under this Code of Integrity to suo-moto proactively declare any
violation of the Code of Integrity (pre-existing or as and as soon as these arise at any stage) in
the Selection Process or execution of the Contract. Failure to do so shall amount to a violation
of this Code of Integrity.

All Applicants must declare any previous transgressions of a similar code of integrity during
the last 3 (three) years or of being under any category of debarment by the Central
Government or the Ministry/ Department of the Client from participation in Selection
Processes. Failure to do so shall amount to a violation of this Code of Integrity.

133 Misdemeanour
An Applicant shall be deemed to have committed a misdemeanour, either directly or
indirectly, at any stage of the Selection Process or during the execution of resultant Contracts,

if they:

1 Violate the Code of Integrity mentioned in Clause 13.1 of the GCC above or the
Integrity Pact included in the RFQ-cum-RFP;

2 Engage in any misconduct, including but not limited to:
(i) Non-performance or abandonment of the Contract;

(ii) Violation of the conditions of the RFQ-cum-RFP or Performance Security
requirements.

3 Is convicted of an offence under:
(i) The Prevention of Corruption Act, 1988; or

(if) The Bharatiya Nyaya Sanhita, 2023, or any other law in force, for causing loss
of life or property or posing a threat to public health during the execution of a
public procurement contract.

4 Is determined by the Government of India to pose concerns related to national security
or display doubtful loyalty to the country

5 Employs a government servant who has been dismissed or removed on account of
corruption or employs a non-official convicted for an offence involving corruption or
abetment of such an offence in a position where he could corrupt government servants
or employs a government officer within 1 (one) year of their retirement, who has had
business dealings with them in an official capacity before retirement.

13.3.2  Penalties for Misdemeanour
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Without prejudice to and in addition to the rights of the Client to other remedies as per the
RFQ-cum-RFP or the Contract, if the Client concludes that any Applicant, directly or through
an agent has committed a misdemeanour in competing for the RFQ-cum-RFP or in executing
the Contract, the Client shall be entitled, and it shall be lawful on his part to take appropriate
measures, including the following:
1 if the Proposals are under consideration in any procurement

(i)  encashment of Bid Security.

(if)  calling off any pre-Contract negotiations and;

(iii)  rejection and exclusion of Applicants from the Selection Process

2 if the Contract has already been awarded

() Termination of Contract under Clause 2.5 of the GCC and availing all
remedies prescribed thereunder;

(i) Encashment and/ or forfeiture of Bid Security;

(iii) Recovery of payments, including advance payments, if any, made by the Client
along with interest thereon at the prevailing bankrate;

3 Remedies in addition to the above: In addition to the above penalties, the Client shall
be entitled, and it shall be lawful on his part, to:

(i)  File information against the Applicant (or any of its successors) with the
Competition Commission of India for further processing in case of anti-
competitive practices;

(if)  Initiate proceedings in a court of law against the Applicant (or any of its
successors) under the Prevention of Corruption Act, 1988 and/or the Bharatiya
Nyaya Sanhita, 2023 and/or any other law for transgression not addressable by
other remedies listed in this sub-Clause.

(iii) Remove the Applicant (or any of its successors) from the list of registered
suppliers for a period not exceeding 2 (two) years. Suppliers removed from the
list of registered vendors or their related entities may be allowed to apply afresh
for registration after the expiry of the removal period.

(iv) Initiate suitable disciplinary or criminal proceedings against any individual or
staff found responsible.

(v) Debarment of the Applicant from participation in future procurements without
prejudice to Client’s legal rights and remedies. Debarment shall automatically
extend to all the allied firms of the debarred firm. In the case of a Consortium,
all its Members shall also stand similarly debarred.
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14. MISCELLANEOUS

14.1 Assignment and Charges

a)  The Contract shall not be assigned by the Consultant save and except with prior
consent in writing of the Client, which the Client shall be entitled to decline without
assigning any reason whatsoever.

b)  The Client shall, from time to time, be entitled to assign any rights, interests and
obligations under this Contract to third parties.

14.2 Indemnity

14.2.1  The Consultant agrees to indemnify and hold harmless the Client from and against any and all
claims, actions, proceedings, lawsuits, demands, losses, liabilities, damages, fines or expenses
(including interest, penalties, attorneys* fees and other costs of defence or investigation to the
extent related to or arising out of, whether directly or indirectly:

1 the breach by the Consultant of any obligations under this Contract;

2 the alleged negligent, reckless or otherwise wrongful act or omission of the
Consultant including professional negligence or misconduct of any nature
whatsoever in relation to Services rendered to the Client;

3 death or bodily injury to any person (including any third party attributable to any
act, omission, breach, default or negligence of the Consultant or any personnel of
the Client) or loss of or damage to any property of the Client or any third party
(collectively “Indemnified matter”)

14.2.2 As soon as reasonably practicable after the receipt by the Client of a notice of the
commencement of any action by a third party, the Client will notify the Consultant of the
commencement thereof; provided, however, that the omission so to notify shall not relieve the
Consultant from any liability which it may have to the Client or the third party. The
obligations to indemnify and hold harmless, or to contribute, with respect to losses, claims,
actions, damages and liabilities relating to the Indemnified Matter shall survive till the final
resolution of all claims for indemnification and/or contribution.

14.2.3  The foregoing provisions are in addition to any rights which the Client may have at common
law, in equity or otherwise.

14.3 Waiver

a)  Waiver by either Party of any default by the other Party in the observance and
performance of any provision of or obligations or under the Contract:

(i) shall not operate or be construed as a waiver of any other or subsequent default
hereof or of other provisions or obligations under the Contract:
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(if)  shall not be effective unless it is in writing and executed by a duly authorized
representative of such Party; and

(iii)  shall not affect the validity or enforceability of the Contract in any manner.

b) Neither the failure by either Party to insist on any occasion upon the performance of
the terms, conditions and provisions of the Contract or any obligation hereunder nor
time or other indulgence granted by a Party to the other Party shall be treated or
deemed as waiver of such breach or acceptance or any variation or the relinquishment
of any such right hereunder.

14.4 Communication
1441  Communications
1 All communications under the Contract shall be served by the parties to each other in
writing, in the Contract's language, and must be sent by hand, reputed pre-paid
commercial courier, registered post or by facsimile.
2 The communication shall be deemed to be delivered

(i)  if personally delivered, when delivered,

(i) 3 (three) days after dispatch if sent within India by courier and five (5) days after
dispatch if sent internationally by courier,

(iii) 7 (seven) days after mailing, if sent by registered post, postage prepaid and

(iv) if sent by facsimile, when successfully transmitted (with electronic evidence of
receipt).

3 No communication shall amount to an amendment of the terms and conditions of the
Contract, except a formal letter of amendment of the Contract expressly so designated.

4 Such communications would be an instruction, a notification, an acceptance, a
certificate from the Client, or a submission or a notification from the Consultant. A
notification or certificate required under the Contract must be communicated separately
from other communications.

14.4.2  Persons signing the Communications

For all purposes of the Contract, including arbitration, thereunder all communications to the
other party shall be signed by:

1 On behalf of the Consultant: The person who has signed the Contract on behalf of the
Consultant shall sign all correspondences. A person signing communication in respect
of the Contract or purported to be on behalf of the Consultant, without disclosing his
authority to do so, shall be deemed to warrant that he has authority to bind the
Consultant. If it is discovered at any time that the person so signing has no authority to
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do so, the Client reserves its right, without prejudice to any other right or remedy, to
terminate the Contract for default in terms of the Contract and/ or avail any or all the
remedies thereunder and hold such person personally and/ or the Consultant liable to
the Client for all costs and damages arising from such misdemeanours.

2 On behalf of the Client: Unless otherwise stipulated in the Contract, the Contract
Manager or any other authorized officer shall administer the Contract and sign
communications on behalf of the Client. Paying Authorities mentioned in the Contract
shall also administer respective functions during Contract Execution.

3 Address of the parties for sending communications by the other party: For all
purposes of the Contract, including arbitration, thereunder, the address of parties to
which the other party shall address all communications and notices shall be:

(i)  The Consultant's address as mentioned in the Contract, unless the Consultant has
notified change by a separate communication containing no other topic to the
Client. The Consultant shall be solely responsible for the consequence of an
omission to notify a change of address in the manner aforesaid, and

(i)  The Client’s address shall be the one mentioned in the Contract. The Consultant
shall also send additional copies to officers of the Client presently dealing with
the Contract.

(iii)  In case of communications from the Consultant, copies of communications shall
be marked to the Contract Manager and the Client’s officer signing the Contract
and as relevant to the Client. Unless specified before the Contract's start, the
Client and the Consultant shall notify each other if additional copies of
communications are to be addressed to additional addresses

14.4.3  Severability

If for any reason whatever any provision of the Contract is or becomes invalid, illegal or
unenforceable or is declared by any court of competent jurisdiction or any other
instrumentality to be invalid, illegal or unenforceable, the validity, legality or enforceability
of the remaining provisions shall not be affected in any manner, and the Parties will negotiate
in good faith with a view to agreeing upon one or more provisions which may be substituted
for such invalid, unenforceable or illegal provisions, as nearly as is practicable. Provided
failure to agree upon any such provisions shall not be subject to dispute resolution under the
Contract or otherwise.

14.5 No Partnership
Nothing contained in the Contract shall be construed or interpreted as constituting a
partnership between the Parties. Neither Party shall have any authority to bind the other in

any manner whatsoever.

14.6 Language of the Contract
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This Contract has been executed English, which shall be binding and controlling language for
all matters relating to the meaning or interpretation of this Contract. However, the language of
any printed literature furnished by a Consultant may be written in any other language
provided a certified translation accompanies the same in English. For purposes of
interpretation, English translation shall prevail.

14.7 The Entire Contract

This Contract and its documents (Contract Documents and Precedents) constitute the entire
Contract between the Client and the Consultant and supersede all other communications,
negotiations, and Contracts (whether written or oral) of the Parties made before the date of
this Contract. No agent or representative of either Party has the authority to make, and the
Parties shall not be bound by or be liable for, any statement, representation, promise or
Contract not outlined in this Contract.

14.8 Relationship between the Parties

14.8.1 The Parties to the Contract are the Consultant and the Client, as nominated in the Contract.

14.8.2  Nothing contained herein shall be construed as establishing a relationship in the nature of
master and servant or principal and agent between the Client and the Consultant.

14.8.3 The Consultant, subject to this Contract, is legally the main principal/ master of the Experts
and Sub-Consultants, if any, performing the Services and shall be fully responsible for the
Services performed by them or on their behalf hereunder.

14.8.4  Authority of Lead Member: In case the Consultant is a Joint Venture, the members hereby
authorize the member specified in the Contract to act on their behalf in exercising all the
Consultant’s rights and obligations towards the Client under this Contract, including without
limitation the receiving of instructions and payments from the Client.

14.8.5 Authorised Representative: Any action required or permitted to be taken and any document
required or permitted to be executed under this Contract by the Client or the Consultant may
be taken or executed by the officials specified in the Contract.

14.8.6  Good Faith: The Parties shall act in good faith concerning each other’s rights under this
Contract and adopt all reasonable measures to ensure the realization of the objectives of this
Contract. The Consultant shall always act, in respect of any matter relating to this Contract or
the Services, as a faithful adviser to the Client and shall at all times support and safeguard the
Client’s legitimate interests in any dealings with the third parties.

14.9 Exclusion of Implied Warranties etc.

The Contract expressly excludes any warranty, condition or other undertaking implied at law
or by custom or otherwise arising out of any other Contract between the Parties or any
representation by any Party not contained in the Contract.

14.10 Contract to Override Other Contracts
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The Contract supersedes all previous Contracts or arrangements between the Parties (except
any Contracts or arrangements which form part of this Contract), including any memorandum
of understanding entered into in respect of the contents hereof and represents the entire
understanding between the Parties in relation thereto.

14.11 Survival

Limitation of Liability (Clause 2.5.6), Confidentiality (Clause 3.3), Indemnity (Clause 14.2),
Governing Law (Clause 5 of the Cover Agreement) and Dispute Resolution (Clause 12), and
any other provisions of this Contract which have been expressly stated to or which by their
nature should survive the termination or expiry of this Contract, shall survive any termination
or expiry of this Contract. Further, any termination or expiry of this Contract shall be without
prejudice to the rights and obligations of the Parties under law or any rights accrued prior to
the date of such termination or expiry.

14.12 Counterparts

The Contract may be executed in 2 [two] counterparts, each of which when executed and
delivered shall constitute an original of the Contract.

9. Format 3: Special Conditions of Contract (SCC)

The Clause numbers referenced below correspond to the respective Clauses in the GCC. Each
SCC is intended to supplement and modify the corresponding GCC Clause

GCC

Clause Amendments of, and Supplements to, Clauses in General Conditions of Contract

The following shall be incorporated in Clause 1.7 of the GCC:
1.7
The Lead Member is [to be inserted by the Client].

The following shall be the Authorized Representative:

15 For the Client (i.e., the Contract Manager): [to be inserted by the Client]

For the Consultant: [to be inserted by the Client]

2.1 The Effective Date under Clause 2.1 of the GCC shall be: [To be inserted by the Client]

2.3 The following shall be added in Clause 2.3 of the GCC:

The initial term of the Contract shall, unless terminated earlier, expire on the date that is
1 (one) year from the Effective Date (“First Year”). The Consultant agrees and
acknowledges that the Client may at its sole discretion, not less than 30 (thirty) days
prior to the end of the First Year or each Subsequent Year, as applicable, notify the
Consultant of an extension of the term of this Contract in which event the term of the
Contract shall be automatically extended by a further period of 1 (one) year, in which
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event the Consultant shall perform the Services at the Scheduled Rates stipulated
hereunder and subject to the terms and conditions set forth in this Contract. Such right
of automatic year by year extension at the Client’s option may be exercised not beyond
an aggregate term of 3 (Three) years (taking into account the First Year).

“Subsequent Year” shall mean each period of 1 (one) year commencing from the first
anniversary of the Effective Date. The Consultant agrees and acknowledges that in the
event the Milestones scheduled for completion in the First Year or a Subsequent Year,
as the case may be, are not completed within such year, the Client may, without
prejudice to its rights and remedies under this Contract and under law, extend the period
of this Contract solely with respect to such Milestones; however any such extension of
this Contract in respect of any pending Deliverables shall not ipso facto entitle the
Consultant to be granted a Work Order or Supplementary Work Order in respect of any
other Services.

The Client may seek an extension of the term of this Contract, after expiry of a period
of 3 (three) years from the Effective Date, and such extension shall be on such terms as
may be mutually agreed between the Parties.

256 The following shall be added in Clause 2.5.6 of the GCC:

() Inany event, neither Party shall be liable for any special, incidental, punitive,
exemplary or consequential damages arising out of or in connection with the
Contract entered between the Parties.

(b) The aggregate liability of either Party, whether under the Contract, in tort or
otherwise, shall not exceed the total Contract Value, provided that this limitation
shall not apply to:

(i)  Any obligation or claim arising out of or in connection with any third-party
claim of IPR infringement; and;

(i) Inthe event of any gross negligence or willful misconduct on part of either
Party, as finally judicially determined by a court of competent jurisdiction.

(c) This limitation of liability shall not affect the Consultant’s liability, if any, for
damage to third parties (i.e. any person other than the Client or the Consultant)
caused by the Consultant or any person or firm acting on behalf of the Consultant
(including Sub-Consultants and Personnel) in carrying out the Services, including
by way of indemnity to the Client.

3.6 The risks and the coverage shall be as follows:

a) Third Party motor vehicle liability insurance as required under Motor Vehicles
Act, 1988 in respect of motor vehicles operated in India by the Consultant or its
Personnel or any Sub Consultants or their Personnel for the period of
consultancy.
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b) Third Party liability insurance with a minimum coverage, for X 10,00,000/
(Rupees Ten Lakh) for the period of consultancy.

c) Professional Liability Insurance - The Consultant will maintain at its expense
Professional Liability Insurance including coverage for errors and omissions
caused by Consultant’s negligence, breach in the performance of its duties
under this Contract from an Insurance Company permitted to offer such
policies in India and included in the list of General Insurers (Non-Life)
approved by the Insurance Regulatory and Development Authority (IRDA) , for
a period of 5 (five) years beyond the expiry or termination of the Contract and
commencing from the Commencement Date, for an amount not less than the
Contract Fee Ceiling. The Client shall be designated as a beneficiary in the
professional liability insurance procured by the Consultant. In the event the
Consultant does not intend to procure a separate professional liability insurance
policy in respect of this Contract, the Consultant’s general professional liability
insurance policy shall procure endorsement of Client’s name as a beneficiary
for an amount not less than the Contract Fee Ceiling. The Consultant shall
submit the entire policy document for the Professional Liability Insurance.

The indemnity limit in terms of “Any One Accident” (AOA) and “Aggregate
limit on the policy period” (AOP) should not be less than the amount stated
in the Contract. In case the Consultant is a Consortium, the policy should be in
the name of the Consortium / association entity and not by the Members

d) Employer’s liability and workers” compensation insurance shall be in respect of
the Key Personnel and Additional Personnel of the Consultant and personnel of
any Sub-Consultant, in accordance with the relevant provisions of Applicable
Law, as well as, with respect to such personnel, any such life, health, accident,
travel or other insurance as may be appropriate; and all insurances and policies
should start from the date of commencement of Services and remain effective
as per relevant requirements of Contract.

e) Any other insurance that may be necessary to protect the Client, its employees
and its assets (against loss, damage or destruction, at replacement value)
including rioting and all Force Majeure Events that are insurable.

2.5.4(4) | The following provisions shall be added as Clause2.5.4(4)of the GCC:

The Consultant shall prior to the Effective Date and as a condition precedent to its
entitlement to payment under this Contract, provide to the Client a legal, valid and
enforceable Performance Security in the form of an unconditional and irrevocable bank
guarantee as security for the performance by the Consultant of its obligations under this
Contract, in the form set out under Format 5 of Section 7 of the RFQ-cum-RFP , in an
amount equal to 5% (five percent) of the Yearly Fee Ceiling for the First Year.

Further, in the event the term of this Contract is extended, the Consultant shall at least
15 (fifteen) days prior to the commencement of every Subsequent Year or at least
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30(thirty) days prior to the date of expiry of the then existing bank guarantee,
whichever is earlier, provide an unconditional and irrevocable bank guarantee as
Performance Security for an amount equivalent to 5% (five percent) of the sum of the
Yearly Fee Ceiling for the applicable Subsequent Year and the Yearly Fee Ceiling for
the previous Subsequent Year(s) and/or the First Year, as the case may be.

The Performance Security shall be obtained from a scheduled commercial Indian bank,
in compliance with Applicable Laws (including, in case the Consultant is a non-
resident, in compliance with applicable foreign exchange laws and regulations). {In the
event the Consultant is a Consortium, the Performance Security may be provided by
any Member; provided that such Performance Security shall mention the details of this
Contract and the other Members.}

The Performance Security shall be extended accordingly such that the Performance
Security remains valid until the expiry of a period of 60 (sixty) days from the date of
submission of the last Deliverable under this Contract. If the Client shall not have
received an extended/replacement Performance Security in accordance with this Clause
6.5 at least 30 (thirty) days prior to the date of expiry of the then existing Performance
Security, the Client shall be entitled to draw the full amount of the bank guarantee then
available for drawing and retain the same by way of security for the performance by the
Consultant of its obligations under this Contract until such time as the Client shall
receive such an extended/replacement Performance Security whereupon, subject to the
terms of this Contract, the Client shall refund to the Consultant the full amount of the
bank guarantee, unless the Client has drawn upon the Performance Security in
accordance with the provisions of this Contract, in //which case only the balance
amount remaining shall be returned to the Consultant; provided that the Client shall not
be liable to pay any interest on such balance.

The Client shall return the bank guarantee provided as Performance Security to the
issuer thereof for cancellation promptly upon receipt of any extension/replacement
thereof. Subject to satisfactory completion of all Deliverables under this Contract, the
Performance Security shall, subject to any drawdowns by the Client in accordance with
the provisions hereof, be released by the Client within a period of 180 (one hundred
eighty) days from the date of submission of the last Deliverable under this Contract.

The Client shall have the right to claim under the Performance Security and appropriate
the proceeds if any of the following occur:

(a) the Consultant becomes liable to pay liquidated damages;

(b) occurrence of any of the events listed in sub-Clauses (1) through (11) of Clause
2.5.10f the GCC;

(c) any material breach of the terms hereof; and/or
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10. Format 4: List of Appendices to the Contract

The list of Appendices to the Contract document which would be attached is described below:

Terms of reference containing, inter-alia, the Description of the Services

Appendix A . .
and reporting requirements.

Key Personnel, Resource Pool and Sub Professional Personnel, Task
Appendix B assignment, work programme, manning schedule, qualification
requirements of key Personnel, resource pool.

Appendix C Approach and methodology.

Appendix D Duties of the Client.

Appendix E Cost Estimate.

Appendix F “Cor_1f_orm_ed Document” which incorporat_es all _the changes,
modifications and results of the contract discussion.

Appendix G Copy of Letter of Award.

Appendix H Copy of letter of Award/ acceptance by consultant.

Appendix | Copy of Bank Guarantee for Performance Security.

Appendix J Clarifications.

Appendix K Hours of work for Consultants’ Personnel.

Appendix L Correspondences.
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Appendix A: Terms of reference containing, inter-alia, the Description of the Services and
reporting requirements

RFQ-cum-RFP No. RFP No./01/2024/RIDCO; Tender Title: Consultancy Services

Contract No ; Date

Consultant’s Name

[This Appendix shall include the final Terms of Reference (TORs), and Work Schedule and Planning of
Deliverables, worked out by the Client and the Consultant during the negotiations; dates for
completion of various tasks; location of performance for different tasks; detailed reporting
requirements; Client’s input, specific tasks that require prior approval by the Client.]

Terms of Reference

Work Schedule and Planning for Deliverables
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Appendix B: Key Personnel, Resource Pool and Sub Professional Personnel, Task assignment,
work programme, manning schedule, qualification requirements of key Personnel, resource pool

RFQ-cum-RFP No. RFP No./01/2024/RIDCO; Tender Title: Consultancy Services

Contract No ; Date

Consultant’s Name

[Insert a table based on Form 4L of the Applicant’s Technical Proposal and finalized at the Contract’s
negotiations. Attach the CVs (updated and signed by the respective Key Experts) demonstrating the
qualifications of Key Experts.]

[Specify Hours of Work for Key Experts: List here the hours of work for Key Experts; travel time to/
from the Assignment Site; entitlement, if any, to leave pay; public holidays in the Client that may affect
Applicant’s work; etc. Make sure there is consistency with Form 4L. In particular: one month equals 22
(twenty-two) working (billable) days. One working (billable) day shall be not less than eight (8)
working (billable) hours.]
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Appendix C: Approach and methodology

RFQ-cum-RFP No. RFP No./ 01/2024/RIDCO; Tender Title: Consultancy Services

Contract No ; Date

Consultant’s Name

[This Appendix shall include the final Approach and Methodology, worked out by the Client and the
Consultant during the negotiations; dates for completion of various tasks; location of performance for
different tasks; detailed reporting requirements; Client’s input, specific tasks that require prior
approval by the Client.]
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Appendix D: Duties of the Client

[To be finalized by the Client]
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Appendix E: Cost Estimate
[To be finalized by the Client]

RFQ-cum-RFP No. RFP No0./01/2024/RIDCO; Tender Title: Consultancy Services

Contract No ; Date

Consultant’s Name

1. Monthly rates for the Experts:

[Insert the table with the remuneration rates. The table shall be based on the Applicant’s Proposal and
reflect any changes agreed upon at the Contract negotiations, if any. The footnote shall list such
changes made at the negotiations or state that none has been made.]

2. [When the Consultant has been selected under the Quality-Based Selection method, or the Client has
requested the Consultant to clarify the breakdown of very high remuneration rates at the Contract’s
negotiations, also add the following: “The agreed remuneration rates shall be stated in the attached
Annex to Appendix C. This Annex shall be prepared based on the Breakdown of Remuneration Rates
submitted by the Consultant and incorporating any amendments agreed upon during negotiations.

Annex to Appendix E: Breakdown of Agreed Fixed Rates in Consultant’s Contract
We hereby confirm that we have agreed to pay to the Experts listed, who shall be involved in
performing the Services, the basic fees and away from the home office allowances (if applicable)

indicated below:

(Rate per Working Month/Day/Hour)

Experts 1 2 3 4 5 6 7 8
Basic Socia from | Foed | Fied.
Name | Position | Remuneration . | Overhead! | Subtotal | Profit? 1 .
Rate Charges Home Rate Rate in
Allowance | in Figs | Words
Home Office
Away from
Home Office

1 Expressed as a percentage of 1
2 Expressed as a percentage of 4
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Signature Date

Name and Title:
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Appendix F: “Conformed Document” which incorporates all the changes, modifications and
results of the contract discussion.

[To be inserted basis the outcome of the negotiations]
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Appendix G: Copy of Letter of Award

[To be inserted basis the final Letter of Award]

RFQ-cum-RFP No. RFP No./ xxxx; Tender Title: Consultancy Services

Date:
To,
[Name of Company]
[Address]
Subject:  Request for Qualification — Cum — Request for Proposal (RFQ — Cum — RFP) for
— Issuance of Letter of Award
(LOA) - regarding.
Dear Sir,
1. Kindly refer to your Proposal number dated , regarding Selection of

4.

RIDCO

Consultant to act as a Programme Manager for New Cities (PMNC) for the development and
management of Industrial Township in Jodhpur-Pali-Marwar Industrial Area-Special
Investment Region (JPMIA-SIR) in Rajasthan Under DMIC Project.

In this regard, we wish to inform you that the Competent Authority has approved your
company as Consultant for

and the project is being
awarded to you at the quoted price of Rs. /- (Rupees Only)
including taxes.

You are requested to submit a legal, valid and enforceable Performance Security in the form of
an unconditional and irrevocable bank guarantee as security for the performance by the
consultant of its obligations under this Contract as per Clause No. Clause 2.5.4(4) of the
Special Conditions of Contract of the RfQ — cum — RfP and in the Format 5 of Section 7 of the
RfQ — cum — RfP, for an amount equal to __ percent (___ %) of the awarded price of the
contract as per Para — 2 above.

Also, you are required to procure the following insurance policies as per Clause No. 3.6 of the
Special Conditions of Contract of the RfQ — cum — RfP.

Third Party motor vehicle Liability Insurance.

Third Party Liability Insurance.

Professional Liability Insurance.

Employer’s Liability and Workers’ Compensation Insurance.
Any other insurance.
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5. The above required documents must be submitted within 2 (two) weeks from the date of this
letter.

6. As per Clause No. 11.1.1 (2) of the RFQ — cum — RFP, you are requested to sign and return the

duplicate copy of the Letter of Award (LoA) in acknowledgment thereof, within seven (7) days
of receipt of the LoA.

Kindly acknowledge the receipt of this letter.
Thanking you,

For, Rajasthan Industrial Corridor
Development Corporation Limited
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Appendix H: Copy of letter of Award/ acceptance by consultant

[To be inserted basis the copy of acceptance of final Letter of Award by the Consultant]
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Appendix I: Copy of Bank Guarantee for Performance Security

[To be inserted basis the performance security submitted by the Consultant]
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Appendix J: Clarifications

[To be inserted basis the outcome of the negotiations]
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Appendix K: Hours of work for Consultants’ Personnel

[To be inserted basis the outcome of the negotiations]
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Appendix L: Correspondences

[To be inserted basis the outcome of the negotiations]
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11. Format 5: Format for Performance Security

(The Bank Guarantee shall be on a Stamp Paper of appropriate value in accordance with Stamp Act and
shall be purchased in the name of the guarantee issuing Bank or the Party on whose behalf the BG is
being issued.)

Bank Guarantee No...............

To

CEO & Managing Director,

Rajasthan Industrial Corridor Development Corporation
Udyog Bhawan, Tilak Mark, C-Scheme, Jaipur
Rajasthan-302005

WHEIEaS IMI/S... ottt e e e e e e with its Registered/ Head Office

. (name and address of the Consultant, hereinafter called “the Consultant”,
which expression shall, unless repugnant to the context or meaning thereof, include its successors,
administrators, executors and assigns) has undertaken, in pursuance of Contract no ...........
date................ to delivery .................. (description of Services) (hereinafter called “the
Contract™).

And Whereas you (unless repugnant to the context or meaning thereof, including your successors,
administrators, executors and assigns) have stipulated in the said Contract that the Consultant shall
furnish you with a bank guarantee by a Commercial bank for the sum specified therein as security for
compliance with its obligations as per the Contract;

And Whereaswe ........................ with our Head Office at.....................covenenn. (name and
address of the Bank, hereinafter referred to as the ‘Bank’, which expression shall, unless repugnant to
the context or meaning thereof, include its successors, administrators, executors and assigns) have
agreed to give the Consultant such a bank guarantee.

Now, Therefore, we hereby affirm that we are guarantors and responsible to you, on behalf of the
Consultant, uptoatotal Of ........cooiinir i, (amount of the guarantee
in words and figures), and we undertake to pay you, upon your first written demand declaring the
Consultant to be in default under the Contract and without cavil or argument, any sum or sums within
the limits of (amount of guarantee) as aforesaid, without your needing to prove or to show grounds or
reasons for your demand or the sum specified therein, notwithstanding any difference between you and
the Consultant or any dispute pending before any Court, Tribunal, Arbitrator or any other authority.

We hereby waive the necessity of your demanding the said debt from the Consultant before presenting
us with the demand.

The Bank undertakes not to revoke this guarantee during its currency without your previous consent
and further agrees that the guarantee herein contained shall continue to be enforceable till you
discharge this guarantee. This guarantee will not be discharged due to a change in the constitution of
the Bank or the Consultant’s.
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We further agree that no change or addition to or other modification of the terms of the Contract to be
performed thereunder or of any of the Contract documents which may be made between you and the
Consultant shall in any way release us from any liability under this guarantee, and we hereby waive
notice of any such change, addition, or modification.

L | branchat.................. *(Name & Address of the
........................... *(branch) is liable to pay the guaranteed amount depending on the filing of a
claim and any part thereof under this Bank Guarantee only and only if you serve upon us at our
.................. * pranch a written claim or demand and received by usatour .......................*
branch on or before Dt.............. otherwise, the bank shall be discharged of all liabilities under this
guarantee after that.

(Signature of the authorized officer of the Bank)

Name and designation of the officer

Seal, name & address of the Bank and address of the Branch
*Preferably at the authority's headquarters competent to sanction the expenditure for procurement of
goods/Services or at the concerned district headquarters or the state headquarters.
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