



Rajasthan State Industrial Development & Investment Corporation Ltd
(A Rajasthan Government Undertaking)
Industrial Area, Bhihawal, Bikaner
Tel/Fax: (0151) 2251614 & 2250023 (O) 2251523 (R)
CIN No.: U13100RJ19095GC001263
GSTIN: 08AABCR4695J1ZW
Email: bikaner@rico.co.in

Work Order

Shree Krishnodaya Construction Company,
Sector No. 2 Behind Masjid MP Nagar Bikaner
Bikaner

No. U/18/2023-2024/11746

UBN No. 168

Date : 19-Apr-2023

Subject: Construction of Fire Station Building at Industrial Area IGC Khara (Khara (IGC)) 21

Dear Sir,

With reference to your Tender dated 12-Apr-2023 is hereby accepted on rates & mentioned hereunder with total amounting to Rs. **RS. 4,897,391.72** (In words Fourty Eight Lakh Ninely Seven Thousand Three Hundred Ninely One Rupees Seventy Two Paise Only) without any condition.

S.No.	Particular	Qty./G-Schedule	Rate	Amount
1	Part A- Building work (INTEGRATED BUILDING WORKS BSR 2022 BUILDING WORKS BSR 2019)	5,206,426.30	25.96 % Below	3,854,838.03
2	Part B- Sanitary work (INTEGRATED BUILDING WORKS BSR 2022 BUILDING WORKS BSR 2019)	316,480.00	25.96 % Below	234,321.79
3	Part C- Electrical work (ELECTRICAL BSR 2022 BUILDING WORKS BSR 2019)	292,762.00	25.96 % Below	216,760.99
4	Boundary wall (INTEGRATED BUILDING WORKS BSR 2022)	798,853.20	25.96 % Below	591,470.91
Total				4,897,391.72

The stipulated dates of commencement & completion shall be **25-Apr-2023 & 24-Oct-2023** respectively. The work is executed as per enclosed "G"/"H" schedule and the directions of Engineer Incharge. You are requested to execute the Contract Agreement on non-judicial stamp worth 1000 within 7 days from the date of issue work order. You are also advised to contact the concerned Engineer Incharge for layout and start the work, failing which it shall be deemed that you have defaulted and the earnest money deposited by you shall be forfeited without any notice. An additional performance guarantee amounting to 362500 (As per the provision of Rule 75 A of RTTP 2013 and its latest amendments) should be deposited before stipulated date of commencement.

You have to maintain the pro-rata progress of the work as follows & special attention be also given on quality of work. If the work is not completed within scheduled time period, L.D. will be levied as per Corporation rules.

Mile Stone	Period/cumulative from the date of commencement as per W.O.)	Min cumulative Fin. Progress
1st	1/4 of the time schedule i.e. up to 09-Jun-2023	612173.96
2nd	1/2 of the time schedule i.e. up to 25-Jul-2023	1836521.9
3rd	3/4 of the time schedule i.e. up to 08-Sep-2023	3673043.79
4th	Within the schedule period dated 24-Oct-2023	4897391.72

Also you have to submit the copy of PAN card, which is mandatory, STP from mining department and VAT Exemption Certificate from Sales Tax Department. Service tax, etc will be deducted as per rules. No any extra/excess work will be executed against this order without the approval of competent authority.

Thanking you,
Yours faithfully,

Unit Head

Copy To:-

1. GM Civil RILCO Ltd. Udyog bhawan, Tikak marg, Jaipur.
2. RMI/RM/ASE, RILCO Ltd. Bikaner.
3. A.A. O-I/Cashier/Notice Board RILCO Ltd. Bikaner.

Unit Head
Bikaner

