



Rajasthan State Industrial Development & Investment Corporation Ltd.
(A Rajasthan Government Undertaking)
Mewar Industrial Area, Road No. 2, Udaipur
Tel/Fax: (0294) 2491494 2490168 (O) 2431274 (R)
CIN No.: U13100RJ1969SGC001263
GSTIN: 08AABCR4695J1ZW
Email: udaipur@riico.co.in

Work Order

Ramesh Chandra Chouhan,
L-166, Indira Nagar, Opposite Power House,
Sector 14, Hiran Magri, Udaipur (Raj)-313001

No. U(32)/2023-2024/10886

UBN No.

Date : 13-Apr-2023

Subject: CONSTRUCTION OF FIRE STATION AT INDUSTRIAL AREA KALADWAS EXTN. UDAIPUR

Ref: Tender dated 28-Mar-2023

Dear Sir,

With reference to your Tender dated 28-Mar-2023 is hereby accepted on rates & mentioned hereunder with total amounting to Rs. **RS. 10,995,843.22** (In words One Crore Nine Lakh Ninety Five Thousand Eight Hundred Fourty Three Rupees Twenty Two Paise Only) including GST without any condition.

S.No.	Particular	Qty./G-Schedule	Rate	Amount
1	BOQ (INTEGRATED BUILDING WORKS BSR 2022,NH BSR 2017 JAIPUR CIRCLE)	12,896,577.21	18.27 % Below	10,540,372.55
2	BOQ2 (INTEGRATED BUILDING WORKS BSR 2022)	317,649.00	18.27 % Below	259,614.53
3	BOQ ELECTRIC (ELECTRICAL BSR 2021)	239,638.00	18.27 % Below	195,856.14
Total				10,995,843.22

The stipulated dates of commencement & completion shall be **24-Apr-2023 & 23-Apr-2024** respectively. The work is executed as per enclosed "G"/"H" schedule and the directions of Engineer Incharge. You are requested to execute the Contract Agreement on non-judicial stamp worth 16,494 within 7 days from the date of issue work order. You are also advised to contact the concerned Engineer Incharge for layout and start the work, failing which it shall be deemed that you have defaulted and the earnest money deposited by you shall be forfeited without any notice.

An additional performance guarantee amounting to Rs. 2,19,971 (As per the provision of Rule 75 A of RTTP 2013 and its latest ammendments) shall be deposited before execution of agreement.

You have to maintain the prorata progress of the work as follows & special attention be also given on quality of work. If the work is not completed within scheduled time period, L.D. will be levied as per Corporation rules.

Mile Stone	Period(cumulative from the date of commencement as per W.O.)	Min cumulative Fin. Progress
1st	1/4 of the time schedule i.e. up to 24-Jul-2023	1374480.4

Mile Stone	Period(cumulative from the date of commencement as per W.O.)	Min cumulative Fin. Progress
2nd	1/2 of the time schedule i.e. up to 23-Oct-2023	4123441.21
3rd	3/4 of the time schedule i.e. up to 23-Jan-2024	8246882.42
4th	Within the schedule period dated 23-Apr-2024	10995843.22

Also you have to submit the copy of PAN card, which is mandatory, STP from mining department and VAT Exemption Certificate from Sales Tax Department. Service tax, etc will be deducted as per rules. No any extra/excess work will be executed against this order without the approval of competent authority.

Thanking you,
Yours faithfully,

Unit Head

Copy To:-

- 1.General Manager (CIVIL), RIICO, Jaipur
- 2.Sh. P K K BIHARILAL RM(CIVIL), RIICO, Udaipur
- 3.Sh. Vaibhav Kawadia, ASE, RIICO, Udaipur

Unit Head
Udaipur