



Rajasthan State Industrial Development & Investment Corporation Ltd.
(A Rajasthan Government Undertaking)
Mewar Industrial Area, Road No. 2, Udaipur
Tel/Fax: (0294) 2491494 2490168 (O) 2431274 (R)
CIN No.: U13100RJ1969SGC001263
GSTIN: 08AABCR4695J1ZW
Email: udalpur@rilco.co.in

Work Order

Mohan Lal Kalal & Sons,
VILLAGE AND POST BHATEWAR DISTT UDAIPUR

No. U(32)/2023-2024/10922

UBN No.

Date : 03-Jul-2023

Subject: Providing Fixing and Testing of DI Pipeline at Industrial Area Sukher ,Udaipur

Ref: Tender dated 12-Jun-2023

Dear Sir,

With reference to your Tender dated 12-Jun-2023 is hereby accepted on rates & mentioned hereunder with total amounting to Rs. **RS. 2,333,402.30** (In words Twenty Three Lakh Thirty Three Thousand Four Hundred Two Rupees Thirty Paise Only) including GST without any condition.

S.No.	Particular	Qty./G-Schedule	Rate	Amount
1	BoQ-1 (PHED BSR 2023)	2,710,422.00	13.91 % Below	2,333,402.30
Total				2,333,402.30

The stipulated dates of commencement & completion shall be **13-Jul-2023 & 12-Oct-2023** respectively. The work is executed as per enclosed "G"/"H" schedule and the directions of Engineer Incharge. You are requested to execute the Contract Agreement on non-judicial stamp worth Rs. 1000 within 7 days from the date of issue work order. You are also advised to contact the concerned Engineer Incharge for layout and start the work, failing which it shall be deemed that you have defaulted and the earnest money deposited by you shall be forfeited without any notice. You have to maintain the prorate progress of the work as follows & special attention be also given on quality of work. If the work is not completed within scheduled time period, L.D. will be levied as per Corporation rules.

Mile Stone	Period(cumulative from the date of commencement as per W.O.)	Min cumulative Fin. Progress
1st	1/4 of the time schedule i.e. up to 04-Aug-2023	291675.29
2nd	1/2 of the time schedule i.e. up to 27-Aug-2023	675025.86
3rd	3/4 of the time schedule i.e. up to 19-Sep-2023	1750051.72
4th	Within the schedule period dated 12-Oct-2023	2333402.3

Also you have to submit the copy of PAN card, which is mandatory, STP from mining department and VAT Exemption Certificate from Sales Tax Department. Service tax, etc will be deducted as per rules. No any extra/excess work will be executed against this order without the approval of competent authority.

Thanking you,
Yours faithfully,

Unit Head

Copy To:-

1. Sh. Sanjay Kumar Nenawati, Sr. RM, RIICO, Udaipur.
2. Sh. Sushil Kumar Meena, RM, RIICO , UDAIPUR.

Unit Head
Udaipur



Rajasthan State Industrial Development & Investment Corporation Ltd.
(A Rajasthan Government Undertaking)
Mewar Industrial Area, Road No. 2, Udaipur
Tel/Fax: (0294) 2491494 2490168 (O) 2431274 (R)
CIN No.: U13100RJ1969SGC001263
GSTIN: 08AABCR4695J1ZW
Email: udaipur@riico.co.in

Work Order

Mohan Lal Kalal & Sons,
VILLAGE AND POST BHATEWAR DISTT UDAIPUR

No. U(32)/2023-2024/10902

UBN No.

Date : 25-May-2023

Subject: Strengthening and Recarpeting of Road and construction of stone masonry Drains at Ind Area Sukher Udaipur

Ref: Tender dated 20-Apr-2023

Dear Sir,

With reference to your Tender dated 20-Apr-2023 and subsequent negotiation held on 23-May-2023 is hereby accepted on rates & mentioned hereunder with total amounting to Rs. **RS. 9,375,106.45** (In words Ninety Three Lakh Seventy Five Thousand One Hundred Six Rupees Fourty Five Paise Only) including GST without any condition.

S.No.	Particular	Qty/G-Schedule	Rate	Amount
1	BoQ-1 (Strengthening and Recarpeting of Road) (ROAD WORKS BSR 2019)	5,781,256.20	14.5 % Below	4,942,974.05
2	BoQ-2 (Construction of stone masonry Drains) (INTEGRATED BUILDING WORKS BSR 2022,NH BSR 2017 JAIPUR CIRCLE)	5,211,208.00	14.95 % Below	4,432,132.40
Total				9,375,106.45

The stipulated dates of commencement & completion shall be **05-Jun-2023 & 04-Dec-2023** respectively. The work is executed as per enclosed "G"/"H" schedule and the directions of Engineer Incharge. You are requested to execute the Contract Agreement on non-judicial stamp worth Rs.14063 within 7 days from the date of issue work order. You are also advised to contact the concerned Engineer Incharge for layout and start the work,failing which it shall be deemed that you have defaulted and the earnest money deposited by you shall be forfeited without any notice. You have to maintain the prorata progress of the work as follows & special attention be also given on quality of work. If the work is not completed within scheduled time period,L.D. will be levied as per Corporation rules.

Mile Stone	Period(cumulative from the date of commencement as per W.O.)	Min cumulative Fin. Progress
1st	1/4 of the time schedule i.e. up to 20-Jul-2023	1171888.31
2nd	1/2 of the time schedule i.e. up to 04-Sep-2023	3515664.92
3rd	3/4 of the time schedule i.e. up to 19-Oct-2023	7031329.84
4th	Within the schedule period dated 04-Dec-2023	9375106.45

Also you have to submit the copy of PAN card, which is mandatory, STP from mining department and VAT Exemption Certificate from Sales Tax Department. Service tax, etc will be deducted as per rules. No any extra/excess work will be executed against this order without the approval of competent authority.

Thanking you,
Yours faithfully,

Unit Head

Copy To:-

- 1.Sh. Sanjay Kumar Nenawati, Sr. RM, RIICO,, Udaipur.
- 2.Sh. Sushil Kumar Meena, RM, RIICO, UDAIPUR.

Unit Head
Udaipur



Rajasthan State Industrial Development & Investment Corporation Ltd.
(A Rajasthan Government Undertaking)
Mewar Industrial Area, Road No. 2, Udaipur
Tel/Fax: (0294) 2491494 2490168 (O) 2431274 (R)
CIN No.: U13100RJ1969SGC001263
GSTIN: 08AABCR4695J1ZW
Email: udaipur@riico.co.in

Work Order

M&D Construction Company,
B-1, Bhura Patel Nagar, Near Shalimar Bagh, Chitrakoot Nagar,
Jaipur

No. U(32)/2023-2024/10925

UBN No.

Date : 04-Jul-2023

Subject: Improvement of Infrastructure at Industrial area Gudli, Udaipur

Ref: Tender dated 12-May-2023

Dear Sir,

With reference to your Tender dated 12-May-2023 is hereby accepted on rates & mentioned hereunder with total amounting to Rs. **RS. 34,311,671.73** (In words Three Crore Fourty Three Lakh Eleven Thousand Six Hundred Seventy One Rupees Seventy Three Paise Only) including GST without any condition.

S.No.	Particular	Qty/G-Schedule	Rate	Amount
1	BoQ-1(Strengthening and Recarpeting of Roads) (ROAD WORKS BSR 2019)	22,459,391.79	11.88 % Below	19,791,216.04
2	BoQ-2(Construction of Cement Concrete Road) (ROAD WORKS BSR 2019,NH BSR 2017 JAIPUR CIRCLE,INTEGRATED BUILDING WORKS BSR 2022)	14,826,493.50	25.88 % Below	10,989,396.98
3	BoQ-3(CD works Box culverts) (INTEGRATED BUILDING WORKS BSR 2022,NH BSR 2017 JAIPUR CIRCLE)	1,748,563.20	30 % Below	1,223,994.24
4	BoQ-4(Construction of Stone masonry drain) (INTEGRATED BUILDING WORKS BSR 2022)	1,809,145.50	21.88 % Below	1,413,304.47
5	BoQ-5(Approaches Box Culverts) (INTEGRATED BUILDING WORKS BSR 2022,NH BSR 2017 JAIPUR CIRCLE)	1,276,800.00	30 % Below	893,760.00
Total				34,311,671.73

The stipulated dates of commencement & completion shall be **15-Jul-2023 & 14-Mar-2024** respectively. The work is executed as per enclosed "G"/"H" schedule and the directions of Engineer Incharge. You are requested to execute the Contract Agreement on non-judicial stamp worth Rs. 51,468 within 7 days from the date of issue work order. You are also advised to contact the concerned Engineer Incharge for layout and start the work, failing which it shall be deemed that you have defaulted and the earnest money deposited by you shall be forfeited without any notice.

An additional performance guarantee amounting to Rs. 10,95,698 (As per the provision of Rule 75 A of RTTP 2013 and its latest amendments) should be deposited before execution of contract agreement.

You have to maintain the prorate progress of the work as follows & special attention be also given on quality of work. If the work is not completed within scheduled time period, L.D. will be levied as per Corporation rules.

Mile Stone	Period(cumulative from the date of commencement as per W.O.)	Min cumulative Fin. Progress
1st	1/4 of the time schedule i.e. up to 13-Sep-2023	4288958.97
2nd	1/2 of the time schedule i.e. up to 13-Nov-2023	12866878.9
3rd	3/4 of the time schedule i.e. up to 13-Jan-2024	25733753.8
4th	Within the schedule period dated 14-Mar-2024	34311671.73

Also you have to submit the copy of PAN card, which is mandatory, STP from mining department and VAT Exemption Certificate from Sales Tax Department. Service tax, etc will be deducted as per rules. No any extra/excess work will be executed against this order without the approval of competent authority.

Thanking you,
Yours faithfully,

Unit Head

Copy To:-

- GENERAL MANAGER (CIVIL).RIICO, Jaipur (Head Office)
- Sh. Sanjay Kumar Nenawati, Sr. RM, RIICO, Udaipur.
- Sh. Sushil Kumar Meena, RM, RIICO, UDAIPUR.

Unit Head
Udaipur