



Rajasthan State Industrial Development & Investment Corporation Ltd.  
(A Rajasthan Government Undertaking)  
Udyog Vihar , Sri Ganganagar  
Tel/Fax: (0154)2494485 (O), 2494903 (O)  
CIN No.: U13100RJ1969SGC001263  
GSTIN: 08AABCR4695J1ZW  
Email: sriganganagar@riico.co.in

### Work Order

M/s Goyal Electricals,  
50/130, Saryu Marg, Shiprapath,  
Mansarovar  
Jaipur- 302020

No. U(30)/2023-2024/11117

11661 to 1663

UBN No.

Date : 11-Jul-2023

Subject: Providing and Fixing of Hight Mast at Trans. Area Hanumangarh Ph-I

Ref: Tender dated 20-Apr-2023

Dear Sir,

With reference to your Tender dated 20-Apr-2023 is hereby accepted on rates & mentioned hereunder with total amounting to RS. 813,090.62 (In words Eight Lakh Thirteen Thousand Ninety Rupees Sixty Two Paise Only) without any condition.

S.No.	Particular	Qty/G-Schedule	Unit	Rate	Amount
1	Work (ELECTRICAL BSR 2022 HEAD OFFICE)	1,235,546.80		38.53 Below	759,490.62
2	Safety & security of all street light system with o&m during DLP period i.e. 3 year (Note:- Rs 100/-PPM will be held on account of O&M)	24	job	150.00	3,600.00
3	Foundation for installation of 20 Mtr. High Mast	2	eACH	25,000.00	50,000.00
Total					813,090.62

The stipulated dates of commencement & completion shall be 01-Aug-2023 & 31-Oct-2023 respectively. The work is executed as per enclosed "G"/"H" schedule and the directions of Engineer Incharge. You are requested to execute the Contract Agreement on non-judicial stamp worth 1000 within 7 days from the date of issue work order. You are also advised to contact the concerned Engineer Incharge for layout and start the work, failing which it shall be deemed that you have defaulted and the earnest money deposited by you shall be forfeited without any notice.

You have to maintain the prorata progress of the work as follows & special attention be also given on quality of work. If the work is not completed within scheduled time period, L.D. will be levied as per Corporation rules.

You have to submit following to concerned Engineer Incharges of Power cell after receiving the order:-

1. Make of Cable, Pole, Light
2. Sample of Cable, Pole, Light
3. Shop drawing for approval
4. Procurement plan of material so that factory inspection may be carried out
5. Project completion plan

Also you have to submit the copy of GSTIN, which is mandatory, The rates are inclusive all taxes statutory deduction will be deducted as per rules. No any extra/excess work will be executed against this order without the approval of competent authority.

The rates given by you are more than 10% below so you have to deposit additional security amounting to Rs. 145400/- in the shape of Cheque/F.D.R. before execution of contract agreement and taking lay-out.

Thanking you,  
Yours faithfully,

Unit Head

Copy To:-

- ✓ 1. Supdt. Engineer ( Power) RIICO Ltd., Udyog Bhawan Tilak Marg, Jaipur.
- ✓ 2. Executive Engineer I (Power) RIICO Ltd., Udyog Bhawan Tilak Marg, Jaipur.
- ✓ 3. Mrs. Sonu, ARM, RIICO, Hanumangarh
- ✓ 4. Sh. Rahul Nagar, ASE, RIICO, Hanumangarh,
- ✓ 5. Dy. Manager (Fin.), RIICO, Udyog Vihar, Sriganganagar.

*Abhinav*  
11/07/2023

Unit Head  
Sri Ganganagar

*qu*