



Rajasthan State Industrial Development & Investment Corporation Ltd.  
(A Rajasthan Government Undertaking)  
Kherda Industrial Area, Sawaimadhopur  
Tel/Fax: (07462) 220581 (O) 220554 (R)  
CIN No.: U13100RJ1969SGC001263  
GSTIN: 08AABCR4695J1ZW  
Email: sawaimadhopur@riico.co.in

A.A.S.

### Work Order

M and D Construction Company,  
B-1, Bhura Patel nagar, Near Shalimar Bagh,  
Chitrakoot Nagar, Jaipur-302021

No. U(31)/2023-2024/10883/123  
UBN No.  
Date : 28-Apr-2023

**Subject: Construction of CC Roads at Industrial Area Tonk.**

**Ref: Tender dated 27-Mar-2023**

Dear Sir,

With reference to your Tender dated 27-Mar-2023 is hereby accepted on rates & mentioned hereunder with total amounting to Rs. **RS. 15,678,154.61** (In words One Crore Fifty Six Lakh Seventy Eight Thousand One Hundred Fifty Four Rupees Sixty One Paise Only) without any condition.

S.No.	Particular	Qty./G-Schedule	Rate	Amount
1	G-Schedule (ROAD BSR 2023 TONK)	22,894,501.48	31.52 % Below	15,678,154.61
<b>Total</b>				<b>15,678,154.61</b>

The stipulated dates of commencement & completion shall be **04-May-2023 & 03-Sep-2023** respectively. The work is executed as per enclosed "G"/"H" schedule and the directions of Engineer Incharge. You are requested to execute the Contract Agreement on non-judicial stamp worth 23550 within 7 days from the date of issue work order. You are also advised to contact the concerned Engineer Incharge for layout and start the work, failing which it shall be deemed that you have defaulted and the earnest money deposited by you shall be forfeited without any notice. An additional performance guarantee amounting to 1891086 (As per the provision of Rule-75.A of RTTP 2013 and its latest amendments) should be deposited before stipulated date of commencement. You have to maintain the prorate progress of the work as follows & special attention be also given on quality of work. If the work is not completed within scheduled time period, L.D. will be levied as per Corporation rules.

Mile Stone.	Period(cumulative from the date of commencement as per W.O.)	Min cumulative Fin. Progress
1st	1/4 of the time schedule i.e. up to <b>03-Jun-2023</b>	<b>1959769.33</b>
2nd	1/2 of the time schedule i.e. up to <b>04-Jul-2023</b>	<b>5879307.98</b>
3rd	3/4 of the time schedule i.e. up to <b>04-Aug-2023</b>	<b>11758615.96</b>
4th	Within the schedule period dated <b>03-Sep-2023</b>	<b>15678154.61</b>

Also you have to submit the copy of PAN card, which is mandatory, STP from mining department and VAT Exemption Certificate from Sales Tax Department. Service tax, etc will be deducted as per rules. No any extra/excess work will be executed against this order without the approval of competent authority.

Thanking you,  
Yours faithfully,

Unit Head

**Copy To:-**

1. Cashier /Notice Board.
2. RM RIICO Ltd. Tonk.
3. DY. Manager (F), RIICO LTD. Sawaimadhopur.

Unit Head  
Sawaimadhopur



Rajasthan State Industrial Development & Investment Corporation Ltd.  
(A Rajasthan Government Undertaking)  
Kherda Industrial Area, Sawaimadhopur  
Tel/Fax: (07462) 220581 (O) 220554 (R)  
CIN No.: U13100RJ1969SGC001263  
GSTIN: 08AABCR4695J1ZW  
Email: sawaimadhopur@riico.co.in

Development expenses

### Work Order

No. U(31)/2022-2023/10869 / 6876

UBN No.

Date : 16-Mar-2023

Shrimal Contractor,

ग्राम पोस्ट बन्वली  
एडमिल इनी, जिला रोह - 304802

Subject: Development Works at Industrial Area Jatlav-Gothda, Bonli, Sawaimadhopur

Ref: Tender dated 06-Feb-2023

Dear Sir,

With reference to your Tender dated 06-Feb-2023 and subsequent negotiation held on 27-Feb-2023 is hereby accepted on rates & mentioned hereunder with total amounting to Rs. **RS. 31,548,516.55** (In words Three Crore Fifteen Lakh Fourty Eight Thousand Five Hundred Sixteen Rupees Fifty Five Paise Only) without any condition.

S.No.	Particular	Qty./G-Schedule	Rate	Amount
1	BOQ1 (NH BSR 2017 JAIPUR CIRCLE)	158,780.00	9.95 % Below	142,981.39
2	BOQ2 (ROAD WORKS BSR 2019, NH BSR 2017 JAIPUR CIRCLE, INTEGRATED BUILDING WORKS BSR 2022)	27,658,374.70	9.95 % Below	24,906,366.42
3	BOQ3 (ROAD WORKS BSR 2019)	7,217,289.00	9.95 % Below	6,499,168.74
<b>Total</b>				<b>31,548,516.55</b>

The stipulated dates of commencement & completion shall be **31-Mar-2023 & 29-Nov-2023** respectively. The work is executed as per enclosed "G"/"H" schedule and the directions of Engineer Incharge. You are requested to execute the Contract Agreement on non-judicial stamp worth 47323 within 7 days from the date of issue work order. You are also advised to contact the concerned Engineer Incharge for layout and start the work, failing which it shall be deemed that you have defaulted and the earnest money deposited by you shall be forfeited without any notice. You have to maintain the prorata progress of the work as follows & special attention be also given on quality of work. If the work is not completed within scheduled time period, L.D. will be levied as per Corporation rules.

Mile Stone	Period(cumulative from the date of commencement as per W.O.)	Min cumulative Fin. Progress
1st	1/4 of the time schedule i.e. up to <b>30-May-2023</b>	<b>3943564.57</b>
2nd	1/2 of the time schedule i.e. up to <b>30-Jul-2023</b>	<b>11830693.71</b>
3rd	3/4 of the time schedule i.e. up to <b>29-Sep-2023</b>	<b>23661387.41</b>
4th	Within the schedule period dated <b>29-Nov-2023</b>	<b>31548516.55</b>

Also you have to submit the copy of PAN card, which is mandatory, STP from mining department and VAT Exemption Certificate from Sales Tax Department. Service tax, etc will be deducted as per rules. No any extra/excess work will be executed against this order without the approval of competent authority.

Thanking you,  
Yours faithfully,

Unit Head

#### Copy To:-

1. General Manager (Technical).
2. ~~ARM~~ RIICO Ltd. Sawaimadhopur.
3. ~~DY.~~ Manager (F), RIICO LTD. Sawaimadhopur.

Unit Head  
Sawaimadhopur  
16/3/23



Rajasthan State Industrial Development & Investment Corporation Ltd.  
(A Rajasthan Government Undertaking)  
Kherda Industrial Area, Sawaimadhopur  
Tel/Fax: (07462) 220581 (O) 220554 (R)  
CIN No.: U13100RJ1969SGC001263  
GSTIN: 08AABCR4695J1ZW  
Email: sawaimadhopur@rilco.co.in

Additional A.S.

### Work Order

INSHA CONSTRUCTION,

No. U(31)/2022-2023/10874 / 6925

UBN No.

Date : 20-Mar-2023

Subject: Improvement of Infrastructure at Industrial area Gangapurcity

Ref: Tender dated 15-Mar-2023

Dear Sir,

With reference to your Tender dated 15-Mar-2023 is hereby accepted on rates & mentioned hereunder with total amounting to Rs. RS. 5,177,997.84 (In words Fifty One Lakh Seventy Seven Thousand Nine Hundred Ninety Seven Rupees Eighty Four Paise Only) without any condition.

S.No.	Particular	Qty./G-Schedule	Rate	Amount
1	Boq 1 (ROAD WORKS BSR 2023,ROAD BSR 2023 TONK)	3,543,886.50	22.77 % Below	2,736,943.54
2	Boq 2 (INTEGRATED BUILDING WORKS BSR 2022)	1,235,793.00	22.77 % Below	954,402.93
3	Boq 3 (INTEGRATED BUILDING WORKS BSR 2022)	1,924,966.16	22.77 % Below	1,486,651.37
<b>Total</b>				<b>5,177,997.84</b>

The stipulated dates of commencement & completion shall be **04-Apr-2023 & 03-Jul-2023** respectively. The work is executed as per enclosed "G"/"H" schedule and the directions of Engineer Incharge. You are requested to execute the Contract Agreement on non-judicial stamp worth 7800 within 7 days from the date of issue work order. You are also advised to contact the concerned Engineer Incharge for layout and start the work, failing which it shall be deemed that you have defaulted and the earnest money deposited by you shall be forfeited without any notice.

An additional performance guarantee amounting to 260480 (As per the provision of Rule 75 A of RTTP 2013 and its latest amendments) should be deposited before stipulated date of commencement.

You have to maintain the prorate progress of the work as follows & special attention be also given on quality of work. If the work is not completed within scheduled time period, L.D. will be levied as per Corporation rules.

Mile Stone	Period(cumulative from the date of commencement as per W.O.)	Min cumulative Fin. Progress
1st	1/4 of the time schedule i.e. up to 26-Apr-2023	647249.73
2nd	1/2 of the time schedule i.e. up to 19-May-2023	1941749.19
3rd	3/4 of the time schedule i.e. up to 11-Jun-2023	3883498.38
4th	Within the schedule period dated 03-Jul-2023	5177997.84

Also you have to submit the copy of PAN card, which is mandatory, STP from mining department and VAT Exemption Certificate from Sales Tax Department. Service tax, etc will be deducted as per rules. No any extra/excess work will be executed against this order without the approval of competent authority.

Thanking you,

Yours faithfully,

9th 20/3/23  
Unit Head

Dym (A)

**RIICO**  
Rajasthan State Industrial Development & Investment Corporation Ltd.  
(A Rajasthan Government Undertaking)  
Kherda Industrial Area, Sawaimadhopur  
Tel/Fax: (07462) 220581 (O) 220554 (R)  
CIN No.: U13100RJ1969SGC001263  
GSTIN: 08AABCR4695J1ZW  
Email: sawaimadhopur@riico.co.in

**Work Order**

No. U(31)/2023-2024/10882

668-070

UBN No.

Date : 25-Apr-2023

Pradeep construction,  
483, Shiv Nagar, Mahadewali,  
Tonk(Rajasthan)-304001

**Subject: Construction of Protection Wall for Natural Nallah at Ind Area Jatlav-Gothda (Bonli)**

**Ref: Tender dated 12-Apr-2023**

Dear Sir,

With reference to your Tender dated 12-Apr-2023 is hereby accepted on rates & mentioned hereunder with total amounting to Rs. **RS. 11,269,300.29** (In words One Crore Twelve Lakh Sixty Nine Thousand Three Hundred Rupees Twenty Nine Paise Only) without any condition.

S.No.	Particular	Qty./G-Schedule	Rate	Amount
1	G-Schedule (INTEGRATED BUILDING WORKS BSR 2022,ROAD WORKS BSR 2023)	14,343,006.60	21.43 % Below	11,269,300.29
<b>Total</b>				<b>11,269,300.29</b>

The stipulated dates of commencement & completion shall be **02-May-2023 & 01-Nov-2023** respectively. The work is executed as per enclosed "G"/"H" schedule and the directions of Engineer Incharge. You are requested to execute the Contract Agreement on non-judicial stamp worth 16950 within 7 days from the date of issue work order. You are also advised to contact the concerned Engineer Incharge for layout and start the work, failing which it shall be deemed that you have defaulted and the earnest money deposited by you shall be forfeited without any notice.

An additional performance guarantee amounting to 461128 (As per the provision of Rule 75 A of RTTP 2013 and its latest ammendments) should be deposited before stipulated date of commencement.

You have to maintain the prorata progress of the work as follows & special attention be also given on quality of work. If the work is not completed within scheduled time period, L.D. will be levied as per Corporation rules.

Mile Stone	Period(cumulative from the date of commencement as per W.O.)	Min cumulative Fin. Progress
1st	1/4 of the time schedule i.e. up to 16-Jun-2023	1408662.54
2nd	1/2 of the time schedule i.e. up to 01-Aug-2023	4225987.61
3rd	3/4 of the time schedule i.e. up to 16-Sep-2023	8451975.22
4th	Within the schedule period dated 01-Nov-2023	11269300.29

Also you have to submit the copy of PAN card, which is mandatory, STP from mining department and VAT Exemption Certificate from Sales Tax Department. Service tax, etc will be deducted as per rules. No any extra/excess work will be executed against this order without the approval of competent authority.

Thanking you,  
Yours faithfully,

Unit Head

**Copy To:-**

1. Cashier /Notice Board.
2. ARM RIICO Ltd. Sawaimadhopur.
3. DY. Manager (F),RIICO LTD. Sawaimadhopur.

*[Signature]*  
25/4/23  
Unit Head  
Sawaimadhopur



Rajasthan State Industrial Development & Investment Corporation Ltd.  
(A Rajasthan Government Undertaking)  
Kherda Industrial Area, Sawaimadhopur  
Tel/Fax: (07462) 220581 (O) 220554 (R)  
CIN No.: U13100RJ1969SGC001263  
GSTIN: 08AABCR4695J1ZW  
Email: sawaimadhopur@riico.co.in

A-R-S.

### Work Order

INSHA CONSTRUCTION,

No. U(31)/2022-2023/10877

UBN No.

Date : 27-Mar-2023

**Subject: Construction of Cement Concrete Road & RCC drain at I/A Karauli**

**Ref: Tender dated 15-Mar-2023**

Dear Sir,

With reference to your Tender dated 15-Mar-2023 is hereby accepted on rates & mentioned hereunder with total amounting to Rs. **RS. 1,574,835.02** (In words Fifteen Lakh Seventy Four Thousand Eight Hundred Thirty Five Rupees Two Paise Only) without any condition.

S.No.	Particular	Qty./G-Schedule	Rate	Amount
1	Boq-1 (ROAD WORKS BSR 2019 KARAUJI, INTEGRATED BUILDING WORKS BSR 2022)	2,092,804.01	24.75 % Below	1,574,835.02
<b>Total</b>				<b>1,574,835.02</b>

The stipulated dates of commencement & completion shall be **04-Apr-2023 & 03-Jul-2023** respectively. The work is executed as per enclosed "G"/"H" schedule and the directions of Engineer Incharge. You are requested to execute the Contract Agreement on non-judicial stamp worth 1000 within 7 days from the date of issue work order. You are also advised to contact the concerned Engineer Incharge for layout and start the work, failing which it shall be deemed that you have defaulted and the earnest money deposited by you shall be forfeited without any notice.

An additional performance guarantee amounting to 102024 (As per the provision of Rule 75 A of RTTP 2013 and its latest amendments) should be deposited before stipulated date of commencement. You have to maintain the prorata progress of the work as follows & special attention be also given on quality of work. If the work is not completed within scheduled time period, L.D. will be levied as per Corporation rules.

Mile Stone	Period(cumulative from the date of commencement as per W.O.)	Min cumulative Fin. Progress
1st	1/4 of the time schedule i.e. up to <b>26-Apr-2023</b>	<b>196854.38</b>
2nd	1/2 of the time schedule i.e. up to <b>19-May-2023</b>	<b>590563.13</b>
3rd	3/4 of the time schedule i.e. up to <b>11-Jun-2023</b>	<b>1181126.27</b>

le Stone Period(cumulative from the date of commencement as per W.O.)

Min cumulative Fin. Progress

th Within the schedule period dated 03-Jul-2023

1574835.02

Also you have to submit the copy of PAN card, which is mandatory, STP from mining department and VAT Exemption Certificate from Sales Tax Department. Service tax, etc will be deducted as per rules. No any extra/excess work will be executed against this order without the approval of competent authority.

Thanking you,

Yours faithfully,

Unit Head

Copy To:-

1. Regional Manager,RIICO Ltd, Hindauncity.
2. Cashier /Notice Board.
3. DY. Manager (F),RIICO LTD. Sawaimadhapur.

Unit Head  
Sawaimadhapur



Rajasthan State Industrial Development & Investment Corporation Ltd.  
(A Rajasthan Government Undertaking)  
Kherda Industrial Area, Sawaimadhopur  
Tel/Fax: (07462) 220581 (O) 220554 (R)  
CIN No.: U13100RJ1969SGC001263  
GSTIN: 08AABCR4695J1ZW  
Email: sawaimadhopur@rilco.co.in

*Additional A.S.*

**Work Order**

Rajasthan Infra Engineering,  
E-71/A, Opp. Police Chowki, Raod no 3 Madri Industrial Area  
Udaipur

No. U(31)/2023-2024/10893 / 300  
UBN No.  
Date : 15-May-2023

**Subject: Supply and Fixing of overhead Gantry sign board at Industrial Area Karauli**

**Ref: Tender dated 15-Mar-2023**

Dear Sir,

With reference to your Tender dated 15-Mar-2023 is hereby accepted on rates & mentioned hereunder with total amounting to Rs. **RS. 853,793.60** (in words Eight Lakh Fifty Three Thousand Seven Hundred Ninety Three Rupees Sixty Paise Only) without any condition.

S.No.	Particular	Qty./G-Schedule	Unit	Rate	Amount
1	Supply and fixing of overhead/ cantilever type XI retro reflective sign plate made out of 3 mm thick aluminum composite panel, faces to be covered with green type XI retro reflective sheeting and the matter & logo with overlay film type of sheeting after the etching treatment of aluminum sheeting. The back side of sheeeting should be covered with two coats of epoxy/ powder coating. This sheet shall be fixed on a frame of 40X40X5 angle Iron	100.8	sqm	4,492.00	452,793.60
2	Erection of over head sign board and structure with movable gantry cranes including nut bolting and fixing on foundation.	2	Each	2,500.00	5,000.00
3	Supply of steel structure in single section. Built up section/ frame from M.S. black pipes (medium duty) as per IS-1239 (part-1) 1979 with connecting plate and anchor bolts including cutting welding bolting fixing in position and applying primer coat of approved steel primer and two coats of synthetic enamel paint including foundation bolts.	6	MT	56,000.00	336,000.00
4	Foundation work of foundation in M-20 RCC including excavation, reinforcement, shuttering backfilling & removal of excess earth as per drawing.	4	Nos	15,000.00	60,000.00
<b>Total</b>					<b>853,793.60</b>

The stipulated dates of commencement & completion shall be **22-May-2023 & 21-Jun-2023** respectively. The work is executed as per enclosed "G"/"H" schedule and the directions of Engineer Incharge. You are requested to execute the Contract Agreement on non-judicial stamp worth 1000 within 7 days from the date of issue work order. You are also advised to contact the concerned Engineer Incharge for layout and start the work, failing which it shall be deemed that you have defaulted and the earnest money deposited by you shall be forfeited without any notice.

*gml*

You have to maintain the prorate progress of the work as follows & special attention be also given on quality of work. If the work is not completed within scheduled time period, L.D. will be levied as per Corporation rules.

Mile Stone	Period(cumulative from the date of commencement as per W.O.)	Min cumulative Fin. Progress
1st	1/4 of the time schedule i.e. up to 29-May-2023	106724.2
2nd	1/2 of the time schedule i.e. up to 06-Jun-2023	320172.6
3rd	3/4 of the time schedule i.e. up to 13-Jun-2023	640345.2
4th	Within the schedule period dated 21-Jun-2023	853793.6

Also you have to submit the copy of PAN card, which is mandatory, STP from mining department and VAT Exemption Certificate from Sales Tax Department. Service tax, etc will be deducted as per rules. No any extra/excess work will be executed against this order without the approval of competent authority.

Thanking you,


Yours faithfully,



Unit Head

**Copy To:-**

1. Regional Manager, RIICO Ltd, Hindauncity.
2. Cashier /Notice Board.
3. DY. Manager (F), RIICO LTD. Sawaimadhapur.



Unit Head  
Sawaimadhapur





Rajasthan State Industrial Development & Investment Corporation  
(A Rajasthan Government Undertaking)  
Kherda Industrial Area, Sawaimadhopur  
Tel/Fax: (07462) 220581 (O) 220554 (R)  
CIN No.: U13100RJ1969SGC001263  
GSTIN: 08AABCR4695J1ZW  
Email: sawaimadhopur@riico.co.in

Adelition of A.S.  
2  
~~Deo-entp...~~

### Work Order

INSHA CONSTRUCTION,

No. U(31)/2022-2023/10873 / 6928

UBN No.

Date : 20-Mar-2023

Subject: Construction of CC Road at I/A Kherda

Ref: Tender dated 15-Mar-2023

Dear Sir,

With reference to your Tender dated 15-Mar-2023 is hereby accepted on rates & mentioned hereunder with total amounting to Rs. **RS. 2,900,953.04** (In words Twenty Nine Lakh Nine Hundred Fifty Three Rupees Four Paise Only) without any condition.

S.No.	Particular	Qty./G-Schedule	Rate	Amount
1	G-Schedule (ROAD WORKS BSR 2023)	4,127,120.55	29.71 % Below	2,900,953.04
<b>Total</b>				<b>2,900,953.04</b>


The stipulated dates of commencement & completion shall be **04-Apr-2023 & 03-Jun-2023** respectively. The work is executed as per enclosed "G"/"H" schedule and the directions of Engineer Incharge. You are requested to execute the Contract Agreement on non-judicial stamp worth 1000 within 7 days from the date of issue work order. You are also advised to contact the concerned Engineer Incharge for layout and start the work, failing which it shall be deemed that you have defaulted and the earnest money deposited by you shall be forfeited without any notice. An additional performance guarantee amounting to ~~₹350~~ (As per the provision of Rule 75 A of RTTP 2013 and its latest amendments) should be deposited before stipulated date of commencement. You have to maintain the prorata progress of the work as follows & special attention be also given on quality of work. If the work is not completed within scheduled time period, L.D. will be levied as per Corporation rules.


Mile Stone	Period(cumulative from the date of commencement as per W.O.)	Min cumulative Fin. Progress
1st	1/4 of the time schedule i.e. up to <b>19-Apr-2023</b>	362619.13
2nd	1/2 of the time schedule i.e. up to <b>04-May-2023</b>	1087857.39
3rd	3/4 of the time schedule i.e. up to <b>19-May-2023</b>	2175714.78
4th	Within the schedule period dated <b>03-Jun-2023</b>	2900953.04

Also you have to submit the copy of PAN card, which is mandatory, STP from mining department and VAT Exemption Certificate from Sales Tax Department. Service tax, etc will be deducted as per rules. No any extra/excess work will be executed against this order without the approval of competent authority.

Thanking you,

Yours faithfully,

  
Unit Head

  
OPM (F)