



Rajasthan State Industrial Development & Investment Corporation Ltd.
(A Rajasthan Government Undertaking)
Mewar Industrial Area, Road No. 2, Udaipur
Tel/Fax: (0294) 2491494 2490168 (O) 2431274 (R)
CIN No.: U13100RJ1969SGC001263
GSTIN: 08AABCR4695J1ZW
Email: udaipur@riico.co.in

Work Order

Mohan Lal Kalal & Sons,
VILLAGE AND POST BHATEWAR DISTT UDAIPUR

No. U(32)/2023-2024/10930

UBN No.

Date : 05-Jul-2023

Subject: Providing Fixing and Testing of DI Pipeline at Industrial Area Kaladwas Extn. Udaipur

Ref: Tender dated 12-Jun-2023

Dear Sir,

With reference to your Tender dated 12-Jun-2023 is hereby accepted on rates & mentioned hereunder with total amounting to Rs. **RS. 8,105,553.93** (In words Eighty One Lakh Five Thousand Five Hundred Fifty Three Rupees Ninety Three Paise Only) including GST without any condition.

S.No.	Particular	Qty./G-Schedule	Rate	Amount
1	BOQ (PHED BSR 2023,RUIDP SOR 2017 CH1-27)	9,371,666.01	13.51 % Below	8,105,553.93
Total				8,105,553.93

The stipulated dates of commencement & completion shall be **15-Jul-2023 & 14-Dec-2023** respectively. The work is executed as per enclosed "G"/"H" schedule and the directions of Engineer Incharge. You are requested to execute the Contract Agreement on non-judicial stamp worth Rs. 12158 within 7 days from the date of issue work order. You are also advised to contact the concerned Engineer Incharge for layout and start the work, failing which it shall be deemed that you have defaulted and the earnest money deposited by you shall be forfeited without any notice. You have to maintain the prorate progress of the work as follows & special attention be also given on quality of work. If the work is not completed within scheduled time period, L.D. will be levied as per Corporation rules.

Mile Stone	Period(cumulative from the date of commencement as per W.O.)	Min cumulative Fin. Progress
1st	1/4 of the time schedule i.e. up to 22-Aug-2023	1013194.24
2nd	1/2 of the time schedule i.e. up to 29-Sep-2023	3039582.72
3rd	3/4 of the time schedule i.e. up to 06-Nov-2023	6079165.45
4th	Within the schedule period dated 14-Dec-2023	8105553.93

Also you have to submit the copy of PAN card, which is mandatory, STP from mining department and VAT Exemption Certificate from Sales Tax Department. Service tax, etc will be deducted as per rules. No any extra/excess work will be executed against this order without the approval of competent authority.

Thanking you,
Yours faithfully,

Unit Head

Copy To:-

1. Sh. P K K BIHARILAL RM(CIVIL), RIICO, UDAIPUR.
2. Sh. Vaibhav Kawadia, ASE, RIICO, Udaipur.

Unit Head
Udaipur



Rajasthan State Industrial Development & Investment Corporation Ltd.
(A Rajasthan Government Undertaking)
Mewar Industrial Area, Road No. 2, Udaipur
Tel/Fax: (0294) 2491494 2490168 (O) 2431274 (R)
CIN No.: U13100RJ1969SGC001263
GSTIN: 08AABCR4695J1ZW
Email: udaipur@riico.co.in

Work Order

LAXMI LAL DANGI,
KANPUR KHEDA GIRWA, UDAIPUR
Udaipur

No. U(32)/2023-2024/10923

UBN No.

Date : 03-Jul-2023

Subject: Construction of Boundary Wall at Industrial Area Kaladwas Extension, Udaipur

Ref: Tender dated 12-Jun-2023

Dear Sir,

With reference to your Tender dated 12-Jun-2023 is hereby accepted on rates & mentioned hereunder with total amounting to Rs. **RS. 5,375,232.77** (In words Fifty Three Lakh Seventy Five Thousand Two Hundred Thirty Two Rupees Seventy Seven Paise Only) including GST without any condition.

S.No.	Particular	Qty/G-Schedule	Rate	Amount
1	BOQ1 (INTEGRATED BUILDING WORKS BSR 2022,ROAD WORKS BSR 2019)	7,262,846.60	25.99 % Below	5,375,232.77
Total				5,375,232.77

The stipulated dates of commencement & completion shall be **13-Jul-2023 & 12-Jan-2024** respectively. The work is executed as per enclosed "G"/"H" schedule and the directions of Engineer Incharge. You are requested to execute the Contract Agreement on non-judicial stamp worth Rs. 8063 within 7 days from the date of issue work order. You are also advised to contact the concerned Engineer Incharge for layout and start the work, failing which it shall be deemed that you have defaulted and the earnest money deposited by you shall be forfeited without any notice. An additional performance guarantee amounting to Rs. 3,99,093 (As per the provision of Rule 75 A of RTTP 2013 and its latest amendments) should be deposited before execution of contract agreement.

You have to maintain the prorata progress of the work as follows & special attention be also given on quality of work. If the work is not completed within scheduled time period, L.D. will be levied as per Corporation rules.

Mile Stone	Period(cumulative from the date of commencement as per W.O.)	Min cumulative Fin. Progress
1st	1/4 of the time schedule i.e. up to 27-Aug-2023	671904.1
2nd	1/2 of the time schedule i.e. up to 12-Oct-2023	2015712.29
3rd	3/4 of the time schedule i.e. up to 27-Nov-2023	4031424.58
4th	Within the schedule period dated 12-Jan-2024	5375232.77

Also you have to submit the copy of PAN card, which is mandatory, STP from mining department and VAT Exemption Certificate from Sales Tax Department. Service tax, etc will be deducted as per rules. No any extra/excess work will be executed against this order without the approval of competent authority.

Thanking you,
Yours faithfully,

Unit Head

Copy To:-

1. Sh. P K K BIHARILAL RM(CIVIL), RIICO, UDAIPUR.
2. Sh. Vaibhav Kawadia, ASE, RIICO, Udaipur.

Unit Head
Udaipur



Rajasthan State Industrial Development & Investment Corporation Ltd.
(A Rajasthan Government Undertaking)
Mewar Industrial Area, Road No. 2, Udaipur
Tel/Fax: (0294) 2491494 2490168 (O) 2431274 (R)
CIN No.: U13100RJ1969SGC001263
GSTIN: 08AABCR4695J1ZW
Email: udaipur@riico.co.in

Work Order

Mohan Lal Kalal & Sons,
VILLAGE AND POST BHATEWAR DISTT UDAIPUR

No. U(32)/2023-2024/10919

UBN No.

Date : 22-Jun-2023

Subject: Strengthening & Recarpeting of Road & CD works at Ina Area Fatehnagar, Udaipur

Ref: Tender dated 10-May-2023

Dear Sir,

With reference to your Tender dated 10-May-2023 and subsequent negotiation held on 29-May-2023 is hereby accepted on rates & mentioned hereunder with total amounting to Rs. **RS. 5,812,335.38** (In words Fifty Eight Lakh Twelve Thousand Three Hundred Thirty Five Rupees Thirty Eight Paise Only) including GST without any condition.

S.No.	Particular	Qty/G-Schedule	Rate	Amount
1	BoQ-1 (ROAD WORKS BSR 2019,NH BSR 2017 JAIPUR CIRCLE)	6,138,277.94	5.31 % Below	5,812,335.38
Total				5,812,335.38

The stipulated dates of commencement & completion shall be **02-Jul-2023 & 01-Jan-2024** respectively. The work is executed as per enclosed "G"/"H" schedule and the directions of Engineer Incharge. You are requested to execute the Contract Agreement on non-judicial stamp worth Rs. 8719 within 7 days from the date of issue work order. You are also advised to contact the concerned Engineer Incharge for layout and start the work, failing which it shall be deemed that you have defaulted and the earnest money deposited by you shall be forfeited without any notice. You have to maintain the prorata progress of the work as follows & special attention be also given on quality of work. If the work is not completed within scheduled time period, L.D. will be levied as per Corporation rules.

Mile Stone	Period(cumulative from the date of commencement as per W.O.)	Min cumulative Fin. Progress
1st	1/4 of the time schedule i.e. up to 16-Aug-2023	726541.92
2nd	1/2 of the time schedule i.e. up to 01-Oct-2023	2179625.77
3rd	3/4 of the time schedule i.e. up to 16-Nov-2023	4359251.54
4th	Within the schedule period dated 01-Jan-2024	5812335.38

Also you have to submit the copy of PAN card, which is mandatory, STP from mining department and VAT Exemption Certificate from Sales Tax Department. Service tax, etc will be deducted as per rules. No any extra/excess work will be executed against this order without the approval of competent authority.

Thanking you,
Yours faithfully,

Unit Head

Copy To:-

1. Sh. Sanjay Kumar Nenawati, Sr. RM, RIICO, Udaipur.
2. Sh. Sushil Kumar Meena, RM, RIICO, UDAIPUR.

Unit Head
Udaipur



Rajasthan State Industrial Development & Investment Corporation Ltd.
(A Rajasthan Government Undertaking)
Mewar Industrial Area, Road No. 2, Udaipur
Tel/Fax: (0294) 2491494 2490168 (O) 2431274 (R)
CIN No.: U13100RJ1969SGC001263
GSTIN: 08AABCR4695J1ZW
Email: udaipur@riico.co.in

Work Order

Mohan Lal Kalal & Sons,
VILLAGE AND POST BHATEWAR DISTT UDAIPUR

No. U(32)/2023-2024/10920

UBN No.

Date : 22-Jun-2023

Subject: Strengthening and Recarpeting of Roads at Industrial Estate Pratap Nagar, Udaipur

Ref: Tender dated 10-May-2023

Dear Sir,

With reference to your Tender dated 10-May-2023 and subsequent negotiation held on 29-May-2023 is hereby accepted on rates & mentioned hereunder with total amounting to Rs. **RS. 6,122,868.72** (In words Sixty One Lakh Twenty Two Thousand Eight Hundred Sixty Eight Rupees Seventy Two Paise Only) including GST without any condition.

S.No.	Particular	Qty/G-Schedule	Rate	Amount
1	BoQ-1 (ROAD WORKS BSR 2019)	6,819,098.70	10.21 % Below	6,122,868.72
Total				6,122,868.72

The stipulated dates of commencement & completion shall be **02-Jul-2023 & 01-Jan-2024** respectively. The work is executed as per enclosed "G"/"H" schedule and the directions of Engineer Incharge. You are requested to execute the Contract Agreement on non-judicial stamp worth Rs. 9184 within 7 days from the date of issue work order. You are also advised to contact the concerned Engineer Incharge for layout and start the work, failing which it shall be deemed that you have defaulted and the earnest money deposited by you shall be forfeited without any notice. You have to maintain the prorata progress of the work as follows & special attention be also given on quality of work. If the work is not completed within scheduled time period, L.D. will be levied as per Corporation rules.

Mile Stone	Period(cumulative from the date of commencement as per W.O.)	Min cumulative Fin. Progress
1st	1/4 of the time schedule i.e. up to 16-Aug-2023	765358.59
2nd	1/2 of the time schedule i.e. up to 01-Oct-2023	2296075.77
3rd	3/4 of the time schedule i.e. up to 16-Nov-2023	4592151.54
4th	Within the schedule period dated 01-Jan-2024	6122868.72

Also you have to submit the copy of PAN card, which is mandatory, STP from mining department and VAT Exemption Certificate from Sales Tax Department. Service tax, etc will be deducted as per rules. No any extra/excess work will be executed against this order without the approval of competent authority.

Thanking you,
Yours faithfully,

Unit Head

Copy To:-

1. Sh. Sanjay Kumar Nenawati, Sr. RM, RIICO, Udaipur.
2. Sh. Sushil Kumar Meena, RM, RIICO, UDAIPUR.

Unit Head
Udaipur



Rajasthan State Industrial Development & Investment Corporation Ltd.
(A Rajasthan Government Undertaking)
Mewar Industrial Area, Road No. 2, Udaipur
Tel/Fax: (0294) 2491494 2490168 (O) 2431274 (R)
CIN No.: U13100RJ1969SGC001263
GSTIN: 08AABCR4695J1ZW
Email: udaipur@riico.co.in

Work Order

M&D Construction Company,
B-1, Bhura Patel Nagar, Near Shalimar Bagh, Chitrakoot Nagar,
Jaipur

No. U(32)/2023-2024/10926

UBN No.

Date : 04-Jul-2023

Subject: Improvement of Infrastructure at Industrial area MIA Extn. Udaipur

Ref: Tender dated 12-May-2023

Dear Sir,

With reference to your Tender dated 12-May-2023 is hereby accepted on rates & mentioned hereunder with total amounting to Rs. **RS. 24,588,402.71** (In words Two Crore Fourty Five Lakh Eighty Eight Thousand Four Hundred Two Rupees Seventy One Paise Only) including GST without any condition.

S.No.	Particular	Qty./G-Schedule	Rate	Amount
1	BoQ-1(Strengthening and Recarpeting & Widening of Roads) (ROAD WORKS BSR 2019)	3,678,859.80	22.88 % Below	2,837,136.68
2	BoQ-2(Providing & Laying Interlocking concrete Block Tiles) (ROAD WORKS BSR 2019,INTEGRATED BUILDING WORKS BSR 2022,NH BSR 2017 JAIPUR CIRCLE,RUIDP SOR 2017 CH1-27)	7,683,780.00	22.88 % Below	5,925,731.14
3	BoQ-3(Construction of CC drain) (BUILDING WORKS BSR 2019,ROAD WORKS BSR 2019,INTEGRATED BUILDING WORKS BSR 2022)	15,907,190.45	22.88 % Below	12,267,625.28
4	BoQ-4 (CD works & Approaches) (INTEGRATED BUILDING WORKS BSR 2022,NH BSR 2017 JAIPUR CIRCLE)	4,613,472.00	22.88 % Below	3,557,909.61
Total				24,588,402.71

The stipulated dates of commencement & completion shall be **15-Jul-2023 & 14-Mar-2024** respectively. The work is executed as per enclosed "G"/"H" schedule and the directions of Engineer Incharge. You are requested to execute the Contract Agreement on non-judicial stamp worth Rs. 36,883 within 7 days from the date of issue work order. You are also advised to contact the concerned Engineer Incharge for layout and start the work, failing which it shall be deemed that you have defaulted and the earnest money deposited by you shall be forfeited without any notice.

An additional performance guarantee amounting to Rs. 12,56,202 (As per the provision of Rule 75 A of RTTP 2013 and its latest ammendments) should be deposited before execution of contract agreement.

You have to maintain the prorata progress of the work as follows & special attention be also given on quality of work. If the work is not completed within scheduled time period, L.D. will be levied as per Corporation rules.

Mile Stone	Period(cumulative from the date of commencement as per W.O.)	Min cumulative Fin. Progress
1st	1/4 of the time schedule i.e. up to 13-Sep-2023	3073550.34
2nd	1/2 of the time schedule i.e. up to 13-Nov-2023	9220651.02
3rd	3/4 of the time schedule i.e. up to 13-Jan-2024	18441302.03
4th	Within the schedule period dated 14-Mar-2024	24588402.71

Also you have to submit the copy of PAN card, which is mandatory, STP from mining department and VAT Exemption Certificate from Sales Tax Department. Service tax, etc will be deducted as per rules. No any extra/excess work will be executed against this order without the approval of competent authority.

Thanking you,
Yours faithfully,

Unit Head

Copy To:-

1. GENERAL MANAGER (CIVIL), RIICO, Jaipur (Head Office)
2. Sh. Sanjay Kumar Nenawati, Sr. RM, RIICO, Udaipur.
3. Sh. Sushil Kumar Meena, RM, RIICO, UDAIPUR.

Unit Head
Udaipur



Rajasthan State Industrial Development & Investment Corporation Ltd.
(A Rajasthan Government Undertaking)
Mewar Industrial Area, Road No. 2, Udaipur
Tel/Fax: (0294) 2491494 2490168 (O) 2431274 (R)
CIN No.: U13100RJ1969SGC001263
GSTIN: 08AABCR4695J1ZW
Email: udaipur@riico.co.in

Work Order

LAXMI LAL DANGI,
KANPUR KHEDA, GIRWA, UDAIPUR
Udaipur

No. U(32)/2023-2024/10913

UBN No.

Date : 08-Jun-2023

Subject: Strengthening and Recarpeting of Roads at Industrial Area IID Center Kaladwas, Udaipur

Ref: Tender dated 10-May-2023

Dear Sir,

With reference to your Tender dated 10-May-2023 and subsequent negotiation held on 02-Jun-2023 is hereby accepted on rates & mentioned hereunder with total amounting to Rs. **RS. 5,348,749.24** (In words Fifty Three Lakh Forty Eight Thousand Seven Hundred Forty Nine Rupees Twenty Four Paise Only) including GST without any condition.

S.No.	Particular	Qty./G-Schedule	Rate	Amount
1	BOQ (ROAD WORKS BSR 2019)	6,026,759.71	11.25 % Below	5,348,749.24
Total				5,348,749.24

The stipulated dates of commencement & completion shall be **17-Jun-2023 & 16-Oct-2023** respectively. The work is executed as per enclosed "G"/"H" schedule and the directions of Engineer Incharge. You are requested to execute the Contract Agreement on non-judicial stamp worth Rs. 8023 within 7 days from the date of issue work order. You are also advised to contact the concerned Engineer Incharge for layout and start the work, failing which it shall be deemed that you have defaulted and the earnest money deposited by you shall be forfeited without any notice.

You have to maintain the prorate progress of the work as follows & special attention be also given on quality of work. If the work is not completed within scheduled time period, L.D. will be levied as per Corporation rules.

Mile Stone	Period(cumulative from the date of commencement as per W.O.)	Min cumulative Fin. Progress
1st	1/4 of the time schedule i.e. up to 17-Jul-2023	668593.66
2nd	1/2 of the time schedule i.e. up to 16-Aug-2023	2005780.96
3rd	3/4 of the time schedule i.e. up to 16-Sep-2023	4011561.93
4th	Within the schedule period dated 16-Oct-2023	5348749.24

Also you have to submit the copy of PAN card, which is mandatory, STP from mining department and VAT Exemption Certificate from Sales Tax Department. Service tax, etc will be deducted as per rules. No any extra/excess work will be executed against this order without the approval of competent authority.

Thanking you,
Yours faithfully,

Unit Head

Copy To:-

1. Sh. P K K BIHARILAL RM(CIVIL), RIICO, UDAIPUR.
2. Sh. Vaibhav Kawadia, ASE, RIICO, Udaipur.

Unit Head
Udaipur



Rajasthan State Industrial Development & Investment Corporation Ltd.
(A Rajasthan Government Undertaking)
Mewar Industrial Area, Road No. 2, Udaipur
Tel/Fax: (0294) 2491494 2490168 (O) 2431274 (R)
CIN No.: U13100RJ1969SGC001263
GSTIN: 08AABCR4695J1ZW
Email: udaipur@riico.co.in

Work Order

LAXMI LAL DANGI,
KANPUR KHEDA GIRWA, UDAIPUR
Udaipur

No. U(32)/2023-2024/10912

UBN No.

Date : 08-Jun-2023

Subject: Strengthening and Recarpeting of Roads at Industrial Area Bhamashah Kaladwas Udaipur

Ref: Tender dated 10-May-2023

Dear Sir,

With reference to your Tender dated 10-May-2023 and subsequent negotiation held on 02-Jun-2023 is hereby accepted on rates & mentioned hereunder with total amounting to Rs. **RS. 7,488,166.59** (In words Seventy Four Lakh Eighty Eight Thousand One Hundred Sixty Six Rupees Fifty Nine Paise Only) including GST without any condition.

S.No.	Particular	Qty./G-Schedule	Rate	Amount
1	BOQ (ROAD WORKS BSR 2019)	8,437,370.80	11.25 % Below	7,488,166.59
Total				7,488,166.59

The stipulated dates of commencement & completion shall be **17-Jun-2023 & 16-Oct-2023** respectively. The work is executed as per enclosed "G"/"H" schedule and the directions of Engineer Incharge. You are requested to execute the Contract Agreement on non-judicial stamp worth Rs. 11232 within 7 days from the date of issue work order. You are also advised to contact the concerned Engineer Incharge for layout and start the work, failing which it shall be deemed that you have defaulted and the earnest money deposited by you shall be forfeited without any notice.

You have to maintain the prorate progress of the work as follows & special attention be also given on quality of work. If the work is not completed within scheduled time period, L.D. will be levied as per Corporation rules.

Mile Stone	Period(cumulative from the date of commencement as per W.O.)	Min cumulative Fin. Progress
1st	1/4 of the time schedule i.e. up to 17-Jul-2023	936020.82
2nd	1/2 of the time schedule i.e. up to 16-Aug-2023	2808062.47
3rd	3/4 of the time schedule i.e. up to 16-Sep-2023	5616124.94
4th	Within the schedule period dated 16-Oct-2023	7488166.59

Also you have to submit the copy of PAN card, which is mandatory, STP from mining department and VAT Exemption Certificate from Sales Tax Department. Service tax, etc will be deducted as per rules. No any extra/excess work will be executed against this order without the approval of competent authority.

Thanking you,
Yours faithfully,

Unit Head

Copy To:-

1. Sh. P K K BIHARILAL RM(CIVIL), RIICO, UDAIPUR.
2. Sh. Vaibhav Kawadia, ASE, RIICO, Udaipur.

Unit Head
Udaipur



Rajasthan State Industrial Development & Investment Corporation Ltd.
(A Rajasthan Government Undertaking)
Mewar Industrial Area, Road No. 2, Udaipur
Tel/Fax: (0294) 2491494 2490168 (O) 2431274 (R)
CIN No.: U13100RJ1969SGC001263
GSTIN: 08AABCR4695J1ZW
Email: udalpur@rilco.co.in

Work Order

Shri Vinayak Construction,
A-39, Gayatri Greencity, Agra Road,
Jaipur (Raj.)- 302002

No. U(32)/2023-2024/10887

UBN No.

Date : 18-Apr-2023

Subject: Construction of Missing Link Drain at Industrial Area IID Center Kaladwas, Udaipur

Ref: Tender dated 28-Mar-2023

Dear Sir,

With reference to your Tender dated 28-Mar-2023 is hereby accepted on rates & mentioned hereunder with total amounting to Rs. **RS. 4,700,233.30** (In words Forty Seven Lakh Two Hundred Thirty Three Rupees Thirty Paise Only) including GST without any condition.

S.No.	Particular	Qty/G-Schedule	Rate	Amount
1	BOQ (INTEGRATED BUILDING WORKS BSR 2022,NH BSR 2017 JAIPUR CIRCLE,BUILDING WORKS BSR 2019)	5,783,478.90	18.73 % Below	4,700,233.30
Total				4,700,233.30

The stipulated dates of commencement & completion shall be **29-Apr-2023 & 28-Oct-2023** respectively. The work is executed as per enclosed "G"/"H" schedule and the directions of Engineer Incharge. You are requested to execute the Contract Agreement on non-judicial stamp worth 1000 within 7 days from the date of issue work order. You are also advised to contact the concerned Engineer Incharge for layout and start the work, failing which it shall be deemed that you have defaulted and the earnest money deposited by you shall be forfeited without any notice. An additional performance guarantee amounting to Rs.1,07,862 (As per the provision of Rule 75 A of RTTP 2013 and its latest amendments) should be deposited before execution of agreement.

You have to maintain the prorata progress of the work as follows & special attention be also given on quality of work. If the work is not completed within scheduled time period, L.D. will be levied as per Corporation rules.

Mile Stone	Period(cumulative from the date of commencement as per W.O.)	Min cumulative Fin. Progress
1st	1/4 of the time schedule i.e. up to 13-Jun-2023	587529.16
2nd	1/2 of the time schedule i.e. up to 29-Jul-2023	1762587.49
3rd	3/4 of the time schedule i.e. up to 12-Sep-2023	3525174.97
4th	Within the schedule period dated 28-Oct-2023	4700233.3

Also you have to submit the copy of PAN card, which is mandatory, STP from mining department and VAT Exemption Certificate from Sales Tax Department. Service tax, etc will be deducted as per rules. No any extra/excess work will be executed against this order without the approval of competent authority.

Thanking you,
Yours faithfully,

Unit Head

Copy To:-

1. GENERAL MANAGER (CIVIL), RIICO, Jaipur
2. Sh. P K K BIHARILAL RM(CIVIL), RIICO, UDAIPUR.
3. Sh. Vaibhav Kawadia, ASE, RIICO, Udaipur

Unit Head
Udaipur