



Rajasthan State Industrial Development & Investment Corporation Ltd.  
(A Rajasthan Government Undertaking)  
Industrial Estate, New Power House Road, Jodhpur  
Tel/Fax: (0291) 2430901 (O) 2742826 (R) 2647092 (Fax)  
CIN No.: U13100RJ1969SGC001263  
GSTIN: 08AABCR4695J1ZW  
Email: jodhpur@riico.co.in

### Work Order

JKD Construction,  
948 LAXMI NAGAR  
Pali

No. U(25)/2023-2024/10636

UBN No.

Date : 07-Jun-2023

**Subject: Upgradation of Roads & Const. of Boundary Wall at Ind. Area Phalodi, Distt. Jodhpur.**

**Ref: Tender dated 15-May-2023**

Dear Sir,

With reference to your Tender dated 15-May-2023 is hereby accepted on rates & mentioned hereunder with total amounting to Rs. **RS. 19,108,582.02** (In words One Crore Ninety One Lakh Eight Thousand Five Hundred Eighty Two Rupees Two Paise Only) without any condition.

S.No.	Particular	Qty./G-Schedule	Rate	Amount
1	BoQ1 (ROAD WORKS BSR 2019,INTEGRATED BUILDING WORKS BSR 2022)	16,243,123.69	17.21 % Below	13,447,682.10
2	BoQ2 (INTEGRATED BUILDING WORKS BSR 2022)	6,035,718.01	6.21 % Below	5,660,899.92
<b>Total</b>				<b>19,108,582.02</b>

The stipulated dates of commencement & completion shall be **21-Jun-2023 & 20-Nov-2023** respectively. The work is executed as per enclosed "G"/"H" schedule and the directions of Engineer Incharge. You are requested to execute the Contract Agreement on non-judicial stamp worth 28670 within 7 days from the date of issue work order. You are also advised to contact the concerned Engineer Incharge for layout and start the work, failing which it shall be deemed that you have defaulted and the earnest money deposited by you shall be forfeited without any notice.

An additional performance guarantee amounting to 179487 (As per the provision of Rule 75 A of RTTP 2013 and its latest amendments) should be deposited before stipulated date of commencement.

You have to maintain the prorated progress of the work as follows & special attention be also given on quality of work. If the work is not completed within scheduled time period, L.D. will be levied as per Corporation rules.

Mile Stone	Period(cumulative from the date of commencement as per W.O.)	Min cumulative Fin. Progress
1st	1/4 of the time schedule i.e. up to <b>29-Jul-2023</b>	<b>2388572.75</b>
2nd	1/2 of the time schedule i.e. up to <b>05-Sep-2023</b>	<b>7165718.26</b>
3rd	3/4 of the time schedule i.e. up to <b>13-Oct-2023</b>	<b>14331436.52</b>

<b>Mile Stone</b>	<b>Period(cumulative from the date of commencement as per W.O.)</b>	<b>Min cumulative Fin. Progress</b>
4th	Within the schedule period dated <b>20-Nov-2023</b>	<b>19108582.02</b>

Also you have to submit the copy of PAN card, which is mandatory, STP from mining department and VAT Exemption Certificate from Sales Tax Department. Service tax, etc will be deducted as per rules. No any extra/excess work will be executed against this order without the approval of competent authority.

Thanking you,  
Yours faithfully,

Unit Head

**Copy To:-**

1. N.K.PATWA (REGIONAL MANAGER) RIICO, Mandore.
2. Shri Chimam Panwar ASE, Mandore.
3. AAO-II, Mandore.

Unit Head  
Mandore



Rajasthan State Industrial Development & Investment Corporation Ltd.  
(A Rajasthan Government Undertaking)  
Industrial Estate, New Power House Road, Jodhpur  
Tel/Fax: (0291) 2430901 (O) 2742826 (R) 2647092 (Fax)  
CIN No.: U13100RJ1969SGC001263  
GSTIN: 08AABCR4695J1ZW  
Email: jodhpur@riico.co.in

### Work Order

Surendra Kumar,

No. U(25)/2023-2024/10637

UBN No.

Date : 13-Jun-2023

**Subject: Construction and Maintenance of Drains and Approach Culverts at Ind. Area Phalodi.**

**Ref: Tender dated 08-Jun-2023**

Dear Sir,

With reference to your Tender dated 08-Jun-2023 is hereby accepted on rates & mentioned hereunder with total amounting to Rs. **RS. 9,960,285.29** (In words Ninety Nine Lakh Sixty Thousand Two Hundred Eighty Five Rupees Twenty Nine Paisa Only) without any condition.

S.No.	Particular	Qty./G-Schedule	Rate	Amount
1	BoQ1 (INTEGRATED BUILDING WORKS BSR 2022,NH BSR 2019)	5,699,259.04	30.36 % Below	3,968,964.00
2	BoQ2 (INTEGRATED BUILDING WORKS BSR 2022,NH BSR 2019)	5,317,613.04	30.36 % Below	3,703,185.72
3	BOQ3 (BUILDING WORKS BSR 2019,INTEGRATED BUILDING WORKS BSR 2022,NH BSR 2019)	3,285,662.80	30.36 % Below	2,288,135.57
<b>Total</b>				<b>9,960,285.29</b>

The stipulated dates of commencement & completion shall be **30-Jun-2023 & 29-Jan-2024** respectively. The work is executed as per enclosed "G"/"H" schedule and the directions of Engineer Incharge. You are requested to execute the Contract Agreement on non-judicial stamp worth 14950 within 7 days from the date of issue work order. You are also advised to contact the concerned Engineer Incharge for layout and start the work,failing which it shall be deemed that you have defaulted and the earnest money deposited by you shall be forfeited without any notice.

An additional performance guarantee amounting to 1098435 (As per the provision of Rule 75 A of RTTP 2013 and its latest ammendments) should be deposited before stipulated date of commencement. You have to maintain the prorata progress of the work as follows & special attention be also given on quality of work. If the work is not completed within scheduled time period,L.D. will be levied as per Corporation rules.

Mile Stone	Period(cumulative from the date of commencement as per W.O.)	Min cumulative Fin. Progress
1st	1/4 of the time schedule i.e. up to <b>22-Aug-2023</b>	<b>1245035.66</b>

<b>Mile Stone</b>	<b>Period(cumulative from the date of commencement as per W.O.)</b>	<b>Min cumulative Fin. Progress</b>
2nd	1/2 of the time schedule i.e. up to <b>14-Oct-2023</b>	<b>3735106.98</b>
3rd	3/4 of the time schedule i.e. up to <b>07-Dec-2023</b>	<b>7470213.97</b>
4th	Within the schedule period dated <b>29-Jan-2024</b>	<b>9960285.29</b>

Also you have to submit the copy of PAN card, which is mandatory, STP from mining department and VAT Exemption Certificate from Sales Tax Department. Service tax, etc will be deducted as per rules. No any extra/excess work will be executed against this order without the approval of competent authority.

Thanking you,  
Yours faithfully,

Unit Head

**Copy To:-**

- 1.Sh. Chiman Panwar ,ASE (CIVIL) RIICO Mandore.
2. AAO- II, Mandore.

Unit Head  
Mandore