



Rajasthan State Industrial Development & Investment Corporation Ltd.  
(A Rajasthan Government Undertaking)  
Bhaleri road, Road no. 02, Industrial area, Churu, Churu  
Tel/Fax: 01562-250909  
CIN No.: U13100RJ1969SGC001263  
GSTIN: 08AABCR4695J1ZW  
Email: churu@riico.co.in

278

### Work Order

SHUBHAM ENTERPRISES,

No. U(61)/2023-2024/10145

77080

UBN No.

Date : 13-Apr-2023

**Subject: Construction of boundary wall around open space at Industrial Area Taranagar**

**Ref: Tender dated 28-Mar-2023**

Dear Sir,

With reference to your Tender dated 28-Mar-2023 is hereby accepted on rates & mentioned hereunder with total amounting to Rs. **RS. 1,399,263.37** (In words Thirteen Lakh Ninety Nine Thousand Two Hundred Sixty Three Rupees Thirty Seven Paise Only) without any condition.

S.No.	Particular	Qty./G-Schedule	Rate	Amount
1	G (INTEGRATED BUILDING WORKS BSR 2022)	2,022,349.14	30.81 % Below	1,399,263.37
<b>Total</b>				<b>1,399,263.37</b>

The stipulated dates of commencement & completion shall be **15-Apr-2023 & 14-Jun-2023** respectively. The work is executed as per enclosed "G"/"H" schedule and the directions of Engineer Incharge. You are requested to execute the Contract Agreement on non-judicial **stamp worth 1000** within 7 days from the date of issue work order. You are also advised to contact the concerned Engineer Incharge for layout and start the work, failing which it shall be deemed that you have defaulted and the earnest money deposited by you shall be forfeited without any notice. An **additional performance guarantee amounting to 160000** (As per the provision of Rule 75 A of RTTP 2013 and its latest amendments) should be deposited before stipulated date of commencement. You have to maintain the prorate progress of the work as follows & special attention be also given on quality of work. If the work is not completed within scheduled time period, L.D. will be levied as per Corporation rules.

Also you have to submit the copy of PAN card, which is mandatory, STP from mining department and VAT Exemption Certificate from Sales Tax Department. Service tax, etc will be deducted as per rules. No any extra/excess work will be executed against this order without the approval of competent authority.


Thanking you,  
Yours faithfully,

  
Unit Head

**Copy To:-**

1. Asstt. Regional Manager, RIICO Ltd., Churu.
2. President industrial association riico Sardarshshar.
3. ASE RIICO CHURU.

  
Unit Head  
Churu





Rajasthan State Industrial Development & Investment Corporation Ltd.  
(A Rajasthan Government Undertaking)  
Bhaleri road, Road no. 02, Industrial area, Churu, Churu  
Tel/Fax: 01562-250909  
CIN No.: U13100RJ1969SGC001263  
GSTIN: 08AABCR4695J1ZW  
Email: churu@riico.co.in

158

### Work Order

Shree Ram Const Co.,  
Near B.E.D. Collage Udransar  
Bikaner

No. U(61)/2023-2024/10142 **57/10560**  
UBN No.  
Date : 13-Apr-2023

**Subject: Construction of boundary wall around open at Industrial Area Sardarshahar Extension**

**Ref: Tender dated 28-Mar-2023**

Dear Sir,

With reference to your Tender dated 28-Mar-2023 is hereby accepted on rates & mentioned hereunder with total amounting to Rs. **RS. 2,420,893.87** (In words Twenty Four Lakh Twenty Thousand Eight Hundred Ninety Three Rupees Eighty Seven Paise Only) without any condition.

S.No.	Particular	Qty./G-Schedule	Rate	Amount
1	BoQ (INTEGRATED BUILDING WORKS B6R 2022)	3,240,821.78	25.3 % Below	2,420,893.87
<b>Total</b>				<b>2,420,893.87</b>

The stipulated dates of commencement & completion shall be **15-Apr-2023 & 14-Aug-2023** respectively. The work is executed as per enclosed "G"/"H" schedule and the directions of Engineer Incharge. You are requested to execute the Contract Agreement on non-judicial stamp worth 1000 within 7 days from the date of issue work order. You are also advised to contact the concerned Engineer Incharge for layout and start the work, failing which it shall be deemed that you have defaulted and the earnest money deposited by you shall be forfeited without any notice.

An additional performance guarantee amounting to **167000** (As per the provision of Rule 75 A of RTTP 2013 and its latest amendments) should be deposited before stipulated date of commencement.

You have to maintain the prorate progress of the work as follows & special attention be also given on quality of work. If the work is not completed within scheduled time period, L.D. will be levied as per Corporation rules.


Also you have to submit the copy of PAN card, which is mandatory, STP from mining department and VAT Exemption Certificate from Sales Tax Department. Service tax, etc will be deducted as per rules. No any extra/excess work will be executed against this order without the approval of competent authority.

Thanking you,  
Yours faithfully,

  
Unit Head

**Copy To:-**

1. Asstt. Regional Manager, RIICO Ltd., Churu.
2. President Industrial association riico Sardarshahar.
3. ASE RIICO CHURU.

  
Unit Head  
Churu  
o/c  
Badr



Rajasthan State Industrial Development & Investment Corporation Ltd.  
(A Rajasthan Government Undertaking)  
Bhaleri road, Road no. 02, Industrial area, Churu, Churu  
Tel/Fax: 01562-250999  
CIN No.: U13100RJ1900500001263  
GSTIN: 08AABCR4695J1ZVV  
Email: churu@riico.co.in

157

### Work Order

Shree Ram Const Co...  
Near B.E.D. Collage Udransar  
Bikaner

No. U(61)/2023-2024/10140

65/1068

UBN No.

Date: 13-Apr-2023

Subject: Re-paving of road at Industrial Area NID Churu

Ref: Tender dated 28-Mar-2023

Dear Sir,

With reference to your Tender dated 28-Mar-2023 is hereby accepted on rates & mentioned hereunder with total amounting to Rs. **RS. 8,612,677.61** (In words Eighty Six Lakh Twelve Thousand Six Hundred Seventy Seven Rupees Sixty One Paise Only) without any condition.

S.No.	Particular	Qty./G-Schedule	Rate	Amount
1	G (ROAD WORKS BSR 2010, ROAD WORKS BSR 2010 CHURU)	11,375 BSR 50	24.29 % Below	8,612,677.61
<b>Total</b>				<b>8,612,677.61</b>


The stipulated dates of commencement & completion shall be **15-Apr-2023 & 14-Oct-2023** respectively. The work is executed as per enclosed "G"/"H" schedule and the directions of Engineer Incharge. You are requested to execute the Contract Agreement on non-judicial stamp worth 13000 within 7 days from the date of issue work order. You are also advised to contact the concerned Engineer Incharge for layout and start the work, failing which it shall be deemed that you have defaulted and the earnest money deposited by you shall be forfeited without any notice.

An additional performance guarantee amounting to 529000 (As per the provision of Rule 75 A of RITP 2013 and its latest amendments) should be deposited before stipulated date of commencement.

You have to maintain the prorata progress of the work as follows & special attention be also given on quality of work. If the work is not completed within scheduled time period, L. D. will be levied as per Corporation rules.


Also you have to submit the copy of PAN card, which is mandatory, STP from mining department and VAT Exemption Certificate from Sales Tax Department. Service tax, etc will be deducted as per rules. No any extra/excess work will be executed against this order without the approval of competent authority.

Thanking you,  
Yours faithfully,

  
Unit Head

Copy To:-

1. Asstt. Regional Manager, RIICO Ltd., Churu.
2. President industrial association rico Sardarshahar.
3. ASE RIICO CHURU.

  
Unit Head  
Churu

O/c  
Buli



Rajasthan State Industrial Development & Investment Corporation Ltd.  
(A Rajasthan Government Undertaking)  
Bhaleri road, Road no. 02, Industrial area, Churu, Churu  
Tel/Fax: 01562-260909  
CIN No.: U13100RJ19698GC001263  
GSTIN: 08AABCR4695J1ZW  
Email: churu@riico.co.in

### Work Order

Ummed Enterprises,

No. U(61)/2023-2024/10141

61/264

UBN No.

Date : 13-Apr-2023

**Subject: Construction of CC Roads at Industrial Area Sadulpur Phase I & II**

**Ref: Tender dated 28-Mar-2023**

Dear Sir,

With reference to your Tender dated 28-Mar-2023 is hereby accepted on rates & mentioned hereunder with total amounting to Rs. **RS. 3,447,049.92** (In words Thirty Four Lakh Fourty Seven Thousand Fourty Nine Rupees Ninety Two Paisa Only) without any condition.

S.No.	Particular	Qty./G-Schedule	Rate	Amount
1	G (ROAD WORKS BSR 2019,NH BSR 2017 JAIPUR CIRCLE)	4,690,502.00	26.51 % Below	3,447,049.92
				<b>Total 3,447,049.92</b>

The stipulated dates of commencement & completion shall be **15-Apr-2023 & 14-Aug-2023** respectively. The work is executed as per enclosed "G"/"H" schedule and the directions of Engineer Incharge. You are requested to execute the Contract Agreement on non-judicial stamp **worth 1000** within 7 days from the date of issue work order. You are also advised to contact the concerned Engineer Incharge for layout and start the work, failing which it shall be deemed that you have defaulted and the earnest money deposited by you shall be forfeited without any notice.

An additional performance guarantee **amounting to 270180** (As per the provision of Rule 75 A of RTTP 2013 and its latest amendments) should be deposited before stipulated date of commencement.

You have to maintain the prorata progress of the work as follows & special attention be also given on quality of work. If the work is not completed within scheduled time period, L.D. will be levied as per Corporation rules.

Also you have to submit the copy of PAN card, which is mandatory. STP from mining department and VAT Exemption Certificate from Sales Tax Department. Service tax, etc will be deducted as per rules. No any extra/excess work will be executed against this order without the approval of competent authority.

Thanking you,  
Yours faithfully,

  
Unit Head

#### Copy To:-

1. Asstt. Regional Manager, RIICO Ltd., Churu.
2. President industrial association riico ~~Sardarshahar~~
3. ASE RIICO CHURU.

  
Unit Head  
Churu

  
o/c  
Bhat



Rajasthan State Industrial Development & Investment Corporation Ltd.  
(A Rajasthan Government Undertaking)  
Bhaleri road, Road no. 02, Industrial area, Churu, Churu  
Tel/Fax: 01562-250909  
CIN No.: U13100RJ1969SGC001263  
GSTIN: 08AABCR4695J1ZW  
Email: churu@rilco.co.in

### Work Order

Shree Ram Const Co.,,  
Near B.E.D. Collage Udransar.  
Bikaner

No. U(61)/2023-2024/10143

81/1084

UBN No.

Date : 13-Apr-2023

**Subject: Construction of boundary wall at Industrial Area NID Churu**

**Ref: Tender dated 28-Mar-2023**

Dear Sir,

With reference to your Tender dated 28-Mar-2023 is hereby accepted on rates & mentioned hereunder with total amounting to Rs. **RS. 1,016,055.37** (In words Ten Lakh Sixteen Thousand Fifty Five Rupees Thirty Seven Paise Only) without any condition.

S.No.	Particular	Qty./G-Schedule	Rate	Amount
1	G (INTEGRATED BUILDING WORKS BSR 2022)	1,274,689.96	20.29 % Below	1,016,055.37
<b>Total</b>				<b>1,016,055.37</b>

The stipulated dates of commencement & completion shall be **15-Apr-2023 & 14-Dec-2023** respectively. The work is executed as per enclosed "G"/"H" schedule and the directions of Engineer Incharge. You are requested to execute the Contract Agreement on non-judicial stamp worth 1000 within 7 days from the date of issue work order. You are also advised to contact the concerned Engineer Incharge for layout and start the work, failing which it shall be deemed that you have defaulted and the earnest money deposited by you shall be forfeited without any notice.

An additional performance guarantee amounting to 34000 (As per the provision of Rule 75 A of RTTP 2013 and its latest amendments) should be deposited before stipulated date of commencement.

You have to maintain the prorate progress of the work as follows & special attention be also given on quality of work. If the work is not completed within scheduled time period, L.D. will be levied as per Corporation rules.

Also you have to submit the copy of PAN card, which is mandatory, STP from mining department and VAT Exemption Certificate from Sales Tax Department. Service tax, etc will be deducted as per rules. No any extra/excess work will be executed against this order without the approval of competent authority.

Thanking you,  
Yours faithfully,

  
Unit Head

**Copy To:-**

1. Asstt. Regional Manager, RIICO Ltd., Churu.
2. President industrial association riico Sardarshshar.
3. ASE RIICO CHURU.

  
Unit Head  
Churu



# RIICO

Rajasthan State Industrial Development & Investment Corporation Ltd.  
(A Rajasthan Government Undertaking)  
Bhaleri road, Road no. 02, Industrial area, Churu, Churu  
Tel/Fax: 01562-250909  
CIN No.: U13100RJ1969SGC001263  
GSTIN: 08AABCR4695J1ZW  
Email: churu@riico.co.in

## Work Order

Shree Ram Const Co.,  
Near B.E.D. Collage Udramsar  
Bikaner

No. U(61)/2023-2024/10155 **603**

UBN No.

Date : 01-Jun-2023

**Subject: Construction of recharge shaft and water body at Industrial Area NID Churu**

**Ref: Tender dated 17-May-2023**

Dear Sir,

With reference to your Tender dated 17-May-2023 and subsequent negotiation held on 31-May-2023 is hereby accepted on rates & mentioned hereunder with total amounting to Rs. **RS. 1,542,389.70** (In words Fifteen Lakh Fourty Two Thousand Three Hundred Eighty Nine Rupees Seventy Paise Only) without any condition.

S.No.	Particular	Qty./G-Schedule	Rate	Amount
1	G (INTEGRATED BUILDING WORKS BSR 2022 BUILDING WORKS BSR 2019 CHURU, PHED WORKS BSR 2022)	781,864.68	16 % Below	656,766.33
2	boq2 (INTEGRATED BUILDING WORKS BSR 2022 BUILDING WORKS BSR 2019 CHURU)	1,054,313.54	16 % Below	885,623.37
<b>Total</b>				<b>1,542,389.70</b>

The stipulated dates of commencement & completion shall be **10-Jun-2023 & 09-Oct-2023** respectively. The work is executed as per enclosed "G"/"H" schedule and the directions of Engineer Incharge. You are requested to execute the Contract Agreement on non-judicial stamp worth 1000 within 7 days from the date of issue work order. You are also advised to contact the concerned Engineer Incharge for layout and start the work, failing which it shall be deemed that you have defaulted and the earnest money deposited by you shall be forfeited without any notice.

An additional performance guarantee amounting to 9200 (As per the provision of Rule 75 A of RTTP 2013 and its latest amendments) should be deposited before stipulated date of commencement.

You have to maintain the prorated progress of the work as follows & special attention be also given on quality of work. If the work is not completed within scheduled time period, L.D. will be levied as per Corporation rules.

Also you have to submit the copy of PAN card, which is mandatory, STP from mining department and VAT Exemption Certificate from Sales Tax Department. Service tax, etc will be deducted as per rules. No extra/excess work will be executed against this order without the approval of competent authority.

Thanking you,  
Yours faithfully,

*sl*

Unit Head

### Copy To:-

1. Asstt. Regional Manager, RIICO Ltd., Churu.
2. ASE RIICO CHURU.
3. All units Head RIICO Limited.

*[Signature]*  
Unit Head  
Churu

*[Handwritten initials]*