



Rajasthan State Industrial Development & Investment Corporation Ltd.  
(A Rajasthan Government Undertaking)  
Industrial Area, Sitapura, Jaipur (EPIP-Sitapura)  
Tel/Fax: (0141)2770208 (O) 2350596 (R) Fax: 2770119  
CIN No.: U13100RJ1969SGC001263  
GSTIN: 08AABCR4695J12W  
Email: sitapura@rilco.co.in

200

Work Order

Regd AD

No. U(25)/2022-2023/11041 /4021

G.R. CONSTRUCTION COMPANY,  
7, BHURA PATEL NAGAR,  
CHITRAKAOOT MARG AJMER ROAD VAISHALI NAGAR  
Jaipur

UBN No.

Date : 22-Mar-2023

**Subject: Construction of Boundary wall for demarcation at Industrial Area Ramchandrapura (Sitapura Extn.), Jaipur**

**Ref: Tender dated 15-Mar-2023**

Dear Sir,

With reference to your Tender dated 15-Mar-2023 is hereby accepted on rates & mentioned hereunder with total amounting to **RS. 53,22,034.35** (in words Fifty Three Lakh Twenty Two Thousand Thirty Four Rupees Thirty Five Paise Only) without any condition.


S.No.	Particular	Qty/G-Schedule	Rate	Amount
1	BOQ (INTEGRATED BUILDING WORKS BSR 2022, ROAD WORKS BSR 2021)	7,551,127.06	29.52 % Below	5,322,034.35
<b>Total</b>				<b>5,322,034.35</b>

The stipulated dates of commencement & completion shall be **31-Mar-2023 & 30-Aug-2023** respectively. The work is executed as per enclosed "G"/"H" schedule and the directions of Engineer Incharge. You are requested to execute the Contract Agreement on non-judicial stamp worth 7983/- within 7 days from the date of issue work order. You are also advised to contact the concerned Engineer Incharge for layout and start the work, failing which it shall be deemed that you have defaulted and the earnest money deposited by you shall be forfeited without any notice. An additional performance guarantee amounting to 548300 (As per the provision of Rule 75 A of RTTP 2013 and its latest amendments) should be deposited before stipulated date of commencement. You have to maintain the prorata progress of the work as follows & special attention be also given on quality of work. If the work is not completed within scheduled time period, L.D. will be levied as per Corporation rules.

Mile Stone	Period(cumulative from the date of commencement as per W.O.)	Min cumulative Fin. Progress
1st	1/4 of the time schedule i.e. up to 08-May-2023	665254.29
2nd	1/2 of the time schedule i.e. up to 15-Jun-2023	1995762.88
3rd	3/4 of the time schedule i.e. up to 23-Jul-2023	3991525.76
4th	Within the schedule period dated 30-Aug-2023	5322034.35

Also you have to submit the copy of PAN card, GSTIN which is mandatory, All rates are inclusive of taxes, statutory deductions as per rules. No any extra/excess work will be executed against this order without the approval of competent authority.

Thanking you,  
Yours faithfully,

  
Unit Head 22/3/23

Copy To:-

1. G M (Civil), RIICO L
2. DGM (F-IP), RIICO
3. Shri R. S. Dhariwal, RM, RIICO, EPIP Sitapura, Jaipur.
4. Shri Vivek Singh. Asstt. Regional Manager, RIICO, EPIP Sitapura.
5. AAO-II, RIICO Ltd., EPIP Sitapura.

  
Unit Head  
Jaipur (EPIP-Sitapura)

OK P22



Rajasthan State Industrial Development & Investment Corporation Ltd.  
(A Rajasthan Government Undertaking)  
Industrial Area, Sitapura, Jaipur (EPIP-Sitapura)  
Tel/Fax: (0141)2770208 (O) 2350596 (R) Fax: 2770119  
CIN No.: U13100RJ1969SGC001263  
GSTIN: 08AABCR4695J1ZW  
Email: sitapura@rilco.co.in

### Work Order

#### Regd AD

M/S Prakarsh Buildcon,  
221, Frontier Colony,  
Adarsh Nagar, JAIPUR,  
GST No :- 08AHUPD5505G1ZA,

No. U(25)/2023-2024/11072 / 428

UBN No.

Date : 24-May-2023

**Subject: Widening and recarpeting of Roads at Industrial area Ramchandrapura, Jaipur.**

**Ref: Tender dated 28-Mar-2023**

Dear Sir,

With reference to your Tender dated 28-Mar-2023 is hereby accepted on rates & mentioned hereunder with total amounting to Rs. **RS. 20,524,487.00** (in words Two Crore Five Lakh Twenty Four Thousand Four Hundred Eighty Seven Rupees Only) without any condition.

S.No.	Particular	Qty/G-Schedule	Rate	Amount
1	BoQ1(Widening and recarpeting of Road) (ROAD WORKS BSR 2021)	22,836,400.44	16.72 % Below	19,018,154.29
2	BoQ2 (Rotary) (INTEGRATED BUILDING WORKS BSR 2022,ROAD WORKS BSR 2021)	1,292,987.25	7 % Below	1,202,478.14
3	BoQ3 (Widening of CD Works) (NH BSR 2017 JAIPUR CIRCLE,INTEGRATED BUILDING WORKS BSR 2022)	326,725.34	7 % Below	303,854.57
<b>Total</b>				<b>20,524,487.00</b>


The stipulated dates of commencement & completion shall be **02-Jun-2023 & 01-Nov-2023** respectively. The work is executed as per enclosed "G"/"H" schedule and the directions of Engineer Incharge. You are requested to execute the Contract Agreement on non-judicial stamp worth 30787 within 7 days from the date of issue work order. You are also advised to contact the concerned Engineer Incharge for layout and start the work, failing which it shall be deemed that you have defaulted and the earnest money deposited by you shall be forfeited without any notice.

You have to maintain the prorata progress of the work as follows & special attention be also given on quality of work. If the work is not completed within scheduled time period, L.D. will be levied as per Corporation rules.

M. Stage	Period(cumulative from the date of commencement as per W.O.)	Min cumulative Fin. Progress
1st	1/4 of the time schedule i.e. up to 10-Jul-2023	2565560.88
2nd	1/2 of the time schedule i.e. up to 17-Aug-2023	7696682.62
3rd	3/4 of the time schedule i.e. up to 24-Sep-2023	15393365.25
4th	Within the schedule period dated 01-Nov-2023	20524487

Also you have to submit the copy of PAN card, GSTIN which is mandatory, All rates are inclusive of taxes, statutory deductions as per rules. No any extra/excess work will be executed against this order without the approval of competent authority.

Thanking you,  
Yours faithfully,

  
Unit Head

#### Copy To:-

1. G M (Civil), RIICO
2. Sr. DGM (F-IP), RIICO
3. Shri Alok Bhargava, RM, RIICO, EPIP Sitapura, Jaipur.
4. Shri R.S. Dhariwal, RM, RIICO, EPIP Sitapura, Jaipur
5. Shri Vivek Singh. Asstt. Regional Manaagr, RIICO, EPIP Sitapura.
6. AAO-II, RIICO, EPIP Sitapura.
7. Shri Saransh Soni, ASE, RIICO EPIP Sitapura Jaipur..

  
Unit Head  
Jaipur (EPIP-Sitapura)