



Rajasthan State Industrial Development & Investment Corporation Ltd.
(A Rajasthan Government Undertaking)
Kherda Industrial Area, Sawaimadhopur
Tel/Fax: (07462) 220581 (O) 220554 (R)
CIN No.: U13100RJ1969SGC001263
GSTIN: 08AABCR4695J17W
Email: sawaimadhopur@riico.co.in

Additional Ar.S.

Work Order

No. U(31)/2023-2024/10885 **1173**

UBN No.

Date: **07** May-2023

M and D Construction Company,
B-1 Bhura Patel Nagar, Near shalimar Bhag
Chitrakoot, Ajmer Road Jaipur-302021

Subject: Strengthening and Re-carpeting of Roads at Ind Area Newai (Phase II).

Ref: Tender dated 12-Apr-2023

Dear Sir,

With reference to your Tender dated 12-Apr-2023 and subsequent negotiation held on 25-Apr-2023 is hereby accepted on rates & mentioned hereunder with total amounting to Rs. **RS. 3,970,936.34** (In words Thirty Nine Lakh Seventy Thousand Nine Hundred Thirty Six Rupees Thirty Four Paise Only) without any condition.

S.No.	Particular	Qty./G-Schedule	Rate	Amount
1	G-Schedule (ROAD BSR 2023 TONK)	3,646,406.19	8.9 % Above	3,970,936.34
Total				3,970,936.34

The stipulated dates of commencement & completion shall be **09-May-2023 & 08-Jul-2023** respectively. The work is executed as per enclosed "G"/"H" schedule and the directions of Engineer Incharge. You are requested to execute the Contract Agreement on non-judicial stamp worth 1000 within 7 days from the date of issue work order. You are also advised to contact the concerned Engineer Incharge for layout and start the work, failing which it shall be deemed that you have defaulted and the earnest money deposited by you shall be forfeited without any notice.


You have to maintain the prorate progress of the work as follows & special attention be also given on quality of work. If the work is not completed within scheduled time period, L.D. will be levied as per Corporation rules.

Mile Stone	Period(cumulative from the date of commencement as per W.O.)	Min cumulative Fin. Progress
1st	1/4 of the time schedule i.e. up to 24-May-2023	496367.04
2nd	1/2 of the time schedule i.e. up to 08-Jun-2023	1489101.13
3rd	3/4 of the time schedule i.e. up to 23-Jun-2023	2978202.26
4th	Within the schedule period dated 08-Jul-2023	3970936.34

Also you have to submit the copy of PAN card, which is mandatory, STP from mining department and VAT Exemption Certificate from Sales Tax Department. Service tax, etc will be deducted as per rules. No any extra/excess work will be executed against this order without the approval of competent authority.

Thanking you,

Yours faithfully,


Unit Head

Copy To:-

1. Cashier /Notice Board.
2. RM RIICO Ltd. Tonk.
3. DY. Manager (F), RIICO LTD. Sawaimadhopur.

Unit Head
Sawaimadhopur



Rajasthan State Industrial Development & Investment Corporation Ltd.
(A Rajasthan Government Undertaking)
Kherda Industrial Area, Sawaimadhopur
Tel/Fax: (07462) 220581 (O) 220554 (R)
CIN No.: U13100RJ1969SGC001263
GSTIN: 08AABCR4695J1ZW
Email: sawaimadhopur@rilco.co.in

Special maint.

Work Order

Rajasthan Infra Engineering,
E-71/A, Opp. Police Chowki, Raod no 3 Madri industrial Area
Udaipur

No. U(31)/2022-2023/108³²

UBN No.

Date : 15-May-2023

Subject: Supply and Fixing of overhead gantry & cantilever sign board at Ind. Area Newai (Old)

Ref: Tender dated 15-Mar-2023

Dear Sir,

With reference to your Tender dated 15-Mar-2023 is hereby accepted on rates & mentioned hereunder with total amounting to Rs. **RS. 669,124.40** (In words Six Lakh Sixty Nine Thousand One Hundred Twenty Four Rupees Fourty Paise Only) without any condition.

S.No.	Particular	Qty./G-Schedule	Unit	Rate	Amount
1	Supply & Fixing of overhead Gantry and Cantilever type XI retro Reflective sign plate made out of 3.00 mm thick Alummum Composite panel faces to be covered with green type XI retro reflective sheeting and the matter & logo with overlay film type of sheeting after the etching treatment of Aluminum sheeting. The backside of sheeting should be covered with two coats of epoxy/powder coating . This sheet shal be fixed on a frame of 40x40x5 angle Iron.	65.7	SQM	4,492.00	295,124.40
2	Supply of steel structure in single section. Built up section/frame from M.S. black pipes (medium duty) as per IS-1239 (part -1) 1979 with connecting plate and anchor bolts including cutting welding bolting fixing in position and applying primer coat of approved steel primer and two coats of synthetic enamel paint, including foundation bolts.	5.75	MT	56,000.00	322,000.00
3	RCC work for foundation as per the enclosed design & drawing including following points: i Earth work in excavation as per enclosed design & drawing. ii Providing & laying cement concete in footing & base for column as per enclosed design & drawing. iii RCC work for footing base of column in C:C 1 :2:4 iv Centering & shuttering v Reinforcement for RCC work including strengthening cutting, and bending bindng & placing in position as per enclosed design & drawing	3	EACH	15,000.00	45,000.00
4	Erection of Gantry signboard & structure with movable gantry cranes including nut bolting & fixing on foundation etc complete	1	EACH JOB	5,000.00	5,000.00
5	Erection of Cantilever signboard & structure with movable gantry cranes including nut bolting & fixing on foundation etc complete	1	EACH	2,000.00	2,000.00
				Total	669,124.40

The stipulated dates of commencement & completion shall be 22-May-2023 & 21-Jun-2023 respectively. The work is executed as per enclosed "G"/"H" schedule and the directions of Engineer Incharge. You are requested to execute the Contract Agreement on non-judicial stamp worth 1000 within 7 days from the date of issue work order. You are also advised to contact the concerned Engineer Incharge for layout and start the work, failing which it shall be deemed that you have defaulted and the earnest money deposited by you shall be forfeited without any notice. You have to maintain the prorate progress of the work as follows & special attention be also given on quality of work. If the work is not completed within scheduled time period, L.D. will be levied as per Corporation rules.

Mile Stone	Period(cumulative from the date of commencement as per W.O.)	Min cumulative Fin. Progress
1st	1/4 of the time schedule i.e. up to ^{22 May} 11-Apr-2023	83640.55
2nd	1/2 of the time schedule i.e. up to ^{06 June} 18-Apr-2023	250921.65
3rd	3/4 of the time schedule i.e. up to ^{13 June} 26-Apr-2023	501843.3
4th	Within the schedule period dated ^{21 June} 03-May-2023	669124.4

Also you have to submit the copy of PAN card, which is mandatory, STP from mining department and VAT Exemption Certificate from Sales Tax Department. Service tax, etc will be deducted as per rules. No any extra/excess work will be executed against this order without the approval of competent authority.

Thanking you,
Yours faithfully,

Unit Head

Copy To:-

1. ARM RIICO Ltd. Sawaimadhapur.
2. RM RIICO Ltd. Tonk.
3. DY. Manager (F), RIICO LTD. Sawaimadhapur.

Unit Head
Sawaimadhapur



Rajasthan State Industrial Development & Investment Corporation Ltd.
(A Rajasthan Government Undertaking)
Kherda Industrial Area, Sawaimadhopur
Tel/Fax: (07462) 220581 (O) 220554 (R)
CIN No.: U13100RJ1969SGC001263
GSTIN: 08AABCR4695J1ZV
Email: sawaimadhopur@riico.co.in

Work Order

Mittal Trading Company,
882, Ram Nagar, Shastri Nagar, JAIPUR

No. U(31)/2023-2024/10906 / 545-547

UBN No.

Date : 01-Jun-2023

Subject: Raising height of stone masonry drain, widening of road and P&F of Interlocking tiles in ROW at Ind Area IID Newai

Ref: Tender dated 01-May-2023

Dear Sir,

With reference to your Tender dated 01-May-2023 and subsequent negotiation held on 18-May-2023 is hereby accepted on rates & mentioned hereunder with total amounting to Rs. **RS. 17,634,248.78** (In words One Crore Seventy Six Lakh Thirty Four Thousand Two Hundred Forty Rupees Seventy Eight Paise Only) without any condition.


S.No.	Particular	Qty./G-Schedule	Unit	Rate	Amount
1	Boq 1 (INTEGRATED BUILDING WORKS BSR 2022)	10,223,570.13		7.1 % Below	9,497,696.65
2	Boq 2 (ROAD BSR 2023 TONK)	8,346,621.98		4.67 % Below	7,956,834.73
3	Desilting, cleaning of existing effluent, storm water carrying drainage system (all types of section of drains) of Industrial area. The scope of work includes cleaning of drains, approaches and cross drainage works up to bed level of the drain, culvert, CD work complete in all respect to ensure the uninterrupted flow in the drainage system of Industrial Area throughout the year. The work also includes the proper disposal of Sludge, Silt, Garbage etc. and transportation of the same with all due care to a suitable ultimate disposal to a designated place or outside the Industrial area with all lead and lift, as per the direction of Engineer in-charge. The adjoining sides of the drain should be properly cleaned and dressed after removal of the Sludge, Silt, Garbage etc.	3906.9	RMTR.	46.00	179,717.40
Total					17,634,248.78

The stipulated dates of commencement & completion shall be **08-Jun-2023 & 07-Dec-2023** respectively. The work is executed as per enclosed "G"/"H" schedule and the directions of Engineer Incharge. You are requested to execute the Contract Agreement on non-judicial stamp worth 26500 within 7 days from the date of issue work order. You are also advised to contact the concerned Engineer Incharge for layout and start the work, failing which it shall be deemed that you have defaulted and the earnest money deposited by you shall be forfeited without any notice. You have to maintain the prorate progress of the work as follows & special attention be also given on quality of work. If the work is not completed within scheduled time period, L.D. will be levied as per Corporation rules.

Mile Stone	Period(cumulative from the date of commencement as per W.O.)	Min cumulative Fin. Progress
1st	1/4 of the time schedule i.e. up to 23-Jul-2023	2204281.1
2nd	1/2 of the time schedule i.e. up to 07-Sep-2023	6612843.29
3rd	3/4 of the time schedule i.e. up to 22-Oct-2023	13225686.58
4th	Within the schedule period dated 07-Dec-2023	17634248.78


Also you have to submit the copy of PAN card, which is mandatory, STP from mining department and VAT Exemption Certificate from Sales Tax Department. Service tax, etc will be deducted as per rules. No any extra/excess work will be executed against this order without the approval of competent authority.

Thanking you,
Yours faithfully,


Unit Head

Copy To:-

1. Cashier /Notice Board.
2. RM RIICO Ltd. Tonk.
3. DY. Manager (F), RIICO LTD. Sawaimadhopur.


Unit Head
Sawaimadhopur
02/6/23